Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 026
Property: 1211 19th Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 07/06/2020 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1211 19th Street
Sioux City, lowa 51104

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership"”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Basement, Room 1, To Garage Door, Frame (Side D) - Interim —
Paint stabilization followed by the installation of a wear resistant
material.

2 Basement, Room 2, Windows, Middle Stop/Frame/Exterior
Frame (#s 26) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

3 Basement, Room 3, Windows, Sash/Exterior Frame (#s 27) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

4 Basement, Room 4, Windows, Frame/Upper Sash/Lower
Sash/Inside Stop/Middle Stop/Jamb/Trough/Exterior Stop (#s
28) — Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

5 Basement, Room 4, Windows, Sill (#s 28) — Abatement — Strip
paint and photograph for documentation of removal, repaint with
two coats of high-quality appropriate paint.

6 Basement, Basement Entry, Tread (All)/Riser (Side C) - Interim
— Paint stabilization followed by the installation of a wear
resistant material.

7 Basement, Basement Entry, Stair Tread Support/Stair
Stringer/Ceiling (Side All) - Interim — Paint stabilization followed
by the installation of two coats of high-quality appropriate paint
to match existing.

8 Floor 1,Rear Entry, Wall (Side A,B,D)/Ceiling (Side All) - Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

9 Floor 1, Rear Entry, Entry Door, (Side C) - Abatement — Strip
paint 2 inches from all impact/friction surfaces and photograph
for documentation / paint stabilization on the entire side of failing
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component followed by the application of two coats of high-
quality appropriate paint.

10

Floor 1, Rear Entry Stair to Hallway, Wall (Side B,D)/Ceiling
(Side All) - Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

11

Floor 1, Hallway, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

12

Floor 1, Bathroom 1, Upper Wall/Ceiling/Chair Rail (Side
All)/Lower Wall (Side A,B,C - Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

13

Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Trough/Exterior Stop (#s 9) — Abatement
- Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

14

Floor 1, Bathroom 1, Window, Casing/Header/Sill (#s 9) - Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing. Sill — Abatement
— Strip paint from component and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint.

15

Floor 1, Bathroom 1, Entry Door, Casing/Header (Side A) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

16

Floor 1, Bedroom 1, Upper Wall/Ceiling (Side All) - Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

17

Floor 1, Bedroom 1, Windows, Middle
Stop/Jamb/Trough/Exterior Stop (#s 10/11) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

18

Floor 1, Living Room 2, Windows, Middle Stop/Jamb/Exterior
Stop (#s 1/2/12) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

19

Floor 1, Living Room 1, Detached Window Sashes (Side C) —
Abatement — Remove window sashes and discard.




20

Floor 1, Living Room 1, Windows, Middle
Stop/Jamb/Trough/Exterior Stop (#s 3/4) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

21

Floor 1, Dining Room, Windows, Middle
Stop/Jamb/Trough/Exterior Stop (#s 5-7) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

22

Floor 1, Pantry, Wall (Side All) - Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

23

Floor 1, Pantry, Windows, Middle Stop/Jamb/Trough/Exterior
Stop (#s 8) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

24

Floor 1, Pantry, Windows, Sill (#s 8) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

25

Floor 1, Pantry, Cabinet Wall (Side All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

26

Floor 1, Pantry, Cabinet, Face/Drawer (Side All) — Abatement —
Strip paint 2 inches from all impact/friction surfaces and
photograph for documentation / paint stabilization on the entire
side of failing component followed by the application of two coats
of high-quality appropriate paint. OR Remove and Replace
Components

27

Floor 2, Storage, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Trough/Exterior Stop/Sill (#s 24/25) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Sill - Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.

28

Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Trough/Exterior Stop/Sill (#s 20/21) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk

6




seams to create dust tight seal. Sill — Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.

29

Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Trough/Exterior Stop/Sill (#s 22/23) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Sill — Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.

30

Floor 1, Front Enclosed Porch, Wall (Side C)/Crown
Molding/Upper Beam (Side All) - Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

31

Floor 1, Front Enclosed Porch, To Living Room 1 Door Header
(Side C) - Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

32

Floor 1, Front Enclosed Porch, Windows, Upper Sash/Lower
Sash/Sill (#s 3/4) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint.

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

K%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

33

Exterior, Soil, (Side B) - Install 6-inches of mulch to cover Bare
Soil along Side within the drip-line of the house.

34

Exterior, Bare Soil (A) — Abatement — Remove soil to a depth of
6 inches within the dripline of Side B. Backfill with soil that is
proved to contain <400 ppm of lead through lab analysis. Plant
grass seed to cover backfilled soil and Bare Soil immediately
outside the backfilled area.

35

Exterior, Upper Wall/Corner Trim/Lower Trim/Lower Trim
Cap/Upper Trim (All) - Interim - Paint Stabilization followed by
two coats of high quality appropriate paint. Repaint to match
existing.




36

Exterior, Eave/Soffit/Fascia/Soffit Supports/Truss Ends (All) -
Interim - Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

37

Exterior, Clothesline Post (Side B) - Interim - Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing.

38

Exterior, Construction Debris (Side B) — Abatement — Remove
and dispose of debris

39

Exterior, Entry Door, Casing/Header (Side C) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

40

Exterior, Windows, Casing/Header/Sill (#s 1/2/5/6) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

41

Exterior, Windows, Casing/Header/Sill (#s 7/22/23) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

42

Exterior, Windows, Casing/Header/Sill (#s 8-10) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

43

Exterior, Windows, Casing/Header/Sill (#s 11/12/24/25) — Interim
- Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

44

Exterior, Windows, Casing/Header (#s 28) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

45

Exterior, Windows, Screen Sash/Frame (#s 29) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

46

Exterior, Garage, Overhead Door Frame (Side D) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

a7

Exterior, Exterior Front Enclosed Porch, Upper Beam/Lower
Trim (All)/ Wall (Side D) - Interim - Paint Stabilization followed by
two coats of high quality appropriate paint. Repaint to match
existing.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is




responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.
POST REMEDIATION TESTING AND CLEARANCE PRICE
Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor. $ 900
Base Bid
BID SUMMARY (1211 19 Street) A
INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 900
TOTAL AMOUNT FOR LEAD BASEBID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the

provided cost will replace the costs designated in the “Remove Lines.”

HH Alt

$

HH Alt | Install 2 Smoke Detectors

HH Alt | Install 2 Carbon Monoxide Detectors

Alt | PERMANENT SOFFIT & FASCIA / METAL COIL WORK -
Entire (complete cover) House. Eliminates (Items )
- Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must

use Lead RRP practices.

Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.

All house overhang soffit, overhang supports including gable
braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
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vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum
coil trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia.

Alt

PERMANENT SIDING-VINYL - Full cover house and front &
rear porch. Eliminates (Items)

Notes: - Bid to use plastic “Containment” on ground or floor
where appropriate. All listed areas are lead hazards. Must use
Lead RRP practices.

- Include all exterior coil work not covered in “soffit /fascia
spec” items.

- Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.

- All metal edges are to be caulked/sealed inside and outside
with silicone to enclose any lead hazard.

- Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering

Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet)
or equivalent. Siding panels to be no less than .042” thickness.
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to
manufactures instructions and to Code.

This line item would include the re-hanging of the existing
gutters unless otherwise specified. This would eliminate all
other exterior work.

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

ADJUSTED BASE BID TOTAL | $

10




Debris
Area

ARy

S-2

©

R
N/A

06/09/20
TS
J
PROJECT NO:
Sioux City LHCG 2018

S-1

A

Property Map
Exterior

LBP Inspection / Risk Assessment
1211 19th Street
Sioux City, lowa

19th
Street

Legend

4 Soil Sample
X Dust Sample

M = Metal




19th Stree
City, lowa

1211
Sioux

8, 9, 10
‘ Rear
Entry
Pantry Bathroom
. L Bedroom
Kitchen 1 ”11
‘ }‘ T Inaccessible D
Dining Living Room o
Room 1 Living Room ”12
2
X X _
6 5 19M 4 3 13M 2 1
1 Front Enclosed 7
18M Porch 14M
| , | : k) Legend
17M 16M 15M ;ﬁzgoiltssampl?
A M=ul\jeta?mpe

IMPA CT7 9))




23

©

22|

1< Bedroom

3

Closet

Bedroom
2

X

Closet

Storage

R
N/A

06/09/20
TS
J
PROJECT NO:
Sioux City LHCG 2018

loa
25

21 20
A

nt

[}

£

[7}

(%]

3

RN ]

<gs 8.
x =52

G0N =3
ey £
\07(_) [oge]
[ Qc
o= 3 o
BN o
)

7]

£

o

o

-

Legend

4 Soil Sample
X Dust Sample
M = Metal




Interior
Covered

29

©

27|

26|

Room

R
N/A

06/09/20
TS
J
PROJECT NO:
Sioux City LHCG 2018

Garage

nt

[}

£

[7}

(%]

a

RN ]

<9z 8-

B0 =5

r<s> >E

0\:65 52

12}

(= o ©
x

S-3 om

BN o

)

7]

£

o

o

-

Legend

4 Soil Sample
X Dust Sample

M = Metal




	Insert from: "All Maps.pdf"
	Sheets and Views
	1211 19th Street-ext

	Basement.pdf
	Sheets and Views
	1211 19th Street-basement


	2.pdf
	Sheets and Views
	1211 19th Street-2


	1.pdf
	Sheets and Views
	1211 19th Street-1




