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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 084 
Property: 1822 Douglas Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/02/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1822 Douglas Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Upper Sash/Lower Sash/Inside 

Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
57/58) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

707 
708 
709 
710 
711 
712 
713 
714 
813 

 

2 Basement, Room 1, Window, Casing/Header (# 57/58) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

706  

3 Basement, Room 1, Windows, Frame/Sash/Exterior Frame/Sash 
(#s 59) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

715 
716 
826 
827 

 

4 Basement, Room 1, Ceiling Joist Wood Green/Support Column 
Brick White - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

723 
724  

5 Basement, Room 1, Under Stairs Wall (Side B/C Beige/Yellow) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

729 
730  

6 Basement, Room 1, To Laundry Door (Side B/Laundry Room D 
White) - Abatement – Strip paint 2 inches from all impact/friction 
surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint.  

718 
748  

7 Basement, Laundry Room, Windows, Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide (#s 55/56) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill - Abatement – Strip paint 

738 
739 
740 
741 
742 
743 
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from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

8 Basement, Laundry Room, Window, Casing/Header (# 55/56) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

737  

9 Basement, Side Entry, To Exterior Door, Jamb/Stop (Side C) - 
Abatement – Remove and replace stop. Strip paint 2 inches from 
all impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint 

694 
695  

10 Basement, Side Entry, Header (Side D White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

690  

11 Basement, Side Entry, Wall (Side A/B/C Yellow)/ Ceiling (Side 
All White) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

671 
672 
673 
674 

 

12 Basement, Side Entry, Shoe Molding (Side B Stain) Abatement 
– Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

677  

13 Basement, Side Entry, Windows, Middle 
Stop/Jamb/Slide/Exterior Stop/Sill (#s 54) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill - Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

683 
684 
685 
686 
687 
796 

 

14 Basement, Bathroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 52) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

509 
510 
511 
512 
796 

 

15 Basement, Bathroom 2, Upper Wall (Side C/D White)/ Ceiling 
(Side All White) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

493 
494 
495 

 

16 Basement, Mid Basement Stairway, Wall (Side A/C White)/ 
Ceiling (Side All White) - Interim – Paint stabilization followed by 
the application of two coats of high-quality appropriate paint. 

467 
469 
470 

 

17 Basement, Mid Basement Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 53) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 

478 
479 
480 
481 
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resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

18 Floor 1, Hallway Closet 2, Wall/Ceiling (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

254 
255 
256 
257 
258 

 

19 Floor 1, Hallway, Wall (Side A White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

223  

20 Floor 1, Hallway, To 2nd Floor Door Jamb (Side B Stain) 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

242  

21 Floor 1, Kitchen, Windows, Inside Stop/Middle 
Stop/Jamb/Slide/Sill (#s 9/10) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

65 
66 
67 
68 

 

22 Floor 1, Kitchen, Windows, Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 11/12) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill - Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

74 
75 
76 
77 
78 
79 
86 
87 
88 
89 

 

23 Floor 1, Kitchen, Wall (Side A White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

53  

24 Floor 1, Kitchen, Cabinet Interior (Side D Beige) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

107  

25 

Floor 1, Bedroom 1, Upper Wall/Lower Wall/Ceiling (Side All) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

119 
120 
121 
122 
128 
129 
130 
131 
123 

 

26 Floor 1, Bedroom 1, To Bedroom 2 Door, Stop (Side D White) - 
Abatement – Remove and replace stop followed by the 
application of two coats of high-quality appropriate paint. 

147  
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27 
Floor 1, Bedroom 2, Wall/Ceiling/Baseboard (Side All) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

156 
157 
158 
159 
160 
163 

 

28 Floor 1, Bedroom 2, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high-quality appropriate paint. 

164  

29 Floor 1, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 21-26) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

166 
167 
168 
170 
171 
172 
173 

 

30 Floor 1, Bedroom 2, Window, Casing/Header/Sill (# 21-26) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. Sill - Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

165 
169  

31 Floor 1, Bedroom 2, To Bedroom 1 Door, Casing/Header (Side B 
White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

174  

32 Floor 1, Bedroom 2, To Living Room Door, Casing/Header/Stop 
(Side B White) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 
Abatement – Remove and replace stop followed by the 
application of two coats of high-quality appropriate paint. 

176 
177  

33 Floor 1, Bedroom 2, To Exterior Door, Casing/Header (Side A 
White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

179  

34 Floor 1, Bedroom 2, To Exterior Door, Door (Side A White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

180  

35 Floor 1, Bedroom 2, Cabinet, Face/Door/Drawer (Side B 
White)/Shelf (Side All White) - Abatement – Strip paint 2 inches 
from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

181 
182 
183 
187 

 

36 
Floor 1, Living Room, Wall/Ceiling/Crown Molding (Side All) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

188 
189 
190 
191 
192 
193 

 

37 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 1-3) – Abatement - 

202 
203 
204 
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Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

205 
785 

38 Floor 1, Foyer, Wall (Side A/D)/Ceiling (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

17 
20 
21 

 

39 Floor 1, Foyer/Foyer Closet, Window, Sash (#s 4/5) - Abatement 
– Strip paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

27 
31  

40 Floor 1, Foyer Closet, Wall (Side C/D)/Ceiling (Side All) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

40 
41 
42 

 

41 Floor 1, Front Entry, Ceiling (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

5  

42 Floor 1, Front Entry, Entry Door, Stop (Side A) - Abatement – 
Remove and replace Stop followed by the application of two 
coats of high-quality appropriate paint. 

11  

43 Floor 1, Mid 2nd Floor Stairway from Foyer, Wall/Ceiling (Side 
All) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

262 
263 
264 
265 
266 

 

44 
Floor 1, Mid 2nd Floor Stairway from Foyer, Windows, Upper 
Sash/Lower Sash/Middle Stop/Jamb/Slide/Trough/Exterior Stop 
(#s 6/7/8) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

271 
272 
275 
276 
277 
278 
296 
297 
300 
301 
302 
303 

 

45 Floor 2, Hallway, Wall/Ceiling (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

287 
288 
289 
290 
291 

 

46 Floor 2, Bathroom 1, Upper Wall (Side A/B/D)/Lower Wall (Side 
A) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

380 
381 
383 
388 

 

47 Floor 2, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide (#s 33/34) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill - Abatement – Strip paint from 

393 
394 
395 
396 
397 
398 
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components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

48 Floor 2, Bathroom 1, Entry Door, 
Casing/Header/Jamb/Stop/Entry Door (Side A) - Abatement –
Remove and replace Stop. Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header- Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

399 
400 
401 
402 

 

49 Floor 2, Bathroom 1, Cabinet, Face/Door/Drawer (Side D 
White)/Shelf (Side All White) - Abatement – Strip paint 2 inches 
from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

407 
408 
409 
412 

 

50 Floor 2, Bathroom 1, Cabinet Interior (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

410  

51 Floor 2, Bedroom 5, Wall/Baseboard (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

518 
519 
520 
521 
525 

 

52 Floor 2, Bedroom 5, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high-quality appropriate paint. 

526  

53 Floor 2, Bedroom 5, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide (#s 36-38) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill - Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

528 
529 
530 
531 
532 
533 
534 
535 

 

54 Floor 2, Bedroom 5, Window, Casing/Header (# 36-38) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

527  

55 Floor 2, Bedroom 5 Closet 2, Windows, Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide (#s 35) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

537 
538 
539 
540 
541 
542 
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56 Floor 2, Bedroom 5 Closet 2, Wall (Side A/B)/Ceiling (Side All) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

559 
560 
563 

 

57 Floor 2, Bedroom 5 Closet 2, Hanger Board/Baseboard (Side 
All)/Chair Rail (Side B) - Interim – Paint stabilization followed by 
the application of two coats of high-quality appropriate paint. 

566 
567 
568 

 

58 Floor 2, Bedroom 5 Closet 2, Shelf (Side B)/Shoe Molding (Side 
All) - Abatement – Remove and Replace Shoe Molding. Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

565 
569  

59 Floor 2, Bedroom 5 Closet 2, Closet Door, Casing/Header (Side 
D) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

570  

60 Floor 2, Bedroom 5 Closet 1, Windows, Upper Sash/Lower 
Sash/Inside Stop/Middle Stop (#s 47) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

581 
582 
583 
584 
606 
607 
609 

 

61 Floor 2, Bedroom 5 Closet 1, Window, Casing/Header (# 47) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

580  

62 Floor 2, Bedroom 5 Closet 1, Shelf (Side B) - Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

577  

63 Floor 2, Bedroom 5 Closet 1, Cabinet Drawer/Cabinet Top (Side 
D) - Abatement – Strip paint from all friction and impact surfaces 
and photograph for documentation.  Apply two coats of high 
quality appropriate paint to match surrounding. 

578 
579  

64 Floor 2, Bedroom 5 Closet 1, Closet Door, Casing/Header (Side 
C) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

586  

65 Floor 2, Bedroom 5 Closet 2, Window, Casing/Header (# 35) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

536  

66 Floor 2, Bedroom 5, Entry Door, Casing/Header (Side B) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

543  

67 Floor 2, Bedroom 5, Entry Door, Jamb/Stop (Side B) Abatement 
– Remove and Replace Stop Strip paint from components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

544 
545 

 
 

68 Floor 2, Bedroom 5, Closet 2 Door, Jamb/Stop (Side B) 
Abatement – Remove and Replace Stop Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

548 
549  
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70 Floor 2, Bedroom 5, Closet 2 Door, Casing/Header (Side B) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

547  

71 Floor 2, Bedroom 5, Closet 1 Door, Jamb/Stop (Side A) 
Abatement – Remove and Replace Stop Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

552 
553  

72 Floor 2, Bedroom 5, To Bedroom 6 Door, Jamb/Stop (Side D) 
Abatement – Remove and Replace Stop Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

556 
557  

73 Floor 2, Bedroom 6, Shoe Molding (Side All) - Abatement – 
Remove and Replace Shoe Molding. Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

595  

74 Floor 2, Bedroom 6, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 39-
45) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

597 
598 
599 
600 
601 
602 
603 
604 

 

75 Floor 2, Bedroom 6, Window, Casing/Header (# 39-45) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

596  

76 Floor 2, Bedroom 6, Windows, Sill (#s 47) – Abatement - Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

608  

77 Floor 2, Bedroom 6, Entry Door, Casing/Header (Side B) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

611  

78 Floor 2, Bedroom 6, Close Door, Casing/Header (Side B) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

613  

79 Floor 2, Bedroom 6, Closet Door, Jamb/Stop/Door (Side B)/Door 
(Side B/D) Abatement – Remove and Replace Stop Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

614 
615 
616 
617 

 

80 Floor 2, Bedroom 6 Closet, Wall/Ceiling (Side A/C)/Ceiling (Side 
All) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

618 
620 
621 

 

81 Floor 2, Bedroom 6 Closet, Hanger Bar/Shelf (Side B) 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

624 
625  



 12 

82 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
27/46) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

350 
351 
352 
353 
354 
355 
356 
357 
788 
829 

 

83 Floor 2, Bedroom 3, Windows, Casing/Header (#’s 27/46) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

349  

84 Floor 2, Bedroom 3, Crown Molding/Baseboard/Shoe Molding 
(Side All) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. Shoe 
Molding - Abatement –  Remove and replace components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

345 
347 
348 

 

85 Floor 2, Bedroom 3, Entry Door, 
Casing/Header/Jamb/Stop/Entry Door (Side B) - Abatement –
Remove and replace Stop. Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header- Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

358 
359 
360 
361 

 

86 Floor 2, Bedroom 3, Closet Door, Casing/Header/Mirror 
Frame/Jamb/Stop/Door (Side C) - Abatement –Remove and 
replace Stop. Strip paint 2 inches from all impact/friction 
surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 
Casing/Header/Mirror Frame- Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

362 
363 
364 
365 
366 

 

87 Floor 2, Bedroom 3 Closet, Shelf Support/Baseboard (Side 
B/C/D) - - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

372 
375  

88 Floor 2, Bedroom 3 Closet, Shelf (Side C)/Shoe Molding (Side 
B/C/D) - Abatement –Remove and replace Shoe Molding. Strip 
paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

373 
377 
376 

 

89 Floor 2, Bedroom 3 Closet, Closet Door, Casing/Header/Door 
(Side A) - Abatement – Strip paint 2 inches from all 

378 
379  
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impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header/Mirror Frame- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

90 Floor 2, Bedroom 4, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
28/29) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

318 
319 
320 
324 
322 
326 
324 
325 
788 

 

91 Floor 2, Bedroom 4, Windows, Casing/Header (#’s 28/29) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

317  

92 Floor 2, Bedroom 4, Baseboard (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

316  

93 Floor 2, Bedroom 4, Entry Door, 
Casing/Header/Jamb/Stop/Entry Door (Side C) - Abatement –
Remove and replace Stop. Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header- Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

326 
327 
328 
329 

 

94 Floor 2, Bedroom 4, Closet Door, Casing/Header/Jamb/Stop 
(Side C) - Abatement –Remove and replace Stop. Strip paint 2 
inches from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

330 
331 
332 

 

95 Floor 2, Bedroom 4 Closet, Shelf Support (Side B/C/D) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

338  

96 Floor 2, Hallway, Wall/Ceiling (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

626 
627 
628 
629 
630 
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97 Floor 2, Hallway, To Bathroom 1 Door, Casing/Header (Side C) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

638  

98 Floor 2, Hallway, Closet 2 Door, Casing/Header/Jamb/Stop 
(Side D) - Abatement –Remove and replace Stop. Strip paint 
from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

644 
645 
646 

 

99 Floor 2, Hallway, Closet 2 Face/Drawer (Side D) - Abatement –
Strip paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

648 
649  

100 Floor 2, Hallway Closet 2, Shelf/Cabinet Face (Side D) - 
Abatement –Strip paint from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

656 
658  

101 Floor 2, Hallway, Closet 1 Door, Jamb/Stop (Side C) - 
Abatement –Remove and replace Stop. Strip paint from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header- Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

660 
661  

102 Floor 2, Hallway Closet 1, Shelf Support/Shelf (Side All) - 
Abatement –Strip paint from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Shelf Support- Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

669 
670  

103 Floor 3, 3rd Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 30-32) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

426 
427 
428 
429 
432 
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104 Floor 3, 3rd Floor Stairway, Entry Door Stop, (Side D) - 
Abatement –Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint.  

432  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

105 
 
 

Exterior, Soil, (Side A/C) - Install 6-inches of mulch to cover Bare 
Soil along Side within the drip-line of the house. 

  
106 Exterior, Window, Casing/Header/Sill (21/22/26/39/40/44/45/55-

58) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint.  

798 
799 
812 
814 
820  

107 Exterior, Window, Sash (#’s 13-19) - Abatement –Strip paint 
from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

817 
818 
819 

 
108 Exterior, Entry Door, Sill (Side A) - Abatement –Strip paint from 

all impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint.  

774 

 
109 Exterior, Entry Door, Entry Door Window Frame (Side A) - 

Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

772 

 
110 Exterior, Porch Column (Side A/C) - Interim – Paint stabilization 

followed by the application of two coats of high-quality 
appropriate paint. 

766 

 
111 Exterior, Rear Patio Roof Support (Side C) - Interim – Paint 

stabilization followed by the application of two coats of high-
quality appropriate paint. 

781 

 
112 Exterior, Roof Support (Side A) - Interim – Paint stabilization 

followed by the application of two coats of high-quality 
appropriate paint. 

831 

 
113 Exterior, Shake Siding (Side All) - Interim – Paint stabilization 

followed by the application of two coats of high-quality 
appropriate paint. 

834 

 
114 Exterior, Patio Ceiling (Side C) - Interim – Paint stabilization 

followed by the application of two coats of high-quality 
appropriate paint. 

837 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1822 Douglas Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

5 Ceiling Plaster All Deteriorated White Cracking 1 Front Entry Positive 33 0 33 mg/cm2 12/10/2020 10:44:59

11 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 31 0 31 mg/cm2 12/10/2020 10:47:17

17 Wall Plaster A Deteriorated White Cracking 1 Foyer Positive 24.1 0.3 24.4 mg/cm2 12/10/2020 10:57:03

20 Wall Plaster D Deteriorated White Cracking 1 Foyer Positive 20.3 0.3 20.6 mg/cm2 12/10/2020 10:59:46

21 Ceiling Plaster All Deteriorated White Cracking 1 Foyer Positive 11.5 0.3 11.8 mg/cm2 12/10/2020 11:00:03

27 Window Sash Wood 5 Deteriorated Stain Friction 1 Foyer Positive 14.9 0.3 15.2 mg/cm2 12/10/2020 11:03:24

31 Window Sash Wood 4 Deteriorated Stain Friction 1 Foyer Closet Positive 12.5 0.3 12.8 mg/cm2 12/10/2020 11:06:23

40 Wall Plaster C Deteriorated Beige Cracking 1 Foyer Closet Positive 10 0.3 10.3 mg/cm2 12/10/2020 11:10:22

41 Wall Plaster D Deteriorated Beige Cracking 1 Foyer Closet Positive 9.8 0.3 10.1 mg/cm2 12/10/2020 11:10:29

42 Ceiling Plaster All Deteriorated White Cracking 1 Foyer Closet Positive 9.4 0.3 9.7 mg/cm2 12/10/2020 11:10:40

53 Wall Plaster A Deteriorated White Cracking 1 Kitchen Positive 33 0 33 mg/cm2 12/10/2020 11:18:54

65 Window Inside Stop Wood 9/10 Deteriorated Stain Friction 1 Kitchen Positive 32 0 32 mg/cm2 12/10/2020 11:28:09

66 Window Sill Wood 9/10 Deteriorated Stain Chewable 1 Kitchen Positive 32 0 32 mg/cm2 12/10/2020 11:28:16

67 Window Middle Stop Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 34 0 34 mg/cm2 12/10/2020 11:28:24

68 Window Jamb/Slide Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 32 0 32 mg/cm2 12/10/2020 11:28:33

74 Window Inside Stop Wood 11 Deteriorated Stain Friction 1 Kitchen Positive 32 0 32 mg/cm2 12/10/2020 11:31:22

75 Window Sill Wood 11 Deteriorated Stain Chewable 1 Kitchen Positive 34 0 34 mg/cm2 12/10/2020 11:31:28

76 Window Middle Stop Wood 11 Deteriorated White Friction 1 Kitchen Positive 37 0 37 mg/cm2 12/10/2020 11:31:35

77 Window Jamb/Slide Wood 11 Deteriorated White Friction 1 Kitchen Positive 22.6 0.3 22.9 mg/cm2 12/10/2020 11:31:43

78 Window Trough Metal 11 Deteriorated White Impact 1 Kitchen Positive 33 0 33 mg/cm2 12/10/2020 11:34:10

79 Window Exterior Stop Wood 11 Deteriorated White Friction 1 Kitchen Positive 31 0 31 mg/cm2 12/10/2020 11:34:18

86 Window Middle Stop Wood 12 Deteriorated White Friction 1 Kitchen Positive 28.8 0.3 29.1 mg/cm2 12/10/2020 11:38:44

87 Window Jamb/Slide Wood 12 Deteriorated White Friction 1 Kitchen Positive 29.7 0.3 30 mg/cm2 12/10/2020 11:38:51

88 Window Trough Metal 12 Deteriorated White Impact 1 Kitchen Positive 27.5 0.3 27.8 mg/cm2 12/10/2020 11:38:58

89 Window Exterior Stop Wood 12 Deteriorated White Friction 1 Kitchen Positive 21.7 0.3 22 mg/cm2 12/10/2020 11:39:06

107 Cabinet Interior Wood D Deteriorated Beige Cracking 1 Kitchen Positive 42 0 42 mg/cm2 12/10/2020 11:50:27

119 Upper Wall Plaster A Deteriorated White Cracking 1 Bedroom 1 Positive 32 0 32 mg/cm2 12/10/2020 12:14:25

120 Upper Wall Plaster B Deteriorated White Cracking 1 Bedroom 1 Positive 29.7 0.3 30 mg/cm2 12/10/2020 12:14:46

121 Upper Wall Plaster C Deteriorated White Cracking 1 Bedroom 1 Positive 34 0 34 mg/cm2 12/10/2020 12:14:56

122 Upper Wall Plaster D Deteriorated White Cracking 1 Bedroom 1 Positive 35 0 35 mg/cm2 12/10/2020 12:15:06

123 Ceiling Plaster All Deteriorated White Cracking 1 Bedroom 1 Positive 6.9 0.3 7.2 mg/cm2 12/10/2020 12:15:29

128 Lower Wall Plaster A Deteriorated Pink Cracking 1 Bedroom 1 Positive 33 0 33 mg/cm2 12/10/2020 12:16:54

129 Lower Wall Plaster B Deteriorated Pink Cracking 1 Bedroom 1 Positive 25.9 0.3 26.2 mg/cm2 12/10/2020 12:17:06

130 Lower Wall Plaster C Deteriorated Pink Cracking 1 Bedroom 1 Positive 32 0 32 mg/cm2 12/10/2020 12:17:14

131 Lower Wall Plaster D Deteriorated Pink Cracking 1 Bedroom 1 Positive 41 0 41 mg/cm2 12/10/2020 12:17:24

147 To Bedroom 2 Door Stop Wood D Deteriorated White Impact 1 Bedroom 1 Positive 11.2 0.3 11.5 mg/cm2 12/10/2020 12:42:36

156 Wall Plaster A Deteriorated White Cracking 1 Bedroom 2 Positive 17.6 0.3 17.9 mg/cm2 12/10/2020 12:48:29

157 Wall Plaster B Deteriorated White Cracking 1 Bedroom 2 Positive 20.6 0.3 20.9 mg/cm2 12/10/2020 12:48:38

158 Wall Plaster C Deteriorated White Cracking 1 Bedroom 2 Positive 23.6 0.3 23.9 mg/cm2 12/10/2020 12:48:48

159 Wall Plaster D Deteriorated White Cracking 1 Bedroom 2 Positive 22.3 0.3 22.6 mg/cm2 12/10/2020 12:48:58

160 Ceiling Plaster All Deteriorated White Cracking 1 Bedroom 2 Positive 13.8 0.3 14.1 mg/cm2 12/10/2020 12:49:16

163 Baseboard Wood All Deteriorated White Cracking 1 Bedroom 2 Positive 13 0.3 13.3 mg/cm2 12/10/2020 12:51:19

164 Shoe Molding Wood All Deteriorated White Impact 1 Bedroom 2 Positive 11.7 0.3 12 mg/cm2 12/10/2020 12:51:25

165 Window Casing/Header Wood 21-26 Deteriorated White Cracking 1 Bedroom 2 Positive 11 0.3 11.3 mg/cm2 12/10/2020 12:54:43

166 Window Upper Sash Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 11.8 0.3 12.1 mg/cm2 12/10/2020 12:54:55

167 Window Lower Sash Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 13 0.3 13.3 mg/cm2 12/10/2020 12:55:02

168 Window Inside Stop Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 10.2 0.3 10.5 mg/cm2 12/10/2020 12:55:08

169 Window Sill Wood 21-26 Deteriorated White Chewable 1 Bedroom 2 Positive 22.1 0.3 22.4 mg/cm2 12/10/2020 12:55:15

170 Window Middle Stop Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 27.9 0.3 28.2 mg/cm2 12/10/2020 12:55:23

171 Window Jamb/Slide Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 23.8 0.3 24.1 mg/cm2 12/10/2020 12:55:29

172 Window Trough Metal 21-26 Deteriorated White Impact 1 Bedroom 2 Positive 27.8 0.3 28.1 mg/cm2 12/10/2020 12:55:36

173 Window Exterior Stop Wood 21-26 Deteriorated White Friction 1 Bedroom 2 Positive 33 0 33 mg/cm2 12/10/2020 12:55:43

174 Entry Door Casing/Header Wood B Deteriorated White Cracking 1 Bedroom 2 Positive 14.5 0.3 14.8 mg/cm2 12/10/2020 13:01:14

176 To Living Room Door Casing/Header Wood B Deteriorated White Cracking 1 Bedroom 2 Positive 10 0.3 10.3 mg/cm2 12/10/2020 13:03:03

177 To Living Room Door Stop Wood B Deteriorated White Impact 1 Bedroom 2 Positive 11.4 0.3 11.7 mg/cm2 12/10/2020 13:03:10

179 To Exterior Door Casing/Header Wood A Deteriorated White Cracking 1 Bedroom 2 Positive 11.1 0.3 11.4 mg/cm2 12/10/2020 13:05:48

180 To Exterior Door Wood A Deteriorated White Friction/Impact 1 Bedroom 2 Positive 11 0.3 11.3 mg/cm2 12/10/2020 13:05:54

181 Cabinet Face Wood B Deteriorated White Impact 1 Bedroom 2 Positive 22 0.3 22.3 mg/cm2 12/10/2020 13:08:22

182 Cabinet Door Wood B Deteriorated White Friction/Impact 1 Bedroom 2 Positive 17.4 0.3 17.7 mg/cm2 12/10/2020 13:08:29

183 Cabinet Drawer Wood B Deteriorated White Friction 1 Bedroom 2 Positive 19.5 0.3 19.8 mg/cm2 12/10/2020 13:08:36

187 Cabinet Shelf Wood All Deteriorated White Friction 1 Bedroom 2 Positive 25.3 0.3 25.6 mg/cm2 12/10/2020 13:09:33

188 Wall Plaster A Deteriorated White Cracking 1 Living Room Positive 25.2 0.3 25.5 mg/cm2 12/10/2020 13:14:34

189 Wall Plaster B Deteriorated White Cracking 1 Living Room Positive 12.5 0.3 12.8 mg/cm2 12/10/2020 13:14:42

190 Wall Plaster C Deteriorated White Cracking 1 Living Room Positive 42 0 42 mg/cm2 12/10/2020 13:14:55

191 Wall Plaster D Deteriorated White Cracking 1 Living Room Positive 36 0 36 mg/cm2 12/10/2020 13:15:04

192 Ceiling Plaster All Deteriorated Beige Cracking 1 Living Room Positive 15.2 0.3 15.5 mg/cm2 12/10/2020 13:15:32

193 Crown Molding Wood All Deteriorated Beige Cracking 1 Living Room Positive 12 0.3 12.3 mg/cm2 12/10/2020 13:15:39

1822 Douglass Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1822 Douglass Street - Positive XRF Results

202 Window Middle Stop Wood 1-3 Deteriorated White Friction 1 Living Room Positive 29.4 0.3 29.7 mg/cm2 12/10/2020 13:18:50

203 Window Jamb/Slide Wood 1-3 Deteriorated White Friction 1 Living Room Positive 31 0 31 mg/cm2 12/10/2020 13:18:56

204 Window Trough Metal 1-3 Deteriorated White Impact 1 Living Room Positive 31 0 31 mg/cm2 12/10/2020 13:19:04

205 Window Exterior Stop Wood 1-3 Deteriorated White Friction 1 Living Room Positive 35 0 35 mg/cm2 12/10/2020 13:19:11

223 Wall Plaster A Deteriorated White Cracking 1 Hallway Positive 42 0 42 mg/cm2 12/10/2020 13:34:11

242 To 2nd Floor Door Jamb Wood B Intact Stain Friction 1 Hallway Positive 3 0.3 3.3 mg/cm2 12/10/2020 13:41:41

254 Wall Plaster A Deteriorated Green Cracking 1 Hallway Closet 2 Positive 5.2 0.3 5.5 mg/cm2 12/10/2020 13:51:02

255 Wall Plaster B Deteriorated Green Cracking 1 Hallway Closet 2 Positive 5 0.3 5.3 mg/cm2 12/10/2020 13:51:10

256 Wall Plaster C Deteriorated Green Cracking 1 Hallway Closet 2 Positive 7 0.3 7.3 mg/cm2 12/10/2020 13:51:19

257 Wall Plaster D Deteriorated Green Cracking 1 Hallway Closet 2 Positive 5.5 0.3 5.8 mg/cm2 12/10/2020 13:51:28

258 Ceiling Plaster All Deteriorated Green Cracking 1 Hallway Closet 2 Positive 5.4 0.3 5.7 mg/cm2 12/10/2020 13:51:36

262 Wall Plaster A Deteriorated White Cracking 1 Mid 2nd Floor Stairway from Foyer Positive 14.5 0.3 14.8 mg/cm2 12/10/2020 14:44:50

263 Wall Plaster B Deteriorated White Cracking 1 Mid 2nd Floor Stairway from Foyer Positive 13.3 0.3 13.6 mg/cm2 12/10/2020 14:45:01

264 Wall Plaster C Deteriorated White Cracking 1 Mid 2nd Floor Stairway from Foyer Positive 44 0 44 mg/cm2 12/10/2020 14:45:16

265 Wall Plaster D Deteriorated White Cracking 1 Mid 2nd Floor Stairway from Foyer Positive 13.5 0.3 13.8 mg/cm2 12/10/2020 14:45:27

266 Ceiling Plaster All Deteriorated White Cracking 1 Mid 2nd Floor Stairway from Foyer Positive 13.1 0.3 13.4 mg/cm2 12/10/2020 14:45:34

271 Window Upper Sash Wood 6/7 Deteriorated Stain Friction 1 Mid 2nd Floor Stairway from Foyer Positive 14.4 0.3 14.7 mg/cm2 12/10/2020 14:48:14

272 Window Lower Sash Wood 6/7 Deteriorated Stain Friction 1 Mid 2nd Floor Stairway from Foyer Positive 11.1 0.3 11.4 mg/cm2 12/10/2020 14:48:25

275 Window Middle Stop Wood 6/7 Deteriorated White Friction 1 Mid 2nd Floor Stairway from Foyer Positive 24.7 0.3 25 mg/cm2 12/10/2020 14:48:53

276 Window Jamb/Slide Wood 6/7 Deteriorated White Friction 1 Mid 2nd Floor Stairway from Foyer Positive 34 0 34 mg/cm2 12/10/2020 14:48:59

277 Window Trough Metal 6/7 Deteriorated White Impact 1 Mid 2nd Floor Stairway from Foyer Positive 35 0 35 mg/cm2 12/10/2020 14:49:07

278 Window Exterior Stop Wood 6/7 Deteriorated White Friction 1 Mid 2nd Floor Stairway from Foyer Positive 33 0 33 mg/cm2 12/10/2020 14:49:14

287 Wall Plaster A Deteriorated White Cracking 2 Hallway Positive 33 0 33 mg/cm2 12/10/2020 14:57:06

288 Wall Plaster B Deteriorated White Cracking 2 Hallway Positive 38 0 38 mg/cm2 12/10/2020 14:57:24

289 Wall Plaster C Deteriorated White Cracking 2 Hallway Positive 41 0 41 mg/cm2 12/10/2020 14:57:32

290 Wall Plaster D Deteriorated White Cracking 2 Hallway Positive 41 0 41 mg/cm2 12/10/2020 14:57:43

291 Ceiling Plaster All Deteriorated White Cracking 2 Hallway Positive 29.9 0.3 30.2 mg/cm2 12/10/2020 14:57:50

296 Window Upper Sash Wood 8 Deteriorated Stain Friction 2 2nd Floor Stairway from Hallway Positive 11.4 0.3 11.7 mg/cm2 12/10/2020 15:00:22

297 Window Lower Sash Wood 8 Deteriorated Stain Friction 2 2nd Floor Stairway from Hallway Positive 13.3 0.3 13.6 mg/cm2 12/10/2020 15:00:31

300 Window Middle Stop Wood 8 Deteriorated White Friction 2 2nd Floor Stairway from Hallway Positive 22.9 0.3 23.2 mg/cm2 12/10/2020 15:01:16

301 Window Jamb/Slide Wood 8 Deteriorated White Friction 2 2nd Floor Stairway from Hallway Positive 33 0 33 mg/cm2 12/10/2020 15:01:23

302 Window Trough Metal 8 Deteriorated White Impact 2 2nd Floor Stairway from Hallway Positive 41 0 41 mg/cm2 12/10/2020 15:01:29

303 Window Exterior Stop Wood 8 Deteriorated White Friction 2 2nd Floor Stairway from Hallway Positive 32 0 32 mg/cm2 12/10/2020 15:01:36

316 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 4 Positive 15.2 0.3 15.5 mg/cm2 12/10/2020 15:14:51

317 Window Casing/Header Wood 28/29 Deteriorated White Cracking 2 Bedroom 4 Positive 15.5 0.3 15.8 mg/cm2 12/10/2020 15:15:56

318 Window Upper Sash Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 20 0.3 20.3 mg/cm2 12/10/2020 15:16:05

319 Window Lower Sash Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 13.6 0.3 13.9 mg/cm2 12/10/2020 15:16:11

320 Window Inside Stop Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 13.6 0.3 13.9 mg/cm2 12/10/2020 15:16:21

321 Window Sill Wood 28/29 Deteriorated White Chewable 2 Bedroom 4 Positive 17 0.3 17.3 mg/cm2 12/10/2020 15:16:35

322 Window Middle Stop Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 32 0 32 mg/cm2 12/10/2020 15:17:02

323 Window Jamb/Slide Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 29.2 0.3 29.5 mg/cm2 12/10/2020 15:17:10

324 Window Trough Metal 28/29 Deteriorated White Impact 2 Bedroom 4 Positive 9 0.3 9.3 mg/cm2 12/10/2020 15:17:21

325 Window Exterior Stop Wood 28/29 Deteriorated White Friction 2 Bedroom 4 Positive 28.7 0.3 29 mg/cm2 12/10/2020 15:17:29

326 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 4 Positive 14.1 0.3 14.4 mg/cm2 12/10/2020 15:19:02

327 Entry Door Jamb Wood C Deteriorated White Friction 2 Bedroom 4 Positive 15.4 0.3 15.7 mg/cm2 12/10/2020 15:19:09

328 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 4 Positive 4 0.3 4.3 mg/cm2 12/10/2020 15:19:15

329 Entry Door Wood C Deteriorated White Friction/Impact 2 Bedroom 4 Positive 11.7 0.3 12 mg/cm2 12/10/2020 15:19:24

330 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 4 Positive 15.3 0.3 15.6 mg/cm2 12/10/2020 15:20:30

331 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 4 Positive 10.2 0.3 10.5 mg/cm2 12/10/2020 15:20:37

332 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 4 Positive 19.2 0.3 19.5 mg/cm2 12/10/2020 15:20:44

338 Shelf Support Wood B/C/D Deteriorated White Cracking 2 Bedroom 4 Closet Positive 13.9 0.3 14.2 mg/cm2 12/10/2020 15:23:10

345 Crown Molding Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 9.3 0.3 9.6 mg/cm2 12/10/2020 15:31:14

347 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 16.7 0.3 17 mg/cm2 12/10/2020 15:31:47

348 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 16.2 0.3 16.5 mg/cm2 12/10/2020 15:31:54

349 Window Casing/Header Wood 27/46 Deteriorated White Cracking 2 Bedroom 3 Positive 16.7 0.3 17 mg/cm2 12/10/2020 15:33:44

350 Window Upper Sash Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 10.6 0.3 10.9 mg/cm2 12/10/2020 15:33:52

351 Window Lower Sash Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 15.6 0.3 15.9 mg/cm2 12/10/2020 15:33:58

352 Window Inside Stop Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 14.5 0.3 14.8 mg/cm2 12/10/2020 15:34:05

353 Window Sill Wood 27/46 Deteriorated White Chewable 2 Bedroom 3 Positive 14.8 0.3 15.1 mg/cm2 12/10/2020 15:34:12

354 Window Middle Stop Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 17.2 0.3 17.5 mg/cm2 12/10/2020 15:34:57

355 Window Jamb/Slide Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 19 0.3 19.3 mg/cm2 12/10/2020 15:35:05

356 Window Trough Metal 27/46 Deteriorated White Impact 2 Bedroom 3 Positive 26.7 0.3 27 mg/cm2 12/10/2020 15:35:20

357 Window Exterior Stop Wood 27/46 Deteriorated White Friction 2 Bedroom 3 Positive 17.1 0.3 17.4 mg/cm2 12/10/2020 15:35:27

358 Entry Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Positive 15.1 0.3 15.4 mg/cm2 12/10/2020 15:39:29

359 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 3 Positive 18.6 0.3 18.9 mg/cm2 12/10/2020 15:39:36

360 Entry Door Stop Wood B Deteriorated White Impact 2 Bedroom 3 Positive 4.1 0.3 4.4 mg/cm2 12/10/2020 15:39:42

361 Entry Door Wood B Deteriorated White Friction/Impact 2 Bedroom 3 Positive 11.2 0.3 11.5 mg/cm2 12/10/2020 15:39:52
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362 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Positive 12.5 0.3 12.8 mg/cm2 12/10/2020 15:41:02

363 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 3 Positive 14.7 0.3 15 mg/cm2 12/10/2020 15:41:09

364 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 3 Positive 19.3 0.3 19.6 mg/cm2 12/10/2020 15:41:15

365 Closet Door Wood C Deteriorated White Friction/Impact 2 Bedroom 3 Positive 12.9 0.3 13.2 mg/cm2 12/10/2020 15:41:30

366 Closet Door Mirror Frame Wood C Deteriorated White Cracking 2 Bedroom 3 Positive 14.5 0.3 14.8 mg/cm2 12/10/2020 15:42:00

372 Shelf Support Wood B/C/D Deteriorated White Cracking 2 Bedroom 3 Closet Positive 14.4 0.3 14.7 mg/cm2 12/10/2020 15:45:40

373 Shelf Wood C Deteriorated White Friction 2 Bedroom 3 Closet Positive 0.8 0.2 1 mg/cm2 12/10/2020 15:46:00

375 Baseboard Wood B/C/D Deteriorated White Cracking 2 Bedroom 3 Closet Positive 12.5 0.3 12.8 mg/cm2 12/10/2020 15:46:44

376 Shoe Molding Wood B/C/D Deteriorated White Impact 2 Bedroom 3 Closet Positive 16.5 0.3 16.8 mg/cm2 12/10/2020 15:46:51

377 Shelf Wood C Deteriorated White Friction 2 Bedroom 3 Closet Positive 16.1 0.3 16.4 mg/cm2 12/10/2020 15:47:16

378 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Closet Positive 13.8 0.3 14.1 mg/cm2 12/10/2020 15:47:58

379 Closet Door Wood A Deteriorated White Friction/Impact 2 Bedroom 3 Closet Positive 12 0.3 12.3 mg/cm2 12/10/2020 15:49:15

380 Upper Wall Plaster A Deteriorated Gray Cracking 2 Bathroom 1 Positive 30 0 30 mg/cm2 12/10/2020 15:56:00

381 Upper Wall Plaster B Deteriorated Gray Cracking 2 Bathroom 1 Positive 31 0 31 mg/cm2 12/10/2020 15:56:10

383 Upper Wall Plaster D Deteriorated Gray Cracking 2 Bathroom 1 Positive 35 0 35 mg/cm2 12/10/2020 15:56:28

388 Lower Wall Plaster A Deteriorated Gray Cracking 2 Bathroom 1 Positive 1.7 0.3 2 mg/cm2 12/10/2020 15:58:49

393 Window Upper Sash Wood 33/34 Deteriorated White Friction 2 Bathroom 1 Positive 15.4 0.3 15.7 mg/cm2 12/10/2020 16:01:59

394 Window Lower Sash Wood 33/34 Deteriorated White Friction 2 Bathroom 1 Positive 14 0.3 14.3 mg/cm2 12/10/2020 16:02:06

395 Window Inside Stop Wood 33/34 Deteriorated White Friction 2 Bathroom 1 Positive 16.4 0.3 16.7 mg/cm2 12/10/2020 16:02:13

396 Window Sill Wood 33/34 Deteriorated White Chewable 2 Bathroom 1 Positive 18.6 0.3 18.9 mg/cm2 12/10/2020 16:02:20

397 Window Middle Stop Wood 33/34 Deteriorated White Friction 2 Bathroom 1 Positive 7 0.3 7.3 mg/cm2 12/10/2020 16:02:32

398 Window Jamb/Slide Wood 33/34 Deteriorated White Friction 2 Bathroom 1 Positive 6.9 0.3 7.2 mg/cm2 12/10/2020 16:02:39

399 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bathroom 1 Positive 16.2 0.3 16.5 mg/cm2 12/10/2020 16:03:31

400 Entry Door Jamb Wood A Deteriorated White Friction 2 Bathroom 1 Positive 19.7 0.3 20 mg/cm2 12/10/2020 16:03:38

401 Entry Door Stop Wood A Deteriorated White Impact 2 Bathroom 1 Positive 3.6 0.3 3.9 mg/cm2 12/10/2020 16:03:44

402 Entry Door Wood A Deteriorated White Friction/Impact 2 Bathroom 1 Positive 15.5 0.3 15.8 mg/cm2 12/10/2020 16:03:57

407 Cabinet Face Wood D Deteriorated White Impact 2 Bathroom 1 Positive 20.9 0.3 21.2 mg/cm2 12/10/2020 16:07:57

408 Cabinet Door Wood D Deteriorated White Friction/Impact 2 Bathroom 1 Positive 16.8 0.3 17.1 mg/cm2 12/10/2020 16:08:28

409 Cabinet Drawer Wood D Deteriorated White Friction 2 Bathroom 1 Positive 15.2 0.3 15.5 mg/cm2 12/10/2020 16:08:35

410 Cabinet Interior Wood All Deteriorated Blue Cracking 2 Bathroom 1 Positive 15.4 0.3 15.7 mg/cm2 12/10/2020 16:08:47

412 Cabinet Shelf Wood All Deteriorated White Friction 2 Bathroom 1 Positive 12.2 0.3 12.5 mg/cm2 12/10/2020 16:09:33

426 Window Middle Stop Wood 30-32 Deteriorated White Friction 3 3rd Floor Stairway Positive 31 0 31 mg/cm2 12/10/2020 16:25:59

427 Window Jamb/Slide Wood 30-32 Deteriorated White Friction 3 3rd Floor Stairway Positive 21.8 0.3 22.1 mg/cm2 12/10/2020 16:26:05

428 Window Trough Metal 30-32 Deteriorated White Impact 3 3rd Floor Stairway Positive 25.7 0.3 26 mg/cm2 12/10/2020 16:26:13

429 Window Exterior Stop Wood 30-32 Deteriorated White Friction 3 3rd Floor Stairway Positive 31 0 31 mg/cm2 12/10/2020 16:26:21

432 Entry Door Stop Wood D Deteriorated Stain Impact 3 3rd Floor Stairway Positive 21.8 0.3 22.1 mg/cm2 12/10/2020 16:29:47

467 Wall Plaster A Deteriorated White Cracking 1 Mid Basement Stairway Positive 37 0 37 mg/cm2 12/10/2020 16:57:18

469 Wall Plaster C Deteriorated White Cracking 1 Mid Basement Stairway Positive 39 0 39 mg/cm2 12/10/2020 16:57:34

470 Ceiling Plaster All Deteriorated White Cracking 1 Mid Basement Stairway Positive 37 0 37 mg/cm2 12/10/2020 16:57:46

478 Window Middle Stop Wood 53 Deteriorated White Friction 1 Mid Basement Stairway Positive 34 0 34 mg/cm2 12/10/2020 17:03:28

479 Window Jamb/Slide Wood 53 Deteriorated White Friction 1 Mid Basement Stairway Positive 31 0 31 mg/cm2 12/10/2020 17:03:37

480 Window Trough Metal 53 Deteriorated White Impact 1 Mid Basement Stairway Positive 30 0 30 mg/cm2 12/10/2020 17:03:44

481 Window Exterior Stop Wood 53 Deteriorated White Friction 1 Mid Basement Stairway Positive 29.2 0.3 29.5 mg/cm2 12/10/2020 17:03:51

493 Upper Wall Plaster C Deteriorated White Cracking Basement Bathroom 2 Positive 37 0 37 mg/cm2 12/10/2020 17:10:10

494 Upper Wall Plaster D Deteriorated White Cracking Basement Bathroom 2 Positive 40 0 40 mg/cm2 12/10/2020 17:10:16

495 Ceiling Plaster All Deteriorated White Cracking Basement Bathroom 2 Positive 44 0 44 mg/cm2 12/10/2020 17:10:24

509 Window Middle Stop Wood 52 Deteriorated White Friction Basement Bathroom 2 Positive 33 0 33 mg/cm2 12/10/2020 17:15:56

510 Window Jamb/Slide Wood 52 Deteriorated White Friction Basement Bathroom 2 Positive 31 0 31 mg/cm2 12/10/2020 17:16:02

511 Window Trough Metal 52 Deteriorated White Impact Basement Bathroom 2 Positive 37 0 37 mg/cm2 12/10/2020 17:16:09

512 Window Exterior Stop Wood 52 Deteriorated White Friction Basement Bathroom 2 Positive 35 0 35 mg/cm2 12/10/2020 17:16:18

518 Wall Plaster A Deteriorated Blue Cracking 2 Bedroom 5 Positive 18.8 0.3 19.1 mg/cm2 12/11/2020 10:49:34

519 Wall Plaster B Deteriorated Blue Cracking 2 Bedroom 5 Positive 25.4 0.3 25.7 mg/cm2 12/11/2020 10:49:43

520 Wall Plaster C Deteriorated Blue Cracking 2 Bedroom 5 Positive 20.9 0.3 21.2 mg/cm2 12/11/2020 10:49:54

521 Wall Plaster D Deteriorated Blue Cracking 2 Bedroom 5 Positive 21.2 0.3 21.5 mg/cm2 12/11/2020 10:50:09

525 Baseboard Wood All Deteriorated Blue Cracking 2 Bedroom 5 Positive 14.9 0.3 15.2 mg/cm2 12/11/2020 10:51:08

526 Shoe Molding Wood All Deteriorated Blue Impact 2 Bedroom 5 Positive 18 0.3 18.3 mg/cm2 12/11/2020 10:51:14

527 Window Casing/Header Wood 36-38 Deteriorated White Cracking 2 Bedroom 5 Positive 16.3 0.3 16.6 mg/cm2 12/11/2020 10:55:26

528 Window Upper Sash Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 14.2 0.3 14.5 mg/cm2 12/11/2020 10:55:33

529 Window Lower Sash Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 14.9 0.3 15.2 mg/cm2 12/11/2020 10:55:40

530 Window Inside Stop Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 19.6 0.3 19.9 mg/cm2 12/11/2020 10:55:46

531 Window Sill Wood 36-38 Deteriorated White Chewable 2 Bedroom 5 Positive 23.7 0.3 24 mg/cm2 12/11/2020 10:55:53

532 Window Middle Stop Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 34 0 34 mg/cm2 12/11/2020 10:56:26

533 Window Jamb/Slide Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 28.7 0.3 29 mg/cm2 12/11/2020 10:56:32

534 Window Trough Metal 36-38 Deteriorated White Impact 2 Bedroom 5 Positive 29.1 0.3 29.4 mg/cm2 12/11/2020 10:56:39

535 Window Exterior Stop Wood 36-38 Deteriorated White Friction 2 Bedroom 5 Positive 15.1 0.3 15.4 mg/cm2 12/11/2020 10:56:49

536 Window Casing/Header Wood 35 Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 14.1 0.3 14.4 mg/cm2 12/11/2020 11:02:30

537 Window Upper Sash Wood 35 Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 13 0.3 13.3 mg/cm2 12/11/2020 11:02:47
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538 Window Lower Sash Wood 35 Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 16.7 0.3 17 mg/cm2 12/11/2020 11:02:54

539 Window Inside Stop Wood 35 Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 17.1 0.3 17.4 mg/cm2 12/11/2020 11:03:01

540 Window Sill Wood 35 Deteriorated Green Chewable 2 Bedroom 5 Closet 2 Positive 16.1 0.3 16.4 mg/cm2 12/11/2020 11:03:08

541 Window Middle Stop Wood 35 Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 16.1 0.3 16.4 mg/cm2 12/11/2020 11:03:17

542 Window Jamb/Slide Wood 35 Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 14.6 0.3 14.9 mg/cm2 12/11/2020 11:03:26

543 Entry Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 5 Positive 13.2 0.3 13.5 mg/cm2 12/11/2020 11:05:34

544 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 5 Positive 0.9 0.2 1.1 mg/cm2 12/11/2020 11:05:41

545 Entry Door Stop Wood B Deteriorated White Impact 2 Bedroom 5 Positive 3.1 0.3 3.4 mg/cm2 12/11/2020 11:05:54

547 Closet 2 Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 5 Positive 12.7 0.3 13 mg/cm2 12/11/2020 11:06:58

548 Closet 2 Door Jamb Wood B Deteriorated White Friction 2 Bedroom 5 Positive 17.2 0.3 17.5 mg/cm2 12/11/2020 11:07:07

549 Closet 2 Door Stop Wood B Deteriorated White Impact 2 Bedroom 5 Positive 18.9 0.3 19.2 mg/cm2 12/11/2020 11:07:13

552 Closet 1 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 5 Positive 18.8 0.3 19.1 mg/cm2 12/11/2020 11:09:24

553 Closet 1 Door Stop Wood A Deteriorated White Impact 2 Bedroom 5 Positive 21.8 0.3 22.1 mg/cm2 12/11/2020 11:09:31

556 To Bedroom 6 Door Jamb Wood D Deteriorated White Friction 2 Bedroom 5 Positive 21.8 0.3 22.1 mg/cm2 12/11/2020 11:15:11

557 To Bedroom 6 Door Stop Wood D Deteriorated White Impact 2 Bedroom 5 Positive 22.7 0.3 23 mg/cm2 12/11/2020 11:15:16

559 Wall Plaster A Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 20.4 0.3 20.7 mg/cm2 12/11/2020 11:18:15

560 Wall Plaster B Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 18.4 0.3 18.7 mg/cm2 12/11/2020 11:18:23

563 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 5 Closet 2 Positive 18.6 0.3 18.9 mg/cm2 12/11/2020 11:18:54

565 Shelf Wood A Deteriorated Green Friction 2 Bedroom 5 Closet 2 Positive 25.9 0.3 26.2 mg/cm2 12/11/2020 11:19:17

566 Hanger Board Wood All Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 18.7 0.3 19 mg/cm2 12/11/2020 11:19:26

567 Chair Rail Wood B Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 16.4 0.3 16.7 mg/cm2 12/11/2020 11:19:35

568 Baseboard Wood All Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 19.2 0.3 19.5 mg/cm2 12/11/2020 11:21:00

569 Shoe Molding Wood All Deteriorated Green Impact 2 Bedroom 5 Closet 2 Positive 29.7 0.3 30 mg/cm2 12/11/2020 11:21:08

570 Closet Door Casing/Header Wood D Deteriorated Green Cracking 2 Bedroom 5 Closet 2 Positive 15.4 0.3 15.7 mg/cm2 12/11/2020 11:21:46

577 Shelf Wood B Deteriorated Green Friction 2 Bedroom 5 Closet 1 Positive 27.5 0.3 27.8 mg/cm2 12/11/2020 11:27:14

578 Cabinet Drawer Wood D Deteriorated Green Friction 2 Bedroom 5 Closet 1 Positive 17.9 0.3 18.2 mg/cm2 12/11/2020 11:27:26

579 Cabinet Top Wood D Deteriorated Green Friction 2 Bedroom 5 Closet 1 Positive 17.5 0.3 17.8 mg/cm2 12/11/2020 11:27:34

580 Window Casing/Header Wood 47 Deteriorated Green Cracking 2 Bedroom 5 Closet 1 Positive 12.3 0.3 12.6 mg/cm2 12/11/2020 11:31:55

581 Window Upper Sash Wood 47 Intact Green Friction 2 Bedroom 5 Closet 1 Positive 16.2 0.3 16.5 mg/cm2 12/11/2020 11:32:02

582 Window Lower Sash Wood 47 Intact Green Friction/Impact 2 Bedroom 5 Closet 1 Positive 13.8 0.3 14.1 mg/cm2 12/11/2020 11:32:09

583 Window Inside Stop Wood 47 Intact Green Friction 2 Bedroom 5 Closet 1 Positive 24.9 0.3 25.2 mg/cm2 12/11/2020 11:32:15

584 Window Middle Stop Wood 47 Intact Green Friction 2 Bedroom 5 Closet 1 Positive 21.3 0.3 21.6 mg/cm2 12/11/2020 11:32:24

586 Closet Door Casing/Header Wood C Deteriorated Green Cracking 2 Bedroom 5 Closet 1 Positive 15 0.3 15.3 mg/cm2 12/11/2020 11:34:46

595 Shoe Molding Wood All Deteriorated Yellow Impact 2 Bedroom 6 Positive 9.7 0.3 10 mg/cm2 12/11/2020 11:38:56

596 Window Casing/Header Wood 39-45 Deteriorated Yellow Cracking 2 Bedroom 6 Positive 7.9 0.3 8.2 mg/cm2 12/11/2020 11:45:15

597 Window Upper Sash Wood 39-45 Deteriorated White Friction 2 Bedroom 6 Positive 8.1 0.3 8.4 mg/cm2 12/11/2020 11:45:27

598 Window Lower Sash Wood 39-45 Deteriorated White Friction 2 Bedroom 6 Positive 9.4 0.3 9.7 mg/cm2 12/11/2020 11:45:34

599 Window Inside Stop Wood 39-45 Deteriorated Yellow Friction 2 Bedroom 6 Positive 12.3 0.3 12.6 mg/cm2 12/11/2020 11:45:51

600 Window Sill Wood 39-45 Deteriorated Yellow Chewable 2 Bedroom 6 Positive 15.9 0.3 16.2 mg/cm2 12/11/2020 11:45:58

601 Window Middle Stop Wood 39-45 Deteriorated White Friction 2 Bedroom 6 Positive 33 0 33 mg/cm2 12/11/2020 11:46:33

602 Window Jamb/Slide Wood 39-45 Deteriorated White Friction 2 Bedroom 6 Positive 39 0 39 mg/cm2 12/11/2020 11:46:39

603 Window Trough Wood 39-45 Deteriorated White Impact 2 Bedroom 6 Positive 42 0 42 mg/cm2 12/11/2020 11:46:45

604 Window Exterior Stop Wood 39-45 Deteriorated White Friction 2 Bedroom 6 Positive 37 0 37 mg/cm2 12/11/2020 11:46:53

606 Window Upper Sash Wood 47 Deteriorated Yellow Friction 2 Bedroom 6 Positive 24.1 0.3 24.4 mg/cm2 12/11/2020 11:49:59

607 Window Lower Sash Wood 47 Deteriorated Yellow Friction 2 Bedroom 6 Positive 18 0.3 18.3 mg/cm2 12/11/2020 11:50:06

608 Window Sill Wood 47 Deteriorated Yellow Chewable 2 Bedroom 6 Positive 21.5 0.3 21.8 mg/cm2 12/11/2020 11:50:13

609 Window Middle Stop Wood 47 Intact Yellow Friction 2 Bedroom 6 Positive 18 0.3 18.3 mg/cm2 12/11/2020 11:50:19

611 Entry Door Casing/Header Wood B Deteriorated Yellow Cracking 2 Bedroom 6 Positive 9.8 0.3 10.1 mg/cm2 12/11/2020 11:51:15

613 Closet Door Casing/Header Wood B Deteriorated Yellow Cracking 2 Bedroom 6 Positive 19 0.3 19.3 mg/cm2 12/11/2020 11:53:05

614 Closet Door Jamb Wood B Deteriorated Blue Friction 2 Bedroom 6 Positive 17.4 0.3 17.7 mg/cm2 12/11/2020 11:53:15

615 Closet Door Stop Wood B Deteriorated Blue Impact 2 Bedroom 6 Positive 17 0.3 17.3 mg/cm2 12/11/2020 11:53:22

616 Closet Door Wood B Deteriorated Yellow Friction/Impact 2 Bedroom 6 Positive 18.3 0.3 18.6 mg/cm2 12/11/2020 11:53:30

617 Closet Door Wood D Deteriorated Blue Friction/Impact 2 Bedroom 6 Positive 21.2 0.3 21.5 mg/cm2 12/11/2020 11:54:15

618 Wall Wood A Deteriorated Blue Cracking 2 Bedroom 6 Closet Positive 18.5 0.3 18.8 mg/cm2 12/11/2020 11:56:25

620 Wall Wood C Deteriorated Blue Cracking 2 Bedroom 6 Closet Positive 19.8 0.3 20.1 mg/cm2 12/11/2020 11:56:46

621 Ceiling Wood All Deteriorated Blue Cracking 2 Bedroom 6 Closet Positive 21.8 0.3 22.1 mg/cm2 12/11/2020 11:56:55

624 Hanger Bar Wood B Deteriorated Blue Cracking 2 Bedroom 6 Closet Positive 10.3 0.3 10.6 mg/cm2 12/11/2020 11:57:28

625 Shelf Wood B Deteriorated Brown Friction 2 Bedroom 6 Closet Positive 19.4 0.3 19.7 mg/cm2 12/11/2020 11:58:08

626 Wall Plaster A Deteriorated White Cracking 2 Hallway Positive 16.7 0.3 17 mg/cm2 12/11/2020 12:04:11

627 Wall Plaster B Deteriorated White Cracking 2 Hallway Positive 12.7 0.3 13 mg/cm2 12/11/2020 12:04:26

628 Wall Plaster C Deteriorated White Cracking 2 Hallway Positive 16.4 0.3 16.7 mg/cm2 12/11/2020 12:04:38

629 Wall Plaster D Deteriorated White Cracking 2 Hallway Positive 16.8 0.3 17.1 mg/cm2 12/11/2020 12:04:49

630 Ceiling Plaster All Deteriorated White Cracking 2 Hallway Positive 15.8 0.3 16.1 mg/cm2 12/11/2020 12:05:05

638 To Bathroom 1 Door Casing/Header Wood C Deteriorated Beige Cracking 2 Hallway Positive 1.1 0.2 1.3 mg/cm2 12/11/2020 12:09:45

644 Closet 2 Door Casing/Header Wood D Deteriorated Beige Cracking 2 Hallway Positive 3.9 0.3 4.2 mg/cm2 12/11/2020 12:13:57

645 Closet 2 Door Jamb Wood D Deteriorated Beige Friction 2 Hallway Positive 15.3 0.3 15.6 mg/cm2 12/11/2020 12:14:04

646 Closet 2 Door Stop Wood D Deteriorated Beige Impact 2 Hallway Positive 20.6 0.3 20.9 mg/cm2 12/11/2020 12:14:09
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648 Closet 2 Face Wood D Deteriorated Beige Impact 2 Hallway Positive 20.1 0.3 20.4 mg/cm2 12/11/2020 12:15:12

649 Closet 2 Drawer Wood D Deteriorated Beige Friction 2 Hallway Positive 14.7 0.3 15 mg/cm2 12/11/2020 12:15:20

656 Shelf Wood D Intact Beige Friction 2 Hallway Closet 2 Positive 16.8 0.3 17.1 mg/cm2 12/11/2020 12:17:29

658 Cabinet Face Wood D Deteriorated Beige Impact 2 Hallway Closet 2 Positive 1 0.2 1.2 mg/cm2 12/11/2020 12:20:32

660 Closet 1 Door Jamb Wood C Deteriorated Beige Friction 2 Hallway Positive 16.3 0.3 16.6 mg/cm2 12/11/2020 12:22:05

661 Closet 1 Door Stop Wood C Deteriorated Beige Impact 2 Hallway Positive 19.5 0.3 19.8 mg/cm2 12/11/2020 12:22:13

669 Shelf Support Wood All Deteriorated Beige Cracking 2 Hallway Closet 1 Positive 15.3 0.3 15.6 mg/cm2 12/11/2020 12:38:04

670 Shelf Wood All Deteriorated Beige Friction 2 Hallway Closet 1 Positive 16.3 0.3 16.6 mg/cm2 12/11/2020 12:38:17

671 Wall Plaster A Deteriorated Yellow Cracking Basement Side Entry Positive 38 0 38 mg/cm2 12/11/2020 12:41:33

672 Wall Plaster B Deteriorated Yellow Cracking Basement Side Entry Positive 42 0 42 mg/cm2 12/11/2020 12:41:43

673 Wall Plaster C Deteriorated Yellow Cracking Basement Side Entry Positive 43 0 43 mg/cm2 12/11/2020 12:41:53

674 Ceiling Plaster All Deteriorated White Cracking Basement Side Entry Positive 38 0 38 mg/cm2 12/11/2020 12:42:00

677 Shoe Molding Wood B Deteriorated Stain Impact Basement Side Entry Positive 12.9 0.3 13.2 mg/cm2 12/11/2020 12:45:45

683 Window Sill Wood 54 Deteriorated Stain Chewable Basement Side Entry Positive 27.7 0.3 28 mg/cm2 12/11/2020 12:48:09

684 Window Middle Stop Wood 54 Deteriorated White Friction Basement Side Entry Positive 29.7 0.3 30 mg/cm2 12/11/2020 12:48:16

685 Window Jamb/Slide Wood 54 Deteriorated White Friction Basement Side Entry Positive 27.5 0.3 27.8 mg/cm2 12/11/2020 12:48:23

686 Window Trough Wood 54 Deteriorated White Impact Basement Side Entry Positive 36 0 36 mg/cm2 12/11/2020 12:48:34

687 Window Exterior Stop Wood 54 Deteriorated White Friction Basement Side Entry Positive 1.5 0.2 1.7 mg/cm2 12/11/2020 12:50:32

690 Header Wood D Deteriorated White Cracking Basement Side Entry Positive 21.2 0.3 21.5 mg/cm2 12/11/2020 12:53:30

694 To Exterior Door Jamb Wood C Deteriorated Beige Friction Basement Side Entry Positive 7.4 0.3 7.7 mg/cm2 12/11/2020 12:55:54

695 To Exterior Door Stop Wood C Deteriorated White Impact Basement Side Entry Positive 38 0 38 mg/cm2 12/11/2020 12:56:01

706 Window Casing/Header Wood 57/58 Deteriorated White Cracking Basement Room 1 Positive 14.3 0.3 14.6 mg/cm2 12/11/2020 13:06:56

707 Window Upper Sash Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 4.3 0.3 4.6 mg/cm2 12/11/2020 13:07:04

708 Window Lower Sash Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 4.1 0.3 4.4 mg/cm2 12/11/2020 13:07:15

709 Window Inside Stop Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 11.2 0.3 11.5 mg/cm2 12/11/2020 13:07:23

710 Window Sill Wood 57/58 Deteriorated White Chewable Basement Room 1 Positive 9.6 0.3 9.9 mg/cm2 12/11/2020 13:07:33

711 Window Middle Stop Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 38 0 38 mg/cm2 12/11/2020 13:07:58

712 Window Jamb/Slide Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 38 0 38 mg/cm2 12/11/2020 13:08:04

713 Window Trough Wood 57/58 Deteriorated White Impact Basement Room 1 Positive 40 0 40 mg/cm2 12/11/2020 13:08:11

714 Window Exterior Stop Wood 57/58 Deteriorated White Friction Basement Room 1 Positive 39 0 39 mg/cm2 12/11/2020 13:08:32

715 Window Frame Wood 59 Deteriorated White Cracking Basement Room 1 Positive 12.5 0.3 12.8 mg/cm2 12/11/2020 13:11:05

716 Window Sash Wood 59 Deteriorated White Friction Basement Room 1 Positive 11.5 0.3 11.8 mg/cm2 12/11/2020 13:11:11

718 To Laundry Door Wood B Deteriorated White Friction/Impact Basement Room 1 Positive 19.1 0.3 19.4 mg/cm2 12/11/2020 13:19:39

723 Ceiling Joist Wood - Deteriorated Green Cracking Basement Room 1 Positive 15.3 0.3 15.6 mg/cm2 12/11/2020 13:24:17

724 Support Column Brick - Deteriorated White Cracking Basement Room 1 Positive 29.7 0.3 30 mg/cm2 12/11/2020 13:26:16

729 Under Stairs Wall Plaster B Deteriorated Beige Cracking Basement Room 1 Positive 47 0 47 mg/cm2 12/11/2020 13:30:27

730 Under Stairs Wall Wood C Deteriorated Yellow Cracking Basement Room 1 Positive 26.6 0.3 26.9 mg/cm2 12/11/2020 13:31:32

737 Window Casing/Header Wood 55/56 Deteriorated Blue Cracking Basement Laundry Room Positive 10.7 0.3 11 mg/cm2 12/11/2020 13:38:24

738 Window Upper Sash Wood 55/56 Deteriorated Blue Friction Basement Laundry Room Positive 7.5 0.3 7.8 mg/cm2 12/11/2020 13:38:42

739 Window Lower Sash Wood 55/56 Deteriorated Blue Friction Basement Laundry Room Positive 8.2 0.3 8.5 mg/cm2 12/11/2020 13:38:50

740 Window Inside Stop Wood 55/56 Deteriorated Blue Friction Basement Laundry Room Positive 12 0.3 12.3 mg/cm2 12/11/2020 13:38:57

741 Window Sill Wood 55/56 Deteriorated Blue Chewable Basement Laundry Room Positive 13.7 0.3 14 mg/cm2 12/11/2020 13:39:05

742 Window Middle Stop Wood 55/56 Deteriorated Blue Friction Basement Laundry Room Positive 10.3 0.3 10.6 mg/cm2 12/11/2020 13:39:13

743 Window Jamb/Slide Wood 55/56 Deteriorated Blue Friction Basement Laundry Room Positive 9.2 0.3 9.5 mg/cm2 12/11/2020 13:39:20

748 To Room 1 Door Wood D Deteriorated White Friction/Impact Basement Laundry Room Positive 23.2 0.3 23.5 mg/cm2 12/11/2020 13:42:37

766 Porch Column Wood A/C Deteriorated White Cracking Exterior Exterior Positive 40 0 40 mg/cm2 12/11/2020 14:28:11

772 Entry Door Window Frame Wood A Deteriorated White Cracking Exterior Exterior Positive 8.1 0.3 8.4 mg/cm2 12/11/2020 14:31:44

774 Entry Door Sill Wood A Deteriorated Red Impact Exterior Exterior Positive 31 0 31 mg/cm2 12/11/2020 14:32:31

781 Rear Patio Roof Support Wood C Deteriorated White Cracking Exterior Exterior Positive 33 0 33 mg/cm2 12/11/2020 14:39:11

785 Window Sash Wood 1-3 Deteriorated White Friction Exterior Exterior Positive 23.4 0.3 23.7 mg/cm2 12/11/2020 14:49:56

788 Window Sash Wood 27/28 Deteriorated White Friction Exterior Exterior Positive 12.1 0.3 12.4 mg/cm2 12/11/2020 14:56:16

796 Window Sash Wood 52-54 Deteriorated White Friction Exterior Exterior Positive 16.8 0.3 17.1 mg/cm2 12/11/2020 15:02:03

798 Window Casing/Header Wood 55/56 Deteriorated White Cracking Exterior Exterior Positive 33 0 33 mg/cm2 12/11/2020 15:03:45

799 Window Sill Wood 55/56 Deteriorated White Cracking Exterior Exterior Positive 12.8 0.3 13.1 mg/cm2 12/11/2020 15:03:53

812 Window Casing/Header Wood 57/58 Deteriorated White Cracking Exterior Exterior Positive 39 0 39 mg/cm2 12/11/2020 15:15:11

813 Window Sash Wood 57/58 Deteriorated White Friction Exterior Exterior Positive 4.9 0.3 5.2 mg/cm2 12/11/2020 15:15:23

814 Window Sill Wood 57/58 Deteriorated White Cracking Exterior Exterior Positive 21.5 0.3 21.8 mg/cm2 12/11/2020 15:15:30
817 Window Sash Wood 13 Deteriorated White Friction Exterior Exterior Positive 37 0 37 mg/cm2 12/11/2020 15:18:35

818 Window Sash Wood 14-18 Deteriorated White Friction Exterior Exterior Positive 37 0 37 mg/cm2 12/11/2020 15:19:18

819 Window Sash Wood 19 Deteriorated White Friction Exterior Exterior Positive 38 0 38 mg/cm2 12/11/2020 15:19:49

820 Window Casing/Header Metal 21/22/26/39/40/44/45 Deteriorated White Cracking Exterior Exterior Positive 27.9 0.3 28.2 mg/cm2 12/11/2020 15:22:28

826 Window Frame Wood 59 Deteriorated White Cracking Exterior Exterior Positive 28.8 0.3 29.1 mg/cm2 12/11/2020 15:27:32

827 Window Sash Wood 59 Deteriorated White Friction Exterior Exterior Positive 11.6 0.3 11.9 mg/cm2 12/11/2020 15:27:39

829 Window Sash Wood 46 Deteriorated White Friction Exterior Exterior Positive 13.5 0.3 13.8 mg/cm2 12/11/2020 15:30:09

831 Roof Support Wood A Deteriorated White Cracking Exterior Exterior Positive 17.3 0.3 17.6 mg/cm2 12/11/2020 15:31:14

834 Shake Siding Wood All Deteriorated Red Chipping Exterior Exterior Positive 1.4 0.2 1.6 mg/cm2 12/11/2020 15:36:13

837 Patio Ceiling Wood C Deteriorated White Chipping Exterior Exterior Positive 28.8 0.3 29.1 mg/cm2 12/11/2020 15:38:53
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