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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 087 
Property: 434 Isabella Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/02/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

434 Isabella Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 

 
 
 
 



 4 

LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 1, Kitchen, To Rear Entry Door, Jamb (Side C/Side A from 

Rear Entry) – Abatement – Strip all paint from Jamb and 
photograph for documentation/paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components.  

107 
130  

2 Floor 1, Kitchen, Shelf (Side D White) – Abatement – Strip all 
paint from Shelf friction and impact surfaces and photograph for 
documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components.  

120  

3 Floor 1, Rear Entry, Wall/Crown Molding (Side A/C White/A/C/D 
Crown Molding) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

121 
122 
125 

 

4 Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side A 
White) –  Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  

128  

5 Floor 1, Dining Room, Windows, Inside Stop/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 5) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

75 
77 
78 
79 
81 

 

6 Floor 1, Dining Room, Windows, 
Sash/Jamb/Slide/Trough/Exterior/Middle Stop (#s 6) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

82 
85 
86 
87 

 

7 Floor 1, Living Room, Entry Door, Stop (Side a Stain) – 
Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding. 

53  

8 Floor 2, 2nd Floor Stairway, Windows, Sill (#s 11) Sill – 
Abatement – Strip paint from components and photograph for 

158  
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documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

9 Floor 2, Bedroom 1, Windows, Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 8) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

177 
178 
179 
180 
181 
182 

 

10 Floor 2, Bedroom 1, Windows, Casing/Header (# 8/9) –  Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

174 
183  

11 Floor 2, Bedroom 1, Windows, Sill (#s 9) Sill – Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

185  

12 Floor 2, Bedroom 1, Window, Inside Stop (# 9) – Abatement – 
Remove and replace Stop followed by the application of two 
coats of high-quality appropriate paint to match surrounding. 

184  

13 Floor 2, Bedroom 1, Entry Door, Casing/Header (Side C/A From 
Hallway) –  Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

186 
318  

14 Floor 2, Bedroom 1, Entry Door, Jamb/Stop/Door (Side C/Door A 
From Hallway) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb  and 2 inches from all friction and impact 
surfaces on door photograph for documentation/paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
both components.  

187 
188 
189 
319 

 

15 Floor 2, Bedroom 1, Closet Door, Casing/Header (Side B) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

190  

16 Floor 2, Bedroom 1, Closet Door, Jamb/Stop/Door (Side B) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb  and 2 inches from all friction and impact surfaces on door 
photograph for documentation/paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components.  

191 
192 
193 

 

17 Floor 2, Bedroom 1, Closet Door, Casing/Header (Side D) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

194  

18 Floor 2, Bedroom 1 Closet, Floor (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

203  
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19 Floor 2, Bedroom 1 Closet, Baseboard Side All White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

204  

20 Floor 2, Bedroom 1 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

205  

21 Floor 2, Bathroom 1, Cabinet, Cabinet Interior (Side A White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

231  

22 Floor 2, Bedroom 3, Baseboard Side All White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

239  

23 Floor 2, Bedroom 3, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

240  

24 Floor 2, Bedroom 3, Windows, Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
14/15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

243 
244 
245 
246 
247 
248 
249 

 

25 Floor 2, Bedroom 3, Entry Door, Casing/Header (Side A/C From 
Hallway) –  Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

250 
314  

26 Floor 2, Bedroom 3, Entry Door, Jamb/Stop/Door (Side A/Door C 
From Hallway) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb  and 2 inches from all friction and impact 
surfaces on door photograph for documentation/paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
both components.  

251 
252 
253 
315 

 

27 Floor 2, Bedroom 3, Closet Door, Casing/Header (Side B) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

254  

28 Floor 2, Bedroom 3, Closet Door, Jamb/Stop (Side B) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

255 
256  

29 Floor 2, Bedroom 3 Closet, Crown Molding (Side All) –  Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

266  
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30 Floor 2, Bedroom 2, Baseboard Side All White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

275  

31 Floor 2, Bedroom 2, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

276  

32 Floor 2, Bedroom 2, Windows, Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Exterior Stop/Trough (#s 12/13) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

280 
281 
283 
285 
286 

 

33 Floor 2, Bedroom 2, Entry Door, Casing/Header (Side A/C From 
Hallway) –  Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

287 
312  

34 Floor 2, Bedroom 2, Entry Door, Jamb/Stop/Door (Side A/Door C 
From Hallway) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb  and 2 inches from all friction and impact 
surfaces on door photograph for documentation/paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
both components.  

288 
289 
290 
314 

 

35 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side D) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

291  

36 Floor 2, Bedroom 2, Closet Door, Jamb/Stop/Door (Side D) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb  and 2 inches from all friction and impact surfaces on door 
photograph for documentation/paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components.  

292 
293 
294 

 

37 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side B) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

295  

38 Floor 2, Hallway, Baseboard Side A/C White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

310  

39 Floor 2, Hallway, Scuttle Door, Casing/Header (Side ) –  Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

320  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

40 Exterior House, Soil, (Side B/C/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

 
 

41 Exterior, Upper Trim (Side All) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

333 

 
42 Exterior, Windows, Casing/Header/Sill (# 8/911-16/21) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

348 
349 
356 
357 
361 
362 
367 
367  

43 Exterior, Windows, Casing/Header/Sill/Exterior Stop (# 1) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

345 
346 
347  

44 Exterior, Windows, Casing/Header/Sill/Sash (# 4/5/6/7/10) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. Windows 5/6 are 
being replace on interior line item. 

351 
352 
353 
363 
364 
365 
367 
368 
369 
370 
371 
372  

45 Exterior, Windows, Frame (# 18-20) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

366 
373 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (434 Isabells Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    

Alt  
PERMANENT SIDING-VINYL -  Full cover house and front & 
rear porch. 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code.   
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This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House, this is for the House ONLY not 
for the garage. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

53 Entry Door Stop Wood A Deteriorated Stain Impact 1 Living Room Positive 5.3 0.6 5.9 mg/cm2 4/23/2021 12:28:19

75 Window Inside Stop Wood 5 Deteriorated Stain Impact 1 Dining Room Positive 1.1 0.2 1.3 mg/cm2 4/23/2021 12:42:20

77 Window Middle Stop Wood 5 Deteriorated Stain Impact 1 Dining Room Positive 3.9 0.6 4.5 mg/cm2 4/23/2021 12:43:02

78 Window Jamb/Slide Wood 5 Deteriorated Stain Friction 1 Dining Room Positive 23.9 0.6 24.5 mg/cm2 4/23/2021 12:43:29

79 Window Trough Wood 5 Deteriorated Stain Impact 1 Dining Room Positive 2 0.6 2.6 mg/cm2 4/23/2021 12:43:46

81 Window Exterior Stop Wood 5 Deteriorated Stain Friction 1 Dining Room Positive 17.1 0.6 17.7 mg/cm2 4/23/2021 12:44:26

82 Window Sash Wood 6 Deteriorated White Friction/Impact 1 Dining Room Positive 5 0.6 5.6 mg/cm2 4/23/2021 12:47:50

84 Window Jamb/Slide Wood 6 Deteriorated White Friction 1 Dining Room Positive 20.1 0.6 20.7 mg/cm2 4/23/2021 12:49:03

85 Window Trough Wood 6 Deteriorated White Impact 1 Dining Room Positive 3.9 0.6 4.5 mg/cm2 4/23/2021 12:49:18

86 Window Exterior Stop Wood 6 Deteriorated White Friction 1 Dining Room Positive 9.3 0.6 9.9 mg/cm2 4/23/2021 12:49:33

87 Window Middle Stop Wood 6 Deteriorated White Friction 1 Dining Room Positive 19.4 0.6 20 mg/cm2 4/23/2021 12:49:49

107 To Rear Entry Door Jamb Wood C Deteriorated Gray Friction 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 4/23/2021 13:08:46

120 Shelf Wood D Deteriorated White Friction 1 Kitchen Positive 3.3 0.6 3.9 mg/cm2 4/23/2021 13:17:12

121 Wall Wood A Deteriorated White Cracking 1 Rear Entry Positive 1.4 0.4 1.8 mg/cm2 4/23/2021 13:23:01

122 Wall Wood C Deteriorated White Cracking 1 Rear Entry Positive 6.9 0.6 7.5 mg/cm2 4/23/2021 13:23:39

125 Crown Molding Wood A/C/D Deteriorated White Cracking 1 Rear Entry Positive 3.4 0.3 3.7 mg/cm2 4/23/2021 13:25:26

128 To Kitchen Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 0.9 0.2 1.1 mg/cm2 4/23/2021 13:27:25

130 To Kitchen Door Jamb Wood A Deteriorated White Friction 1 Rear Entry Positive 0.8 0.2 1 mg/cm2 4/23/2021 13:28:26

158 Window Sill Wood 11 Deteriorated White Chewable 2 2nd Floor Stairway Positive 6 0.3 6.3 mg/cm2 4/23/2021 13:55:39

174 Window Casing/Header Wood 8 Deteriorated White Cracking 2 Bedroom 1 Positive 8.7 0.3 9 mg/cm2 4/23/2021 14:09:36

177 Window Inside Stop Wood 8 Deteriorated White Friction 2 Bedroom 1 Positive 8.1 0.3 8.4 mg/cm2 4/23/2021 14:10:18

178 Window Sill Wood 8 Deteriorated White Chewable 2 Bedroom 1 Positive 15.9 0.6 16.5 mg/cm2 4/23/2021 14:10:32

179 Window Middle Stop Wood 8 Deteriorated White Friction 2 Bedroom 1 Positive 8.9 0.6 9.5 mg/cm2 4/23/2021 14:10:59

180 Window Jamb/Slide Wood 8 Deteriorated White Friction 2 Bedroom 1 Positive 12.7 0.6 13.3 mg/cm2 4/23/2021 14:11:14

181 Window Trough Wood 8 Deteriorated White Impact 2 Bedroom 1 Positive 2.9 0.6 3.5 mg/cm2 4/23/2021 14:11:29

182 Window Exterior Stop Wood 8 Deteriorated White Friction 2 Bedroom 1 Positive 8.9 0.6 9.5 mg/cm2 4/23/2021 14:11:45

183 Window Casing/Header Wood 9 Deteriorated White Cracking 2 Bedroom 1 Positive 5.7 0.3 6 mg/cm2 4/23/2021 14:13:16

184 Window Inside Stop Wood 9 Deteriorated White Friction 2 Bedroom 1 Positive 18.2 0.6 18.8 mg/cm2 4/23/2021 14:13:33

185 Window Sill Wood 9 Deteriorated White Chewable 2 Bedroom 1 Positive 15.3 0.6 15.9 mg/cm2 4/23/2021 14:13:52

186 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 1 Positive 8.6 0.3 8.9 mg/cm2 4/23/2021 14:16:19

187 Entry Door Jamb Wood C Deteriorated White Friction 2 Bedroom 1 Positive 3.2 0.3 3.5 mg/cm2 4/23/2021 14:16:37

188 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 3.7 0.3 4 mg/cm2 4/23/2021 14:16:51

189 Entry Door Wood C Deteriorated White Friction/Impact 2 Bedroom 1 Positive 21.8 0.6 22.4 mg/cm2 4/23/2021 14:17:08

190 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 1 Positive 9.3 0.6 9.9 mg/cm2 4/23/2021 14:18:21

191 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 1 Positive 10.5 0.6 11.1 mg/cm2 4/23/2021 14:18:35

192 Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 1 Positive 9.9 0.6 10.5 mg/cm2 4/23/2021 14:18:47

193 Closet Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 26 0.6 26.6 mg/cm2 4/23/2021 14:19:04

194 Closet Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 1 Positive 26.4 0.6 27 mg/cm2 4/23/2021 14:19:41

203 Floor Wood All Deteriorated Stain Friction/Impact 2 Bedroom 1 Closet Positive 6.9 0.3 7.2 mg/cm2 4/23/2021 14:24:06

204 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 8.1 0.6 8.7 mg/cm2 4/23/2021 14:24:19

205 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Closet Positive 6.9 0.3 7.2 mg/cm2 4/23/2021 14:27:20

231 Cabinet Interior Wood A Deteriorated White Friction 2 Bathroom 1 Positive 3.1 0.3 3.4 mg/cm2 4/23/2021 14:57:22

239 Baseboard Wood All Deteriorated White Impact 2 Bedroom 3 Positive 12.2 0.6 12.8 mg/cm2 4/23/2021 15:02:35

240 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 15.8 0.6 16.4 mg/cm2 4/23/2021 15:03:49

243 Window Lower Sash Wood 14/15 Deteriorated White Friction 2 Bedroom 3 Positive 6 0.3 6.3 mg/cm2 4/23/2021 15:04:33

244 Window Inside Stop Wood 14/15 Deteriorated White Friction 2 Bedroom 3 Positive 6.1 0.6 6.7 mg/cm2 4/23/2021 15:04:47

245 WIndow Sill Wood 14/15 Deteriorated White Chewable 2 Bedroom 3 Positive 11.4 0.6 12 mg/cm2 4/23/2021 15:05:09

246 Window Middle Stop Wood 14/15 Deteriorated White Friction 2 Bedroom 3 Positive 19.6 0.6 20.2 mg/cm2 4/23/2021 15:05:22

247 Window Jamb/Slide Wood 14/15 Deteriorated White Friction 2 Bedroom 3 Positive 3 0.3 3.3 mg/cm2 4/23/2021 15:05:39

248 Window Trough Wood 14/15 Deteriorated White Impact 2 Bedroom 3 Positive 7.6 0.6 8.2 mg/cm2 4/23/2021 15:05:54

249 Window Exterior Stop Wood 14/15 Deteriorated White Friction 2 Bedroom 3 Positive 15 0.3 15.3 mg/cm2 4/23/2021 15:07:26

250 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Positive 3.2 0.3 3.5 mg/cm2 4/23/2021 15:07:41

251 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 19.9 0.6 20.5 mg/cm2 4/23/2021 15:07:56

252 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 19.2 0.6 19.8 mg/cm2 4/23/2021 15:08:13

253 Entry Door Wood A Deteriorated White Friction/Impact 2 Bedroom 3 Positive 10.2 0.6 10.8 mg/cm2 4/23/2021 15:09:10

254 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Positive 8.7 0.3 9 mg/cm2 4/23/2021 15:09:24

255 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 3 Positive 14.3 0.6 14.9 mg/cm2 4/23/2021 15:09:37
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256 Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 3 Positive 21.7 0.6 22.3 mg/cm2 4/23/2021 15:09:54

266 Crown Molding Wood All Deteriorated White Cracking 2 Bedroom 3 Closet Positive 15.2 0.6 15.8 mg/cm2 4/23/2021 15:14:45

275 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 12.9 0.3 13.2 mg/cm2 4/23/2021 15:24:05

276 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Positive 10 0.6 10.6 mg/cm2 4/23/2021 15:24:19

280 Window Inside Stop Wood 12/13 Deteriorated White Friction 2 Bedroom 2 Positive 15.1 0.6 15.7 mg/cm2 4/23/2021 15:26:31

281 WIndow Sill Wood 12/13 Deteriorated White Chewable 2 Bedroom 2 Positive 6.9 0.3 7.2 mg/cm2 4/23/2021 15:26:45

282 Window Middle Stop Wood 12/13 Deteriorated White Friction 2 Bedroom 2 Positive 8.8 0.6 9.4 mg/cm2 4/23/2021 15:27:07

283 Window Jamb/Slide Wood 12/13 Deteriorated White Friction 2 Bedroom 2 Positive 4.9 0.6 5.5 mg/cm2 4/23/2021 15:27:25

285 Window Exterior Stop Wood 12/13 Deteriorated White Impact 2 Bedroom 2 Positive 10.2 0.6 10.8 mg/cm2 4/23/2021 15:27:56

286 Window Trough Wood 12/13 Deteriorated White Impact 2 Bedroom 2 Positive 4.9 0.6 5.5 mg/cm2 4/23/2021 15:28:22

287 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 6.6 0.3 6.9 mg/cm2 4/23/2021 15:30:18

288 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 13.3 0.3 13.6 mg/cm2 4/23/2021 15:30:33

289 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 16.3 0.6 16.9 mg/cm2 4/23/2021 15:30:46

290 Entry Door Wood A Deteriorated White Friction/Impact 2 Bedroom 2 Positive 17.9 0.6 18.5 mg/cm2 4/23/2021 15:31:05

291 Closet Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 2 Positive 13.1 0.3 13.4 mg/cm2 4/23/2021 15:32:01

292 Closet Door Jamb Wood D Deteriorated White Friction 2 Bedroom 2 Positive 16.9 0.3 17.2 mg/cm2 4/23/2021 15:32:24

293 Closet Door Stop Wood D Deteriorated White Impact 2 Bedroom 2 Positive 11.9 0.6 12.5 mg/cm2 4/23/2021 15:32:38

294 Closet Door Wood D Deteriorated White Friction/Impact 2 Bedroom 2 Positive 14.8 0.6 15.4 mg/cm2 4/23/2021 15:32:56

295 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 2 Positive 7.2 0.3 7.5 mg/cm2 4/23/2021 15:33:16

310 Baseboard Wood A/C Deteriorated White Cracking 2 Hallway Positive 5 0.3 5.3 mg/cm2 4/23/2021 15:43:39

312 To Bedroom 2 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway Positive 13.4 0.3 13.7 mg/cm2 4/23/2021 15:45:05

313 To Bedroom 2 Door Wood C Deteriorated White Friction/Impact 2 Hallway Positive 17.2 0.6 17.8 mg/cm2 4/23/2021 15:45:21

314 To Bedroom 3 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway Positive 8.9 0.3 9.2 mg/cm2 4/23/2021 15:46:02

315 To Bedroom 3 Door Wood C Deteriorated White Friction/Impact 2 Hallway Positive 20.1 0.6 20.7 mg/cm2 4/23/2021 15:46:20

318 To Bedroom 1 Door Casing/Header Wood A Deteriorated White Cracking 2 Hallway Positive 8.6 0.6 9.2 mg/cm2 4/23/2021 15:48:00

319 To Bedroom 1 Door Wood A Deteriorated White Friction/Impact 2 Hallway Positive 18 0.6 18.6 mg/cm2 4/23/2021 15:48:15

320 Scuttle Door Casing Wood - Deteriorated White Cracking 2 Hallway Positive 8.3 0.3 8.6 mg/cm2 4/23/2021 15:49:02

333 Upper Trim Wood All Deteriorated Blue Chipping Exterior Exterior Positive 12.4 0.6 13 mg/cm2 4/23/2021 16:17:57

345 Window Casing/Header Wood 1 Deteriorated Gray Cracking Exterior Exterior Positive 6.6 0.6 7.2 mg/cm2 4/23/2021 16:25:56

346 Window Exterior Stop Wood 1 Deteriorated Gray Cracking Exterior Exterior Positive 1.6 0.3 1.9 mg/cm2 4/23/2021 16:26:11

347 WIndow Sill Wood 1 Deteriorated Gray Cracking Exterior Exterior Positive 13.4 0.6 14 mg/cm2 4/23/2021 16:26:25

348 Window Casing/Header Wood 8/9 Deteriorated Gray Cracking Exterior Exterior Positive 6.5 0.6 7.1 mg/cm2 4/23/2021 16:27:22

349 Window Sill Wood 8/9 Deteriorated Gray Cracking Exterior Exterior Positive 13.5 0.6 14.1 mg/cm2 4/23/2021 16:27:37

351 Window Sash Wood 10 Deteriorated Gray Cracking Exterior Exterior Positive 4.8 0.6 5.4 mg/cm2 4/23/2021 16:29:22

352 Window Sill Wood 10 Deteriorated Gray Cracking Exterior Exterior Positive 4.9 0.6 5.5 mg/cm2 4/23/2021 16:29:36

353 Window Casing/Header Wood 10 Deteriorated Gray Cracking Exterior Exterior Positive 2.5 0.6 3.1 mg/cm2 4/23/2021 16:29:50

356 Window Casing/Header Wood 11/12 Deteriorated Gray Cracking Exterior Exterior Positive 3.8 0.6 4.4 mg/cm2 4/23/2021 16:32:54

357 Window Sill Wood 11/12 Deteriorated Gray Cracking Exterior Exterior Positive 4.9 0.6 5.5 mg/cm2 4/23/2021 16:33:13

361 Window Casing/Header Wood 13/14/21 Deteriorated Gray Cracking Exterior Exterior Positive 5 0.6 5.6 mg/cm2 4/23/2021 16:36:17

362 Window Sill Wood 13/14/21 Deteriorated Gray Cracking Exterior Exterior Positive 6.2 0.6 6.8 mg/cm2 4/23/2021 16:36:31

363 Window Casing/Header Wood 4 Deteriorated Gray Cracking Exterior Exterior Positive 3.5 0.6 4.1 mg/cm2 4/23/2021 16:37:37

364 Window Sash Wood 4 Deteriorated Gray Cracking Exterior Exterior Positive 4.3 0.6 4.9 mg/cm2 4/23/2021 16:37:51

365 Window Sill Wood 4 Deteriorated Gray Cracking Exterior Exterior Positive 3.7 0.6 4.3 mg/cm2 4/23/2021 16:38:07

366 Window Frame Wood 18 Deteriorated Gray Cracking Exterior Exterior Positive 7.2 0.6 7.8 mg/cm2 4/23/2021 16:39:11

367 Window Casing/Header Wood 5/6/15/16 Deteriorated Gray Cracking Exterior Exterior Positive 1.8 0.6 2.4 mg/cm2 4/23/2021 16:41:03

368 Window Sash Wood 5/6 Deteriorated Gray Cracking Exterior Exterior Positive 2.4 0.6 3 mg/cm2 4/23/2021 16:41:20

369 Window Sill Wood 5/6/15/16 Deteriorated Gray Cracking Exterior Exterior Positive 15.9 0.6 16.5 mg/cm2 4/23/2021 16:41:41

370 Window Casing/Header Wood 7 Deteriorated Gray Cracking Exterior Exterior Positive 3.5 0.6 4.1 mg/cm2 4/23/2021 16:43:00

371 Window Sash Wood 7 Deteriorated Gray Cracking Exterior Exterior Positive 19.9 0.6 20.5 mg/cm2 4/23/2021 16:43:16

372 Window Sill Wood 7 Deteriorated Gray Cracking Exterior Exterior Positive 12.7 0.6 13.3 mg/cm2 4/23/2021 16:43:34

373 Window Frame Wood 19/20 Deteriorated Gray Cracking Exterior Exterior Positive 14.5 0.6 15.1 mg/cm2 4/23/2021 16:43:53


	Insert from: "All Maps.pdf"
	Sheets and Views
	434 Isabella Street-ext

	Basement.pdf
	Sheets and Views
	434 Isabella Street-Basement


	2.pdf
	Sheets and Views
	434 Isabella Street-2


	1.pdf
	Sheets and Views
	434 Isabella Street-1




