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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 088 
Property: 1616 West 6th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 07/08/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1616 West 6th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Support Post (Side All Grey) – Interim – 

Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

11  

2 Basement, Basement Stairway, Stair Stringer/Tread Support 
(Side All Grey) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

34 
32  

3 Basement, Basement Stairway, Tread/Landing Frame (All) - 
Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

31 
33  

4 Basement, Basement Stairway, Corner Guard (Side B) – 
Abatement – Remove and replace Corner Guard and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to match surrounding, 

44  

5 Floor 1, Kitchen, Windows, Middle Stop/Jamb/Trough/Exterior 
Stop (#s 13/14) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

102 
103 
104 
105 

 

6 Floor 1, Kitchen, Cabinet Interior Wall (Side A/C/D) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

115  

7 Floor 1, Kitchen, Lower Cabinet, Drawer (Side All) - Abatement – 
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

112  

8 Floor 1, Kitchen, Lower Cabinet, Outer Shelf (Side D 
White)/Cabinet Shelf (Side All White) - Abatement – Strip paint 
from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

114 
117  

9 Floor 1, Rear Entry Closet, Shelf (Side All White) - Abatement – 
Strip paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 

153  
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component followed by the application of two coats of high-
quality appropriate paint. 

10 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 7-10) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

169 
170 
171 
172 

 

11 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 1-3) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

190 
191 
192 
193 

 

12 Floor 1, Living Room, Ceiling (Side All)/Lower Stair Wall (Side A) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

180 
208  

13 Floor 1, Front Entry, To Front Enclosed Porch Door, 
Jamb/Stop/Sill (Side A) – Abatement – Remove and Replace 
Stop and Strip paint from Jamb/Sill and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

252 
253 
256 

 

14 Floor 1, 2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 15) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

222 
224 
225 
226 

 

15 Floor 2, Bedroom 1, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 30-32) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

317 
318 
319 
320 

 

16 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 34/35) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

357 
358 
359 
360 

 

17 Floor 2, Bedroom 2, Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

347  
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18 Floor 2, Cat Room, Window, Trough (#s 36) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

396  

19 Floor 2, Bathroom 1, Windows, Upper Sash/Lower 
Sash/Sill/Middle Stop/Jamb/Exterior Stop (#s 37) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

412 
413 
415 
416 
417 
418 
419 

 

20 Floor 2, Bathroom 1, Entry Door, Jamb/Stop/Door (Side D) - 
Abatement – Remove and replace Stop, Strip paint from Jamb 
and 2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

421 
422 
424 

 

21 Floor 1, Front Enclosed Porch, Lower Wall (Side 
A/C/D)/Ceiling/Crown Molding/Upper Beam/Column (Side All) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

428 
429 
431 
432 
435 
436 

 

22 Floor 1, Front Enclosed Porch, Windows, Sill (# 1-3/18-29) – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

439 
442  

23 Floor 1, Front Enclosed Porch, To Front Entry Door, 
Casing/Header (Side C) - Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

444  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

24 Exterior, Soffit Supports/Eave/Soffit/Fascia (Sides All) – Interim 
– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

453 
454 
455 

  
25 Exterior, Gable Ends (Sides All) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

456 

 
26 Exterior, Front Enclosed Porch, Upper Beam (Sides A/B/D) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

457 
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27 Exterior, Front Enclosed Porch, Column (Sides A/B/D) – Interim 
– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

458 

 
28 Exterior, Window, Casing/Header/Sill (# 4-6/13-17/33-37) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

479 
480 
492 
493  

29 Exterior, Window, Sill (# 10/18-29) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

466 
489 

 
30 Exterior, Window, Frame/Screen Sash (# 41) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

481 
482 

 
31 Exterior, Windows, Frame/Storm Sash (#s 38/39) – Abatement - 

Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

494 
495 

 
32 Exterior, Garage, Upper Wall/Corner Trim/Upper Trim (Sides All) 

Wall Header (Side A) Gable Ends (Side B/D)– Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

497 
498 
505 
507 
509 
517 
508 
520  

33 Exterior, Garage, Fascia (Side A/C/D) Eave/Soffit (Sides All) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

519 
521 

 
34 Exterior, Garage, Window, Casing/Header (# 42/43) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

502 

 
35 Exterior, Garage, Entry Door, Casing/Header/Door Panel (Side 

A) – Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

510 
514 

 
36 Exterior, Garage, Entry Door, Jamb/Stop/Door (Side A) - 

Abatement – Remove and replace Stop, Strip paint from Jamb 
and 2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

511 
512 
513 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
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 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 
payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1616 West 6th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia.   
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 PERMANENT SIDING-VINYL -  Full cover Garage 2 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

 PERMANENT SIDING-VINYL -  House Gable Ends 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
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This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

 PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House/Front Porch  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

11 Support Post Wood All Deteriorated Grey Cracking Basement Room 1 Positive 2.7 0.3 3 mg/cm2 6/7/2021 11:31:28

31 Stair Tread Wood All Deteriorated Grey Friction Basement Basement Stairway Positive 5.1 0.3 5.4 mg/cm2 6/7/2021 11:42:09

32 Stair Tread Support Wood All Deteriorated Grey Cracking Basement Basement Stairway Positive 3 0.3 3.3 mg/cm2 6/7/2021 11:42:26

33 Stair Landing Frame Wood All Deteriorated Grey Impact Basement Basement Stairway Positive 7.4 0.3 7.7 mg/cm2 6/7/2021 11:42:42

34 Stair Stringer Wood All Deteriorated Grey Cracking Basement Basement Stairway Positive 6.4 0.3 6.7 mg/cm2 6/7/2021 11:43:00

44 Corner Guard Wood B Deteriorated White Impact Basement Basement Stairway Positive 1.8 0.3 2.1 mg/cm2 6/7/2021 11:48:42

102 Window Middle Stop Wood 13/14 Deteriorated Grey Friction 1 Kitchen Positive 17.2 0.6 17.8 mg/cm2 6/7/2021 12:24:18

103 Window Jamb Wood 13/14 Deteriorated Grey Cracking 1 Kitchen Positive 18.1 0.6 18.7 mg/cm2 6/7/2021 12:24:37

104 Window Trough Wood 13/14 Deteriorated Grey Impact 1 Kitchen Positive 23.1 0.6 23.7 mg/cm2 6/7/2021 12:24:52

105 Window Exterior Stop Wood 13/14 Deteriorated Grey Cracking 1 Kitchen Positive 16.3 0.6 16.9 mg/cm2 6/7/2021 12:25:09

112 Lower Cabinet Drawer Wood All Deteriorated White Impact 1 Kitchen Positive 0.9 0.3 1.2 mg/cm2 6/7/2021 12:31:05

114 Lower Cabinet Outer Shelf Wood D Deteriorated White Friction 1 Kitchen Positive 1.2 0.2 1.4 mg/cm2 6/7/2021 12:32:33

115 Cabinet Interior Wall Plaster A/C/D Deteriorated White Cracking 1 Kitchen Positive 5.8 0.3 6.1 mg/cm2 6/7/2021 12:33:05

117 Cabinet Shelf Wood All Deteriorated White Friction 1 Kitchen Positive 3.6 0.6 4.2 mg/cm2 6/7/2021 12:34:15

153 Shelf Wood All Deteriorated White Friction 1 Rear Entry Closet Positive 1.9 0.6 2.5 mg/cm2 6/7/2021 12:57:16

169 Window Middle Stop Wood 7-10 Deteriorated Grey Friction 1 Dining Room Positive 14.9 0.6 15.5 mg/cm2 6/7/2021 13:10:33

170 Window Jamb Wood 7-10 Deteriorated Grey Cracking 1 Dining Room Positive 18.7 0.6 19.3 mg/cm2 6/7/2021 13:10:49

171 Window Trough Wood 7-10 Deteriorated Grey Impact 1 Dining Room Positive 17.9 0.6 18.5 mg/cm2 6/7/2021 13:11:08

172 Window Exterior Stop Wood 7-10 Deteriorated Grey Cracking 1 Dining Room Positive 19.4 0.6 20 mg/cm2 6/7/2021 13:11:25

180 Ceiling Plaster All Deteriorated Beige Cracking 1 Living Room Positive 0.8 0.2 1 mg/cm2 6/7/2021 13:19:03

190 Window Middle Stop Wood 1-3 Deteriorated Grey Friction 1 Living Room Positive 13.7 0.6 14.3 mg/cm2 6/7/2021 13:26:26

191 Window Jamb Wood 1-3 Deteriorated Grey Cracking 1 Living Room Positive 17 0.6 17.6 mg/cm2 6/7/2021 13:26:41

192 Window Trough Wood 1-3 Deteriorated Grey Impact 1 Living Room Positive 25 0.6 25.6 mg/cm2 6/7/2021 13:26:55

193 Window Exterior Stop Wood 1-3 Deteriorated Grey Cracking 1 Living Room Positive 19.2 0.6 19.8 mg/cm2 6/7/2021 13:27:12

208 Lower Stair Wall Plaster A Deteriorated White Cracking 1 Living Room Positive 0.8 0.2 1 mg/cm2 6/7/2021 13:36:57

222 Window Middle Stop Wood 15 Deteriorated Grey Friction 1 2nd Floor Stairway Positive 17.6 0.6 18.2 mg/cm2 6/7/2021 13:52:59

224 Window Jamb Wood 15 Deteriorated Grey Cracking 1 2nd Floor Stairway Positive 20.2 0.6 20.8 mg/cm2 6/7/2021 13:53:36

225 Window Trough Wood 15 Deteriorated Grey Impact 1 2nd Floor Stairway Positive 3.1 0.6 3.7 mg/cm2 6/7/2021 13:53:52

226 Window Exterior Stop Wood 15 Deteriorated Grey Cracking 1 2nd Floor Stairway Positive 21.8 0.6 22.4 mg/cm2 6/7/2021 13:54:07

252 To Front Enclosed Porch Door Jamb Wood A Deteriorated Stain Friction 1 Front Entry Positive 0.7 0.3 1 mg/cm2 6/7/2021 14:10:39

253 To Front Enclosed Porch Door Stop Wood A Deteriorated Stain Impact 1 Front Entry Positive 18.1 0.6 18.7 mg/cm2 6/7/2021 14:11:35

256 To Front Enclosed Porch Door Sill Wood A Deteriorated Stain Friction 1 Front Entry Positive 1.4 0.3 1.7 mg/cm2 6/7/2021 14:12:38

317 Window Middle Stop Wood 30-32 Deteriorated Grey Friction 2 Bedroom 1 Positive 13 0.6 13.6 mg/cm2 6/7/2021 14:46:42

318 Window Jamb Wood 30-32 Deteriorated Grey Cracking 2 Bedroom 1 Positive 20.8 0.6 21.4 mg/cm2 6/7/2021 14:46:57

319 Window Trough Wood 30-32 Deteriorated Grey Impact 2 Bedroom 1 Positive 15.6 0.6 16.2 mg/cm2 6/7/2021 14:47:12

320 Window Exterior Stop Wood 30-32 Deteriorated Grey Cracking 2 Bedroom 1 Positive 19 0.6 19.6 mg/cm2 6/7/2021 14:47:27

347 Ceiling Plaster All Deteriorated Green Cracking 2 Bedroom 2 Positive 2.1 0.4 2.5 mg/cm2 6/7/2021 15:02:36

357 Window Middle Stop Wood 34/35 Deteriorated Grey Friction 2 Bedroom 2 Positive 6.5 0.6 7.1 mg/cm2 6/7/2021 15:05:22

358 Window Jamb Wood 34/35 Deteriorated Grey Cracking 2 Bedroom 2 Positive 18.3 0.6 18.9 mg/cm2 6/7/2021 15:05:37

359 Window Trough Wood 34/35 Deteriorated Grey Impact 2 Bedroom 2 Positive 20.2 0.6 20.8 mg/cm2 6/7/2021 15:05:54

360 Window Exterior Stop Wood 34/35 Deteriorated Grey Cracking 2 Bedroom 2 Positive 16 0.6 16.6 mg/cm2 6/7/2021 15:06:09

396 Window Trough Wood 36 Deteriorated White Friction 2 Cat Room Positive 3.9 0.6 4.5 mg/cm2 6/7/2021 15:21:36

412 Window Upper Sash Wood 37 Deteriorated White Friction 2 Bathroom 1 Positive 8.1 0.6 8.7 mg/cm2 6/7/2021 15:30:50

413 Window Lower Sash Wood 37 Deteriorated White Friction/Impact 2 Bathroom 1 Positive 6 0.6 6.6 mg/cm2 6/7/2021 15:31:06

415 Window Sill Wood 37 Deteriorated White Chewable 2 Bathroom 1 Positive 6.9 0.6 7.5 mg/cm2 6/7/2021 15:31:39

416 Window Middle Stop Wood 37 Deteriorated Grey Friction 2 Bathroom 1 Positive 15.1 0.6 15.7 mg/cm2 6/7/2021 15:31:55

417 Window Jamb Wood 37 Deteriorated Grey Cracking 2 Bathroom 1 Positive 21.8 0.6 22.4 mg/cm2 6/7/2021 15:32:10

418 Window Trough Wood 37 Deteriorated Grey Impact 2 Bathroom 1 Positive 21 0.6 21.6 mg/cm2 6/7/2021 15:32:26

419 Window Exterior Stop Wood 37 Deteriorated Grey Cracking 2 Bathroom 1 Positive 22.3 0.6 22.9 mg/cm2 6/7/2021 15:34:18

421 Entry Door Jamb Wood B Deteriorated White Friction 2 Bathroom 1 Positive 3.9 0.3 4.2 mg/cm2 6/7/2021 15:34:52

422 Entry Door Stop Wood B Deteriorated White Impact 2 Bathroom 1 Positive 4.1 0.6 4.7 mg/cm2 6/7/2021 15:35:07

424 Entry Door Wood B Deteriorated White Friction/Impact 2 Bathroom 1 Positive 8.5 0.3 8.8 mg/cm2 6/7/2021 15:36:06

428 Lower Wall Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 17.9 0.6 18.5 mg/cm2 6/7/2021 16:04:50

429 Lower Wall Wood B Deteriorated White Cracking 1 Front Enclosed Porch Positive 20 0.6 20.6 mg/cm2 6/7/2021 16:05:08

431 Lower Wall Wood D Deteriorated White Cracking 1 Front Enclosed Porch Positive 17.5 0.6 18.1 mg/cm2 6/7/2021 16:05:47
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432 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 12.1 0.6 12.7 mg/cm2 6/7/2021 16:06:11

433 Crown Molding Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 22.4 0.6 23 mg/cm2 6/7/2021 16:06:29

435 Upper Beam Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 19.1 0.6 19.7 mg/cm2 6/7/2021 16:07:45

436 Column Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 23.4 0.6 24 mg/cm2 6/7/2021 16:08:08

439 Window Sill Wood 1-3 Deteriorated Brown Chewable 1 Front Enclosed Porch Positive 16.9 0.6 17.5 mg/cm2 6/7/2021 16:10:04

442 Window Sill Wood 18-29 Deteriorated White Chewable 1 Front Enclosed Porch Positive 13.7 0.6 14.3 mg/cm2 6/7/2021 16:11:19

444 To Front Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 22.3 0.6 22.9 mg/cm2 6/7/2021 16:12:48

453 Soffit Supports Wood All Deteriorated Black Cracking Exterior Exterior Positive 4.1 0.4 4.5 mg/cm2 6/7/2021 16:19:25

454 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 25.7 0.6 26.3 mg/cm2 6/7/2021 16:19:44

455 Fascia Wood All Deteriorated Black Cracking Exterior Exterior Positive 19.8 0.6 20.4 mg/cm2 6/7/2021 16:20:05

456 Gable Ends Wood All Deteriorated White Cracking Exterior Exterior Positive 21.7 0.6 22.3 mg/cm2 6/7/2021 16:20:24

457 Front Enclosed Porch Upper Beam Wood A/B/D Deteriorated Black Cracking Exterior Exterior Positive 21.2 0.6 21.8 mg/cm2 6/7/2021 16:23:36

458 Front Enclosed Porch Column Wood A/B/D Deteriorated Black Cracking Exterior Exterior Positive 17.1 0.6 17.7 mg/cm2 6/7/2021 16:24:07

466 Window Sill Wood 18-29 Deteriorated Black Chipping Exterior Exterior Positive 16.4 0.6 17 mg/cm2 6/7/2021 16:27:49

479 Window Casing/Header Wood 13-17/37 Deteriorated Black Cracking Exterior Exterior Positive 22.6 0.6 23.2 mg/cm2 6/7/2021 16:38:20

480 Window Sill Wood 13-17/37 Deteriorated Black Cracking Exterior Exterior Positive 6.3 0.6 6.9 mg/cm2 6/7/2021 16:38:53

481 Window Frame Wood 41 Deteriorated Black Cracking Exterior Exterior Positive 22.3 0.6 22.9 mg/cm2 6/7/2021 16:39:26

482 Window Screen Sash Wood 41 Deteriorated Black Cracking Exterior Exterior Positive 3.8 0.6 4.4 mg/cm2 6/7/2021 16:39:41

489 Window Sill Wood 10 Deteriorated Black Cracking Exterior Exterior Positive 3.2 0.6 3.8 mg/cm2 6/7/2021 16:47:20

492 Window Casing/Header Wood 4-6/33-36 Deteriorated Black Cracking Exterior Exterior Positive 19.2 0.6 19.8 mg/cm2 6/7/2021 16:50:43

493 Window Sill Wood 4-6/33-36 Deteriorated Black Cracking Exterior Exterior Positive 18.9 0.6 19.5 mg/cm2 6/7/2021 16:50:57

494 Window Frame Wood 38/39 Intact Black Friction Exterior Exterior Positive 25.3 0.6 25.9 mg/cm2 6/7/2021 16:51:19

495 Window Storm Sash Wood 38/39 Intact Black Cracking Exterior Exterior Positive 7 0.6 7.6 mg/cm2 6/7/2021 16:51:33

497 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 2.6 0.6 3.2 mg/cm2 6/7/2021 16:57:42

498 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 2.7 0.6 3.3 mg/cm2 6/7/2021 16:58:13

502 Window Casing/Header Wood 42/43 Deteriorated White Cracking Exterior Exterior Garage Positive 1.9 0.6 2.5 mg/cm2 6/7/2021 17:00:10

505 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 7.5 0.6 8.1 mg/cm2 6/7/2021 17:01:36

507 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 3.6 0.3 3.9 mg/cm2 6/7/2021 17:02:26

508 Wall Header Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 6.8 0.6 7.4 mg/cm2 6/7/2021 17:03:21

509 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 5.8 0.6 6.4 mg/cm2 6/7/2021 17:03:48

510 Entry Door Casing/Header Wood A Deteriorated Black Cracking Exterior Exterior Garage Positive 7.4 0.6 8 mg/cm2 6/7/2021 17:04:51

511 Entry Door Jamb Wood A Deteriorated White Friction Exterior Exterior Garage Positive 8.3 0.6 8.9 mg/cm2 6/7/2021 17:05:07

512 Entry Door Stop Wood A Deteriorated White Impact Exterior Exterior Garage Positive 7.1 0.6 7.7 mg/cm2 6/7/2021 17:05:23

513 Entry Door Wood A Deteriorated White Friction/Impact Exterior Exterior Garage Positive 9.7 0.6 10.3 mg/cm2 6/7/2021 17:05:39

514 Entry Door Panel Wood A Deteriorated Black Cracking Exterior Exterior Garage Positive 9.3 0.6 9.9 mg/cm2 6/7/2021 17:05:54

517 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 6.6 0.6 7.2 mg/cm2 6/7/2021 17:08:16

519 Fascia Wood A/C/D Deteriorated Black Cracking Exterior Exterior Garage Positive 5.1 0.6 5.7 mg/cm2 6/7/2021 17:08:51

520 Gable Ends Wood B/D Deteriorated White Cracking Exterior Exterior Garage Positive 5.8 0.6 6.4 mg/cm2 6/7/2021 17:09:08

521 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 1.4 0.3 1.7 mg/cm2 6/7/2021 17:09:31
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