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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 089 
Property: 513 12th Street Unit 6 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/03/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

513 12th Street Unit 6 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 2, Living Room, Wall (Side A/B/C Blue/White) – Interim – 

Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

831 
832 
833 

 

2 Floor 2, Living Room, Baseboard (Side All White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

837  

3 Floor 2, Living Room, Windows, Sill/Middle Stop/Jamb/Stop (#s 
37) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

843 
844 
845 

 

4 Floor 2, Living Room, Windows, Casing/Header (#s 37) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

839  

5 Floor 2, Living Room, To Bathroom 1 Door, Casing/Header (Side 
A White)/(Side C White from Bathroom 1) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

852 
877  

6 Floor 2, Living Room, To Kitchen Door, Casing/Header (Side C 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

855  

7 Floor 2, Living Room, To Kitchen Door, Jamb (Side C White) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

856  

8 Floor 2, Bathroom 1, Wall/Wall Trim (Side A/B Beige/White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

858 
865 
869 

 

9 Floor 2, Bathroom 1, Windows, Upper Sash/Sill/Middle 
Stop/Jamb/Stop (#s 36) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 

868 
871 
872 
873 
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documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

10 Floor 2, Bathroom 1, Windows, Casing/Header (#s 36) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

867  

11 Floor 2, Kitchen, Windows, Casing/Header (#s 39) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

896  

13 Floor 2, Kitchen, Windows, Upper Sash/Lower Sash/Middle Stop 
(#s 39) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal 

897 
898 
901 

 

14 Floor 2, Bedroom 1, Windows, Casing/Header (#s 38) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

925  

15 Floor 2, Bedroom 1, Windows, Upper Sash/Lower 
Sash/Sill/Jamb/Stop (#s 38) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

926 
927 
929 
931 

 

16 Floor 2, Bedroom 1, Wall (Side A Silver) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

915  

17 Floor 2, Bedroom 1, Ceiling (Side All White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

938  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is  $ 
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responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500. 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (513 12th Street Unit 6) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    

    
Alt    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time Unit

831 Wall Drywall A Deteriorated Blue Cracking 2 Living Room Positive 3.9 0.3 4.2 mg/cm2 6/23/2021 11:35:48 513-6

832 Wall Drywall B Deteriorated Blue Cracking 2 Living Room Positive 2.5 0.3 2.8 mg/cm2 6/23/2021 11:36:01 513-6

833 Wall Drywall C Deteriorated White Cracking 2 Living Room Positive 2.4 0.3 2.7 mg/cm2 6/23/2021 11:36:14 513-6

837 Baseboard Wood All Deteriorated White Cracking 2 Living Room Positive 1.5 0.3 1.8 mg/cm2 6/23/2021 11:37:55 513-6

839 Window Casing/Header Wood 37 Deteriorated White Cracking 2 Living Room Positive 1.3 0.2 1.5 mg/cm2 6/23/2021 11:39:31 513-6

843 Window Sill Wood 37 Deteriorated White Chewable 2 Living Room Positive 1.5 0.3 1.8 mg/cm2 6/23/2021 11:40:22 513-6

844 Window Middle Stop Wood 37 Deteriorated White Friction 2 Living Room Positive 11.2 0.3 11.5 mg/cm2 6/23/2021 11:40:33 513-6

845 Window Jamb/Stop Wood 37 Deteriorated White Friction 2 Living Room Positive 12.2 0.3 12.5 mg/cm2 6/23/2021 11:40:42 513-6

847 Window Exterior Stop Wood 37 Deteriorated Red Friction 2 Living Room Positive 14.4 0.3 14.7 mg/cm2 6/23/2021 11:41:11 513-6

852 To Bathroom 1 Door Casing/Header Wood A Deteriorated White Cracking 2 Living Room Positive 1.2 0.2 1.4 mg/cm2 6/23/2021 11:43:10 513-6

855 To Kitchen Door Casing/Header Wood C Deteriorated White Cracking 2 Living Room Positive 1 0.2 1.2 mg/cm2 6/23/2021 11:43:59 513-6

856 To Kitchen Door Jamb Wood C Deteriorated White Friction 2 Living Room Positive 1 0.2 1.2 mg/cm2 6/23/2021 11:44:21 513-6

858 Wall Plaster B Deteriorated Beige Cracking 2 Bathroom 1 Positive 6.5 0.3 6.8 mg/cm2 6/23/2021 11:45:56 513-6

865 Wall Wood A/B Deteriorated White Cracking 2 Bathroom 1 Positive 2 0.3 2.3 mg/cm2 6/23/2021 11:48:10 513-6

866 Wall Trim Wood A/B Deteriorated White Cracking 2 Bathroom 1 Positive 10.4 0.3 10.7 mg/cm2 6/23/2021 11:48:23 513-6

867 Window Casing/Header Wood 36 Deteriorated White Cracking 2 Bathroom 1 Positive 7 0.3 7.3 mg/cm2 6/23/2021 11:49:20 513-6

868 Window Upper Sash Wood 36 Deteriorated White Friction 2 Bathroom 1 Positive 8.1 0.3 8.4 mg/cm2 6/23/2021 11:49:30 513-6

871 Window Sill Wood 36 Deteriorated White Chewable 2 Bathroom 1 Positive 4.4 0.3 4.7 mg/cm2 6/23/2021 11:50:25 513-6

872 Window Middle Stop Wood 36 Deteriorated White Friction 2 Bathroom 1 Positive 8.7 0.3 9 mg/cm2 6/23/2021 11:50:34 513-6

873 Window Jamb/Stop Wood 36 Deteriorated White Friction 2 Bathroom 1 Positive 15.4 0.3 15.7 mg/cm2 6/23/2021 11:50:43 513-6

875 Window Exterior Stop Wood 36 Deteriorated Red Friction 2 Bathroom 1 Positive 17.7 0.3 18 mg/cm2 6/23/2021 11:51:01 513-6

877 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bathroom 1 Positive 3.1 0.3 3.4 mg/cm2 6/23/2021 11:52:28 513-6

896 Window Casing/Header Wood 39 Deteriorated White Cracking 2 Kitchen Positive 1.4 0.2 1.6 mg/cm2 6/23/2021 11:59:33 513-6

897 Window Upper Sash Wood 39 Deteriorated White Friction 2 Kitchen Positive 1.7 0.3 2 mg/cm2 6/23/2021 11:59:44 513-6

898 Window Lower Sash Wood 39 Deteriorated White Friction 2 Kitchen Positive 13.1 0.3 13.4 mg/cm2 6/23/2021 11:59:54 513-6

901 Window Middle Stop Wood 39 Deteriorated White Friction 2 Kitchen Positive 0.8 0.2 1 mg/cm2 6/23/2021 12:00:38 513-6

915 Wall Drywall A Deteriorated Silver Cracking 2 Bedroom 1 Positive 1.3 0.2 1.5 mg/cm2 6/23/2021 12:07:33 513-6

925 Window Casing/Header Wood 38 Deteriorated Blue Cracking 2 Bedroom 1 Positive 1.3 0.2 1.5 mg/cm2 6/23/2021 12:10:49 513-6

926 Window Upper Sash Wood 38 Deteriorated Blue Friction 2 Bedroom 1 Positive 1.3 0.2 1.5 mg/cm2 6/23/2021 12:11:07 513-6

927 Window Lower Sash Wood 38 Deteriorated White Friction 2 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 6/23/2021 12:11:22 513-6

929 Window Sill Wood 38 Deteriorated Blue Chewable 2 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 6/23/2021 12:11:54 513-6

931 Window Jamb/Stop Wood 38 Deteriorated Blue Friction 2 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 6/23/2021 12:12:33 513-6

938 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.9 0.3 2.2 mg/cm2 6/23/2021 12:16:01 513-6

515 12th Street, APT 3 - Table 1-XRF Results
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