
 1 

 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 100 
Property: 1000 South Martha Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/28/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 

  , the Bidder that has submitted the 
attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and 
of all pertinent circumstances respecting such bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1000 South Martha Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Bedroom 6, Windows, Left Sash/Right Sash/Exterior 

Sash (#s 29-31) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

33 

34 
532 
537 

 

2 Basement, Bedroom 6, Windows, Sash/Frame/Exterior 
Stop/Exterior Sash (#s 33) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

68 

69 
546 

 

 

3 Basement, Bedroom 6, To Basement Entry Door, Jamb/Stop 
(Side B Green/White) – Abatement – Remove and replace Stop, 
Strip all paint from jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

40 
41  

4 Basement, Bedroom 6, To Utility Closet Accordion Door, Door 
(Side A Green) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. 

52  

5 Basement, Bedroom 6 Utility Closet, Shelf (Side D White) 
Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

64  

6 Basement, Bathroom 3, Windows, Sash/Frame/Exterior 
Stop/Exterior Sash (#s 34) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

78 
79 
80 

546 

 

7 Floor 2, Bedroom 4, Windows, Sash (#s 20/21) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

401  
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8 Floor 2, Bedroom 4, Windows, Left Sash/Right Sash/Exterior 
Stop (#s 22) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

404 
405 

409 
 

9 Floor 2, Bedroom 5, Windows, Left Sash/Right Sash/Exterior 
Stop/Trough (#s 23) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

446 
447 

450 
451 

 

10 Floor 2, Bedroom 5, Windows, Sash/Exterior Sash (#s 24/25) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

454 

549  

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

11 Exterior, Windows, Exterior Sash (#s 13-17/35) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

543 
546 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1000 S. Martha Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt Install electrical switch/receptacle plate covers where missing.   
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

33 Window Left Sash Wood 29-31 Deteriorated Green Friction Basement Bedroom 6 Positive 1.1 0.2 1.3 mg/cm2 9/1/2022 12:59:16

34 Window Right Sash Wood 29-31 Deteriorated Green Friction/Impact Basement Bedroom 6 Positive 1.2 0.2 1.4 mg/cm2 9/1/2022 12:59:47

40 To Basement Entry Door Jamb Wood B Deteriorated Green Friction Basement Bedroom 6 Positive 0.8 0.2 1 mg/cm2 9/1/2022 13:03:07

41 To Basement Entry Door Stop Wood B Deteriorated White Impact Basement Bedroom 6 Positive 1.1 0.2 1.3 mg/cm2 9/1/2022 13:03:42

52 To Utility Closet Accordian Door Wood A Deteriorated Green Friction/Impact Basement Bedroom 6 Positive 1.7 0.5 2.2 mg/cm2 9/1/2022 13:09:55

64 Shelf Wood D Deteriorated White Friction Basement Bedroom 6 Utility Closet Positive 1.2 0.2 1.4 mg/cm2 9/1/2022 13:16:48

68 Window Sash Wood 33 Deteriorated Green Friction/Impact Basement Bedroom 6 Positive 1 0.2 1.2 mg/cm2 9/1/2022 13:18:49

69 Window Frame Wood 33 Deteriorated Green Cracking Basement Bedroom 6 Positive 0.8 0.2 1 mg/cm2 9/1/2022 13:19:21

78 Window Sash Wood 34 Deteriorated White Friction/Impact Basement Bathroom 3 Positive 1.6 0.4 2 mg/cm2 9/1/2022 13:24:25

79 Window Frame Wood 34 Deteriorated White Cracking Basement Bathroom 3 Positive 2 0.5 2.5 mg/cm2 9/1/2022 13:25:17

80 Window Exterior Stop Wood 34 Deteriorated White Cracking Basement Bathroom 3 Positive 1.6 0.4 2 mg/cm2 9/1/2022 13:25:28

401 Window Sash Wood 20/21 Deteriorated White Friction 2 Bedroom 4 Positive 1.3 0.3 1.6 mg/cm2 9/1/2022 16:07:10

404 Window Left Sash Wood 22 Deteriorated White Friction 2 Bedroom 4 Positive 1.3 0.2 1.5 mg/cm2 9/1/2022 16:11:08

405 Window Right Sash Wood 22 Deteriorated White Friction/Impact 2 Bedroom 4 Positive 1.2 0.2 1.4 mg/cm2 9/1/2022 16:11:37

409 Window Exterior Stop Wood 22 Deteriorated White Cracking 2 Bedroom 4 Positive 0.8 0.2 1 mg/cm2 9/1/2022 16:14:07

446 Window Left Sash Wood 23 Deteriorated White Friction 2 Bedroom 5 Positive 1 0.2 1.2 mg/cm2 9/1/2022 16:29:03

447 Window Right Sash Wood 23 Deteriorated White Friction/Impact 2 Bedroom 5 Positive 0.8 0.2 1 mg/cm2 9/1/2022 16:29:51

450 Window Trough Wood 23 Deteriorated White Friction 2 Bedroom 5 Positive 0.9 0.2 1.1 mg/cm2 9/1/2022 16:30:47

451 Window Exterior Stop Wood 23 Deteriorated White Cracking 2 Bedroom 5 Positive 1 0.2 1.2 mg/cm2 9/1/2022 16:31:22

454 Window Sash Wood 24/25 Deteriorated White Friction/Impact 2 Bedroom 5 Positive 1.4 0.3 1.7 mg/cm2 9/1/2022 16:33:11

532 Window Sash Wood 29 Deteriorated White Friction/Impact Exterior Exterior Positive 1.4 0.4 1.8 mg/cm2 9/1/2022 17:34:16

537 Window Sash Wood 30/31 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/1/2022 17:38:01

543 Window Sash Wood 13-17 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/1/2022 17:41:02

546 Window Sash Wood 33-35 Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 9/1/2022 17:43:22

549 Window Sash Wood 24/25 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.3 1.7 mg/cm2 9/1/2022 17:49:35

1000 S Martha Street - Positive XRF Results
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