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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 101 
Property: 212 22nd Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 12/06/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

210 22nd Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Basement Stairway, Wall (Side A/B/C White)/Ceiling 

(Side All) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

48 
49 
50 
52 

 

2 Basement, Basement Stairway, Hanger Board (Side C White) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

60  

3 Floor 1, Hallway 1, Wall (Side B White)/Baseboard (Side D 
White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

62 
84  

4 Floor 1, Kitchen, Wall (Side All Beige) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

85 
86 
87 
88 

 

5 Floor 1, Kitchen, Windows, Lower Sash/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 4) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

94 
97 
98 
99 

100 

 

6 Floor 1, Kitchen, Windows, Casing/Header (#s 4) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

92  

7 Floor 1, Kitchen, To Hallway 2 Door, Casing/Header (Side D 
White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

101  

8 Floor 1, Kitchen, To Hallway 2 Door, Jamb (Side D White) – 
Abatement – Strip all paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

102  

9 Floor 1, Kitchen, To Rear Entry 1 Door, Casing/Header (Side C 
White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

104  

10 Floor 1, Rear Entry 1, Wall/Ceiling/Crown Molding (Side All 
White)/Wall Trim (Side D White) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

107 
108 
109 
110 
111 
112 
114 
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11 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 6-8) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

145 
146 
147 
148 

 

12 Floor 1, Bathroom 1, Baseboard (Side A/B/D Gray) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

210  

13 Floor 1, Bathroom 1, Entry Door, Casing/Header (Side A Gray) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

215  

14 Floor 1, Bathroom 1, Entry Door, Door/Jamb (Side A Gray) – 
Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component. Strip all paint from Jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

216 
218  

15 Floor 1, Living Room 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 9) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

196 
197 
198 
199 

 

16 Floor 1, Front Entry 1, Entry Door, Jamb/Stop (Side A Gray) – 
Abatement – Remove and replace Stop. Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

234 
235  

17 Floor 1, Front Entry 2, Entry Door, Stop (Side A White) – 
Abatement – Remove and replace Stop photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components. 

247  

18 Floor 1, Laundry Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 2) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

263 
264 
265 
266 

 

19 Floor 1, 1st/2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 3) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 

287 
288 
289 
290 
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resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

20 Floor 2, Bathroom 2, Wall/Baseboard (Side All Blue) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

311 
312 
313 
314 
318 

 

21 Floor 2, Bathroom 2, Windows, Upper Sash/Lower 
Sash/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 13) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 

320 
321 
323 
324 
325 
326 
327 

 

22 Floor 2, Bathroom 2, Windows, Casing/Header (#s 13) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

319  

23 Floor 2, Bathroom 2, Entry Door, Jamb (Side D Blue) – 
Abatement – Strip all paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components. 

329  

24 Floor 2, Bathroom 2, Closet Door, Casing/Header (Side C Blue) 
- Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

332  

25 Floor 2, Bathroom 2, Closet Door, Door/Jamb (Side C Blue) – 
Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component. Strip all paint from Jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

333 
335  

26 Floor 2, Kitchen 2, Wall (Side All White) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

346 
347 
348 
349 

 

27 Floor 2, Kitchen 2, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop (#s 14/15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

377 
378 
380 

 

28 Floor 2, Rear Entry 2, Wall (Side A White) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

381  

29 Floor 2, Rear Entry 2, Entry Door, Stop (Side C White) – 
Abatement – Remove and replace stop followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

394 
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30 Floor 2, Bedroom 2, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Trough (#s 10/16) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

422 
423 
424 
425 

 

31 Floor 2, Living Room 2, Windows, Middle 
Stop/Jamb/Slide/Exterior Stop/Trough (#s 11/12) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

445 
446 
447 
448 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

32 Exterior, Eave/Soffit/Fascia (Side All) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

406 
407 

 
33 Exterior, Upper Trim (Side All) - Interim - Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

408 

 
34 Exterior, Windows, Casing/Header/Sill (#s 1-16/20-23) - Interim - 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

503 
504 
510 
515 
516 
519 
520  

35 Exterior, Windows, Casing/Header/Exterior Stop (#s 17) - Interim 
- Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

508 
509 

 
36 Exterior, Windows, Frame/Sash/Exterior Stop (#s 18) – 

Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

511 
512 
513 

 
37 Exterior, Rear Patio 1, Upper Trim/Ceiling (Side All)/Upper Beam 

(Side C/D)/Post (Side D) - Interim - Paint Stabilization followed 
by two coats of high quality appropriate paint. Repaint to match 
existing. 

121 
122 
123 
124 

 
38 Exterior, Rear Patio 2, Upper Trim/Ceiling (Side All)/Upper Beam 

(Side C/D)/Post (Side D) - Interim - Paint Stabilization followed 
402 
403  
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by two coats of high quality appropriate paint. Repaint to match 
existing. 

39 Exterior, Rear Patio 2, Rear Entry Door, Casing/Header (Side A) 
- Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

396 

 
40 Exterior, Rear Patio 2, Rear Entry Door, Door (Side A) – 

Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to components. 

397 

 
41 Exterior, Front Patio, Upper Trim/Ceiling (Side All)/Upper Beam 

(Side A/B/D)/Column/Lower Beam (Side A) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

493 
494 
495 
489 
496  

42 Exterior, Front Patio, Lower Lattice Panel (Side A/B/D) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

490 

 
43 Exterior, Front Patio, Patio Floor (Side All) - Interim – Paint film 

stabilization followed by the installation of a wear resistant 
material. 

497 

 
44 Exterior, Entry Door 1, Casing/Header (Side A) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

498 

 
45 Exterior, Entry Door 2, Casing/Header (Side A) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

500 

 
46 Exterior, Exterior Garage, Wall/Corner Trim/Upper Trim (Side 

All) - Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

522 
523 
524 
525 
526 
527  

47 Exterior, Exterior Garage, Eave/Soffit (Side All) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

528 

 
48 Exterior, Exterior Garage, Windows, Casing/Header/Sill (#s 24) - 

Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

533 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional  $  900 
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inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor. 

    

 
 
 

BID SUMMARY (212 22nd Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas. 5 Smoke & CO2  $ 

HH Alt Windows, (#s 1) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

HH Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House, this is for the House ONLY not 
for the garage. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using   
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vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 

HH Alt Front Entry 1, Entry Door, Frame/Door/Stop – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding.   

HH Alt Floor 2, Rear Entry, Entry Door, Frame/Door/Stop – 
Abatement – Remove and replace door components, casing-
to-casing, paint to match surrounding.   

HH Alt Front Entry 2, Entry Door, Frame/Door/Stop – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding.   

HH Alt GUTTERS AND DOWNSPOUTS (Seamless Steel or 
Aluminum) 
  DOWNSPOUT FLEX EXTENSIONS  
All downspouts on house, garage, and additions.  Install 
transition boots and flex extensions on all downspouts around 
house. 
 
Install new gutters and downspouts on entire system of 
structure.  New gutter work to be installed shall be steel or 
aluminum. Gutters to be 5-inch Style K in standard colors.  
Down drops and spouts to be 3”x4”.   
All fittings to be sealed with gutter seal.  Gutters and 
downspouts to have a baked enamel finish.  
Steel gutter shall be 26 Gauge.  Aluminum gutter shall be .032 
thickness.  Support / attach aluminum gutter a minimum of 24" 
on center.   Steel may span further.  All gutter systems shall 
ensure adequate drainage to protect the structure.  Divert the 
water away from the foundation using downspout extensions.  
Use splash blocks where appropriate.  Eliminate all cistern 
feeds. 
   

HH Alt Floor 1, Kitchen, Framing/Drywall/Painting – Walls/Ceiling 
 
Notes:   
   
Furnish and install one-half inch gypsum drywall on walls and 
ceilings.  Drywall shall be installed on areas where missing.  
The drywall shall be screwed.  Going over existing plaster 
walls, 3/8" or 1/4" drywall can be used.  All joints to be taped 
and textured, ready for painting. Match existing texture as 
closely as possible followed by two coats of high quality 
appropriate paint. Repaint to match existing.  Protect areas not 
to be painted with appropriate coverings.     
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HH Alt Floor 1, Bathroom 1, Furnish and install GFI protected 
receptacle.   

    
    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

48 Wall Drywall A Deteriorated White Cracking Basement Basement Stairway Positive 0.8 0.2 1 mg/cm2 9/30/2022 14:13:53

49 Wall Drywall B Deteriorated White Cracking Basement Basement Stairway Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 14:14:41

50 Wall Drywall C Deteriorated White Cracking Basement Basement Stairway Positive 1.5 0.4 1.9 mg/cm2 9/30/2022 14:14:53

52 Ceiling Drywall All Deteriorated White Cracking Basement Basement Stairway Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 14:15:35

60 Hanger Board Wood C Deteriorated White Cracking Basement Basement Stairway Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 14:19:48

62 Wall Drywall B Deteriorated White Cracking 1 1st Floor Hallway 1 Positive 1.1 0.2 1.3 mg/cm2 9/30/2022 14:23:14

84 Baseboard Wood D Deteriorated White Cracking 1 1st Floor Hallway 1 Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 14:35:55

85 Wall Drywall A Deteriorated Beige Cracking 1 Kitchen 1 Positive 9 0.5 9.5 mg/cm2 9/30/2022 14:37:11

86 Wall Drywall B Deteriorated Beige Cracking 1 Kitchen 1 Positive 8.5 0.5 9 mg/cm2 9/30/2022 14:39:50

87 Wall Drywall C Deteriorated Beige Cracking 1 Kitchen 1 Positive 5 0.5 5.5 mg/cm2 9/30/2022 14:40:02

88 Wall Drywall D Deteriorated Beige Cracking 1 Kitchen 1 Positive 10.7 0.5 11.2 mg/cm2 9/30/2022 14:40:15

92 Window Casing/Header Wood 4 Deteriorated White Cracking 1 Kitchen 1 Positive 2.9 0.5 3.4 mg/cm2 9/30/2022 14:41:32

94 Window Lower Sash Wood 4 Deteriorated White Friction/Impact 1 Kitchen 1 Positive 3 0.5 3.5 mg/cm2 9/30/2022 14:41:53

97 Window Middle Stop Wood 4 Deteriorated White Friction 1 Kitchen 1 Positive 18.3 0.5 18.8 mg/cm2 9/30/2022 14:42:33

98 Window Jamb/Slide Wood 4 Deteriorated White Friction 1 Kitchen 1 Positive 18.4 0.5 18.9 mg/cm2 9/30/2022 14:42:46

99 Window Trough Wood 4 Deteriorated White Impact 1 Kitchen 1 Positive 16.1 0.5 16.6 mg/cm2 9/30/2022 14:42:56

100 Window Exterior Stop Wood 4 Deteriorated White Cracking 1 Kitchen 1 Positive 23 0.5 23.5 mg/cm2 9/30/2022 14:43:10

101 To Hallway 2 Door Casing/Header Wood D Deteriorated White Cracking 1 Kitchen 1 Positive 3.3 0.5 3.8 mg/cm2 9/30/2022 14:44:08

102 To Hallway 2 Door Jamb Wood D Deteriorated White Friction 1 Kitchen 1 Positive 2.4 0.5 2.9 mg/cm2 9/30/2022 14:44:23

104 To Rear Entry 1 Door Casing/Header Wood C Deteriorated White Cracking 1 Kitchen 1 Positive 1.9 0.5 2.4 mg/cm2 9/30/2022 14:45:01

107 Wall Wood A Deteriorated White Cracking 1 Rear Entry 1 Positive 2 0.5 2.5 mg/cm2 9/30/2022 14:47:18

108 Wall Wood B Deteriorated White Cracking 1 Rear Entry 1 Positive 3 0.5 3.5 mg/cm2 9/30/2022 14:47:30

109 Wall Wood C Deteriorated White Cracking 1 Rear Entry 1 Positive 1 0.2 1.2 mg/cm2 9/30/2022 14:47:51

110 Wall Wood D Deteriorated White Cracking 1 Rear Entry 1 Positive 2.1 0.5 2.6 mg/cm2 9/30/2022 14:48:24

111 Ceiling Wood All Deteriorated White Cracking 1 Rear Entry 1 Positive 1.1 0.2 1.3 mg/cm2 9/30/2022 14:48:42

112 Crown Molding Wood All Deteriorated White Cracking 1 Rear Entry 1 Positive 1.2 0.2 1.4 mg/cm2 9/30/2022 14:50:10

114 Wall Trim Wood D Deteriorated White Cracking 1 Rear Entry 1 Positive 2.8 0.5 3.3 mg/cm2 9/30/2022 14:51:06

121 Ceiling Wood All Deteriorated Gray Cracking Exterior Rear Patio 1 Positive 22.6 0.5 23.1 mg/cm2 9/30/2022 14:56:41

122 Upper Trim Wood All Deteriorated Gray Cracking Exterior Rear Patio 1 Positive 14.8 0.5 15.3 mg/cm2 9/30/2022 14:56:53

123 Upper Beam Wood C/D Deteriorated Gray Cracking Exterior Rear Patio 1 Positive 23.4 0.5 23.9 mg/cm2 9/30/2022 14:57:03

124 Post Wood D Deteriorated Gray Cracking Exterior Rear Patio 1 Positive 0.8 0.2 1 mg/cm2 9/30/2022 14:57:27

145 Window Middle Stop Wood 6-8 Deteriorated White Friction 1 Bedroom 1 Positive 13.7 0.5 14.2 mg/cm2 9/30/2022 15:10:31

146 Window Jamb/Slide Wood 6-8 Deteriorated White Friction 1 Bedroom 1 Positive 13 0.5 13.5 mg/cm2 9/30/2022 15:11:00

147 Window Trough Wood 6-8 Deteriorated White Impact 1 Bedroom 1 Positive 17.4 0.5 17.9 mg/cm2 9/30/2022 15:11:13

148 Window Exterior Stop Wood 6-8 Deteriorated White Cracking 1 Bedroom 1 Positive 16.9 0.5 17.4 mg/cm2 9/30/2022 15:11:24

196 Window Middle Stop Wood 9 Deteriorated White Friction 1 Living Room 1 Positive 7.4 0.5 7.9 mg/cm2 9/30/2022 15:35:08

197 Window Jamb/Slide Wood 9 Deteriorated White Friction 1 Living Room 1 Positive 16.2 0.5 16.7 mg/cm2 9/30/2022 15:35:18

198 Window Trough Wood 9 Deteriorated White Impact 1 Living Room 1 Positive 7.2 0.5 7.7 mg/cm2 9/30/2022 15:35:35

199 Window Exterior Stop Wood 9 Deteriorated White Cracking 1 Living Room 1 Positive 4.2 0.5 4.7 mg/cm2 9/30/2022 15:35:46

210 Baseboard Wood A/B/D Deteriorated Gray Cracking 1 Bathroom 1 Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 15:40:42

215 Entry Door Casing/Header Wood A Deteriorated Gray Cracking 1 Bathroom 1 Positive 1.4 0.3 1.7 mg/cm2 9/30/2022 15:44:08

216 Entry Door Jamb Wood A Deteriorated Gray Friction 1 Bathroom 1 Positive 8.5 0.5 9 mg/cm2 9/30/2022 15:44:27

218 Entry Door Wood A Deteriorated Gray Friction/Impact 1 Bathroom 1 Positive 1.3 0.3 1.6 mg/cm2 9/30/2022 15:46:48

234 Entry Door Jamb Wood A Deteriorated Gray Friction 1 Front Entry 1 Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 15:55:20

235 Entry Door Stop Wood A Deteriorated Gray Impact 1 Front Entry 1 Positive 17 0.5 17.5 mg/cm2 9/30/2022 15:55:31

247 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry 2 Positive 15.1 0.5 15.6 mg/cm2 9/30/2022 16:00:49

263 Window Middle Stop Wood 2 Deteriorated White Friction 1 Laundry Room Positive 17.5 0.5 18 mg/cm2 9/30/2022 16:08:01

264 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Laundry Room Positive 15.3 0.5 15.8 mg/cm2 9/30/2022 16:08:11

265 Window Trough Wood 2 Deteriorated White Impact 1 Laundry Room Positive 12 0.5 12.5 mg/cm2 9/30/2022 16:08:25

266 Window Exterior Stop Wood 2 Deteriorated White Cracking 1 Laundry Room Positive 16.9 0.5 17.4 mg/cm2 9/30/2022 16:09:06

287 Window Middle Stop Wood 3 Deteriorated White Friction 1 1st Floor Stairway Positive 8.9 0.5 9.4 mg/cm2 9/30/2022 16:16:49

288 Window Jamb/Slide Wood 3 Deteriorated White Friction 1 1st Floor Stairway Positive 18.6 0.5 19.1 mg/cm2 9/30/2022 16:16:59

289 Window Trough Wood 3 Deteriorated White Impact 1 1st Floor Stairway Positive 12.1 0.5 12.6 mg/cm2 9/30/2022 16:17:09

290 Window Exterior Stop Wood 3 Deteriorated White Cracking 1 1st Floor Stairway Positive 18.5 0.5 19 mg/cm2 9/30/2022 16:17:20

311 Wall Drywall A Deteriorated Blue Cracking 2 Bathroom 2 Positive 1.9 0.5 2.4 mg/cm2 9/30/2022 16:28:37

312 Wall Drywall B Deteriorated Blue Cracking 2 Bathroom 2 Positive 2.6 0.5 3.1 mg/cm2 9/30/2022 16:29:03
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313 Wall Drywall C Deteriorated Blue Cracking 2 Bathroom 2 Positive 1.3 0.3 1.6 mg/cm2 9/30/2022 16:29:13

314 Wall Drywall D Deteriorated Blue Cracking 2 Bathroom 2 Positive 3.7 0.5 4.2 mg/cm2 9/30/2022 16:29:39

318 Baseboard Wood All Deteriorated Blue Cracking 2 Bathroom 2 Positive 5.9 0.5 6.4 mg/cm2 9/30/2022 16:31:40

319 Window Casing/Header Wood 13 Deteriorated Blue Cracking 2 Bathroom 2 Positive 5.2 0.5 5.7 mg/cm2 9/30/2022 16:33:05

320 Window Upper Sash Wood 13 Deteriorated Blue Friction 2 Bathroom 2 Positive 2.3 0.5 2.8 mg/cm2 9/30/2022 16:33:20

321 Window Lower Sash Wood 13 Deteriorated Blue Friction/Impact 2 Bathroom 2 Positive 2.9 0.5 3.4 mg/cm2 9/30/2022 16:33:37

323 Window Sill Wood 13 Deteriorated Blue Chewable 2 Bathroom 2 Positive 7.4 0.5 7.9 mg/cm2 9/30/2022 16:34:25

324 Window Middle Stop Wood 13 Deteriorated Blue Friction 2 Bathroom 2 Positive 11.8 0.5 12.3 mg/cm2 9/30/2022 16:34:41

325 Window Jamb/Slide Wood 13 Deteriorated Blue Friction 2 Bathroom 2 Positive 17 0.5 17.5 mg/cm2 9/30/2022 16:34:52

326 Window Trough Wood 13 Deteriorated Blue Impact 2 Bathroom 2 Positive 8.3 0.5 8.8 mg/cm2 9/30/2022 16:35:06

327 Window Exterior Stop Wood 13 Deteriorated Blue Cracking 2 Bathroom 2 Positive 17.7 0.5 18.2 mg/cm2 9/30/2022 16:35:16

329 Entry Door Jamb Wood D Deteriorated Blue Friction 2 Bathroom 2 Positive 3.5 0.5 4 mg/cm2 9/30/2022 16:36:22

332 Closet Door Casing/Header Wood C Deteriorated Blue Cracking 2 Bathroom 2 Positive 4.1 0.5 4.6 mg/cm2 9/30/2022 16:37:27

333 Closet Door Jamb Wood C Deteriorated Blue Friction 2 Bathroom 2 Positive 4.5 0.5 5 mg/cm2 9/30/2022 16:37:42

335 Closet Door Wood C Deteriorated Blue Friction/Impact 2 Bathroom 2 Positive 4.7 0.5 5.2 mg/cm2 9/30/2022 16:38:06

346 Wall Drywall A Deteriorated White Cracking 2 Kitchen 2 Positive 1.2 0.2 1.4 mg/cm2 9/30/2022 16:45:14

347 Wall Drywall B Deteriorated White Cracking 2 Kitchen 2 Positive 1 0.2 1.2 mg/cm2 9/30/2022 16:46:16

348 Wall Drywall C Deteriorated White Cracking 2 Kitchen 2 Positive 0.8 0.2 1 mg/cm2 9/30/2022 16:47:21

349 Wall Drywall D Deteriorated White Cracking 2 Kitchen 2 Positive 1 0.2 1.2 mg/cm2 9/30/2022 16:48:14

377 Window Middle Stop Wood 14/15 Deteriorated White Friction 2 Kitchen 2 Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 17:00:32

378 Window Jamb/Slide Wood 14/15 Deteriorated White Friction 2 Kitchen 2 Positive 1.2 0.2 1.4 mg/cm2 9/30/2022 17:01:05

380 Window Exterior Stop Wood 14/15 Deteriorated White Cracking 2 Kitchen 2 Positive 5.3 0.5 5.8 mg/cm2 9/30/2022 17:01:57

381 Wall Drywall A Deteriorated White Cracking 2 Rear Entry 2 Positive 0.8 0.2 1 mg/cm2 9/30/2022 17:03:12

394 Rear Entry 2 Door Stop Wood C Deteriorated White Impact 2 Rear Entry 2 Positive 11.2 0.5 11.7 mg/cm2 9/30/2022 17:10:01

396 Rear Entry 2 Door Casing/Header Wood A Deteriorated Gray Cracking Exterior Rear Patio 2 Positive 2.5 0.5 3 mg/cm2 9/30/2022 17:11:09

397 Rear Entry 2 Door Wood A Deteriorated Gray Friction/Impact Exterior Rear Patio 2 Positive 10.8 0.5 11.3 mg/cm2 9/30/2022 17:11:32

402 Railing Support Wood C Deteriorated Gray Cracking Exterior Rear Patio 2 Positive 7.8 0.5 8.3 mg/cm2 9/30/2022 17:13:46

403 Railing Wood C Deteriorated Gray Cracking Exterior Rear Patio 2 Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 17:13:57

406 Eave/Soffit Wood All Deteriorated Gray Cracking Exterior Exterior Positive 20.9 0.5 21.4 mg/cm2 9/30/2022 17:15:26

407 Fascia Wood All Deteriorated Gray Cracking Exterior Exterior Positive 3 0.5 3.5 mg/cm2 9/30/2022 17:15:43

408 Upper Trim Wood All Deteriorated Gray Cracking Exterior Exterior Positive 24.1 0.5 24.6 mg/cm2 9/30/2022 17:15:53

422 Window Middle Stop Wood 10/16 Deteriorated White Friction 2 Bedroom 2 Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 17:25:36

423 Window Jamb/Slide Wood 10/16 Deteriorated White Friction 2 Bedroom 2 Positive 17.3 0.5 17.8 mg/cm2 9/30/2022 17:26:09

424 Window Trough Wood 10/16 Deteriorated White Impact 2 Bedroom 2 Positive 17.1 0.5 17.6 mg/cm2 9/30/2022 17:26:19

425 Window Exterior Stop Wood 10/16 Deteriorated White Cracking 2 Bedroom 2 Positive 10.8 0.5 11.3 mg/cm2 9/30/2022 17:26:36

445 Window Middle Stop Wood 11/12 Deteriorated White Friction 2 Living Room 2 Positive 24.2 0.5 24.7 mg/cm2 9/30/2022 17:36:08

446 Window Jamb/Slide Wood 11/12 Deteriorated White Friction 2 Living Room 2 Positive 18.7 0.5 19.2 mg/cm2 9/30/2022 17:36:27

447 Window Trough Wood 11/12 Deteriorated White Impact 2 Living Room 2 Positive 14 0.5 14.5 mg/cm2 9/30/2022 17:36:36

448 Window Exterior Stop Wood 11/12 Deteriorated White Cracking 2 Living Room 2 Positive 13.9 0.5 14.4 mg/cm2 9/30/2022 17:36:46

489 Front Patio Lower Beam Wood A Deteriorated Gray Cracking Exterior Exterior Positive 20.6 0.5 21.1 mg/cm2 9/30/2022 18:14:13

490 Front Patio Lower Lattice Panel Wood A/B/D Deteriorated Gray Cracking Exterior Exterior Positive 16.3 0.5 16.8 mg/cm2 9/30/2022 18:14:25

493 Patio Upper Trim Wood All Deteriorated Gray Cracking Exterior Exterior Front Patio Positive 23.9 0.5 24.4 mg/cm2 9/30/2022 18:18:18

494 Patio Ceiling Wood All Deteriorated Gray Cracking Exterior Exterior Front Patio Positive 13.3 0.5 13.8 mg/cm2 9/30/2022 18:21:31

495 Patio Upper Beam Wood A/B/D Deteriorated Gray Cracking Exterior Exterior Front Patio Positive 21.3 0.5 21.8 mg/cm2 9/30/2022 18:21:41

496 Patio Column Wood A Deteriorated Gray Cracking Exterior Exterior Front Patio Positive 18.7 0.5 19.2 mg/cm2 9/30/2022 18:21:59

497 Patio Floor Wood All Deteriorated Gray Friction Exterior Exterior Front Patio Positive 3.3 0.5 3.8 mg/cm2 9/30/2022 18:22:19

498 Entry Door 1 Casing/Header Wood A Deteriorated Gray Cracking Exterior Exterior Positive 20.9 0.5 21.4 mg/cm2 9/30/2022 18:22:42

500 Entry Door 2 Casing/Header Wood A Deteriorated Gray Cracking Exterior Exterior Positive 9.5 0.5 10 mg/cm2 9/30/2022 18:23:03

503 Window Casing/Header Wood 1 Deteriorated Gray Cracking Exterior Exterior Positive 20 0.5 20.5 mg/cm2 9/30/2022 18:24:54

504 Window Sill Wood 1 Deteriorated Gray Cracking Exterior Exterior Positive 8 0.5 8.5 mg/cm2 9/30/2022 18:25:11

508 Window Casing/Header Wood 17 Deteriorated Gray Cracking Exterior Exterior Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 18:28:31

509 Window Exterior Stop Wood 17 Deteriorated White Cracking Exterior Exterior Positive 1.7 0.5 2.2 mg/cm2 9/30/2022 18:29:08

510 Window Casing/Header/Sill Wood 7-9/15/16 Deteriorated Gray Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 18:31:40

511 Window Frame Wood 18 Deteriorated Gray Cracking Exterior Exterior Positive 14.6 0.5 15.1 mg/cm2 9/30/2022 18:33:15

512 Window Sash Wood 18 Deteriorated Gray Friction/Impact Exterior Exterior Positive 4.3 0.5 4.8 mg/cm2 9/30/2022 18:33:25

513 Window Exterior Stop Wood 18 Deteriorated Gray Cracking Exterior Exterior Positive 17.2 0.5 17.7 mg/cm2 9/30/2022 18:33:36
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515 Window Casing/Header/Sill Wood 6/14/22/23 Deteriorated Gray Cracking Exterior Exterior Positive 11.6 0.5 12.1 mg/cm2 9/30/2022 18:35:19

516 Window Casing/Header/Sill Wood 5 Deteriorated Gray Cracking Exterior Exterior Positive 20 0.5 20.5 mg/cm2 9/30/2022 18:35:34

519 Window Casing/Header/Sill Wood 2-4/12/13 Deteriorated Gray Cracking Exterior Exterior Positive 15.5 0.5 16 mg/cm2 9/30/2022 18:37:57

520 Window Casing/Header/Sill Wood 10/11/20/21 Deteriorated Gray Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/30/2022 18:41:55

522 Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 8.7 0.5 9.2 mg/cm2 9/30/2022 18:44:53

523 Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 7.8 0.5 8.3 mg/cm2 9/30/2022 18:45:17

524 Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 8.6 0.5 9.1 mg/cm2 9/30/2022 18:46:13

525 Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 8.1 0.5 8.6 mg/cm2 9/30/2022 18:46:25

526 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 8.4 0.5 8.9 mg/cm2 9/30/2022 18:46:52

527 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 18:47:02

528 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 0.9 0.2 1.1 mg/cm2 9/30/2022 18:48:16

533 Window Casing/Header/Sill Wood 24 Deteriorated White Cracking Exterior Exterior Garage Positive 6.1 0.5 6.6 mg/cm2 9/30/2022 18:51:57
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