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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 102 
Property: 2111 South Cecelia Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 12/29/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2111 South Cecelia Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Post (Side White) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

7 
9  

2 Basement, Room 1, Sink (Side D Ceramic White) – Abatement - 
Remove Components.  Remove any unnecessary plumbing and 
ensure all drain lines and water lines are capped if applicable.   

21  

3 Basement, Room 1, Windows, Frame/Sash (#s 19-21) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

10 
11  

4 Basement, Room 1, Hanger Bar Support (Side D 
Yellow)/Vertical Hanger Board (Side B Yellow) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

13 
16  

5 Basement, Room 1, Hanger Bar (Side D Yellow) – Abatement – 
Remove and replace component followed by the application of 
two coats of high-quality appropriate paint to components. 

12  

6 Basement, Room 1, To Room 2 Door, Door (Side B White) – 
Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to components. 

20  

7 Basement, Room 1, Cabinet Face/Cabinet Interior/Cabinet Shelf 
Support (Side C Yellow/White) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

23 
25 
27 

 

8 Basement, Cabinet Shelf (Side C Yellow) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

26  

9 Basement, Cabinet Door, Door (Side C White) – Abatement – 
Strip paint 2 inches from all friction/impact surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to components. 

24  
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10 Basement, Room 2, Window Frame (#s 18) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

39  

11 Basement, Room 2, Cabinet Interior (Side All Yellow) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

46  

12 Floor 1, Side Entry, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop (#s 9) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

68 
69 
71 

 

13 Floor 1, Laundry Room, Windows, Middle Stop/Jamb/Slide/Sill 
(#s 7/8) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement - Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

84 
85 
83 

 

14 Floor 1, Laundry Room, To Kitchen Door, Casing/Header (Side 
D White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

91  

15 Floor 1, Laundry Room, To Kitchen Door, Door (Side D White) – 
Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to components. 

92  

16 Floor 1, Bathroom 1, Windows, Middle Stop/Jamb/Slide (#s 12) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

282 
283  

17 Floor 1, Bathroom 1, Wall (Side C/D Gray) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

271 
272  

18 Floor 1, Bedroom 2, Windows, Middle Stop/Jamb/Slide (#s 13) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

191 
192  

19 Floor 1, Bedroom 2 Closet, Wall (Side A/B/D Gray)/Ceiling (Side 
All Gray) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

203 
204 
206 
207 
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20 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 2) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

227 
228 
229 
230 

 

21 Floor 1, Living Room, Windows, Middle Stop/Jamb/Slide (#s 4-6) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

245 
246  

22 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 1/14) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

158 
159 
160 
161 

 

23 Floor 2, Attic Stairway, Stair Tread/Stair Riser (Side All White) - 
Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

320 
321  

24 Floor 1, Front Enclosed Porch, Ceiling (Side All Beige)/Upper 
Trim/Upper Beam (Side A/B/D Beige)/Column (Side A Beige) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

333 
334 
335 
336 

 

25 Floor 1, Front Enclosed Porch, Floor (Side All Gray) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

337  

26 Floor 1, Front Enclosed Porch, Windows, Casing/Header (#s 
1/2) - Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

338  

27 Floor 1, Front Enclosed Porch, Entry Door, Casing/Header (Side 
C White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

340  

28 Floor 1, Front Enclosed Porch, Entry Door, Sill (Side C Gray) – 
Abatement - Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

342  

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2111 S. Cecelia Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.   $ 

HH Alt Design/Install an Active Soil Depressurization Radon 
Mitigation System in accordance with current Environment 
Protection Agency Guidelines, Association of Radon Scientist 
and Technologists Standards (AARST), and American 
National Standards Institute (ANSI). The contractor shall 
provide the property owner with a Radon Documentation   
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Information Package ANSI/AARST Standards for Existing 
Homes. 
 
A post mitigation measurement will be performed no sooner 
than twenty-four hours and no later than thirty days after a 
mitigation system is installed at no cost to the 
contractor/property owner. The dwelling must achieve post 
Radon Mitigation test results below 4.0 pCi/L. 

HH Alt Basement, Room 2, Windows, (#s 18) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal.    

HH Alt Floor 1,Kitchen, Windows, (#s 10/11) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal.    

HH Alt Floor 1, Living Room, Windows, (#s 3) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal.    

HH Alt Basement, Room 1, Plumbing – Replace all waste connection 
improperly sealed/leaking with proper materials and 
connections to Waste Line/Soil Pipe.   

HH Alt Basement, Room 1, Plumbing – Remove and replace 
complete Soil Pipe in basement.   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

7 Post Wood - Deteriorated White Cracking Basement Room 1 Positive 1.7 0.5 2.2 mg/cm2 11/14/2022 13:05:24

9 Post Wood - Deteriorated White Cracking Basement Room 1 Positive 1.7 0.5 2.2 mg/cm2 11/14/2022 13:06:23

10 Window Frame Wood 19-21 Deteriorated White Cracking Basement Room 1 Positive 1.2 0.2 1.4 mg/cm2 11/14/2022 13:08:03

11 Window Sash Wood 19-21 Deteriorated White Friction/Impact Basement Room 1 Positive 1.3 0.3 1.6 mg/cm2 11/14/2022 13:08:40

12 Hanger Bar Wood D Deteriorated Yellow Friction Basement Room 1 Positive 5.4 0.5 5.9 mg/cm2 11/14/2022 13:10:31

13 Hanger Bar Support Wood D Deteriorated Yellow Cracking Basement Room 1 Positive 6.6 0.5 7.1 mg/cm2 11/14/2022 13:10:42

16 Vertical Hanger Board Wood B Deteriorated Yellow Cracking Basement Room 1 Positive 3.5 0.5 4 mg/cm2 11/14/2022 13:12:59

20 To Room 2 Door Wood B Deteriorated White Friction/Impact Basement Room 1 Positive 1.7 0.5 2.2 mg/cm2 11/14/2022 13:14:42

21 Sink Ceramic D Deteriorated White Cracking Basement Room 1 Positive 10.3 0.5 10.8 mg/cm2 11/14/2022 13:15:49

23 Cabinet Face Wood C Deteriorated White Cracking Basement Room 1 Positive 4.6 0.5 5.1 mg/cm2 11/14/2022 13:16:58

24 Cabinet Door Wood C Deteriorated White Friction/Impact Basement Room 1 Positive 3.4 0.5 3.9 mg/cm2 11/14/2022 13:17:10

25 Cabinet Interior Wood C Deteriorated Yellow Cracking Basement Room 1 Positive 4.3 0.5 4.8 mg/cm2 11/14/2022 13:18:29

26 Cabinet Shelf Wood C Deteriorated Yellow Friction Basement Room 1 Positive 3.1 0.5 3.6 mg/cm2 11/14/2022 13:18:40

27 Cabinet Shelf Support Wood C Deteriorated Yellow Cracking Basement Room 1 Positive 4.3 0.5 4.8 mg/cm2 11/14/2022 13:18:50

39 Window Frame Wood 18 Deteriorated White Cracking Basement Room 2 Positive 1.3 0.3 1.6 mg/cm2 11/14/2022 13:33:09

46 Cabinet Interior Wood All Deteriorated Yellow Cracking Basement Room 2 Positive 1.6 0.5 2.1 mg/cm2 11/14/2022 13:38:06

68 Window Middle Stop Wood 9 Deteriorated White Friction 1 Side Entry Positive 4.1 0.5 4.6 mg/cm2 11/14/2022 13:59:06

69 Window Jamb/Slide Wood 9 Deteriorated White Friction 1 Side Entry Positive 2.8 0.5 3.3 mg/cm2 11/14/2022 13:59:52

71 Window Exterior Stop Wood 9 Deteriorated White Cracking 1 Side Entry Positive 2.2 0.5 2.7 mg/cm2 11/14/2022 14:00:46

79 Window Casing/Header Wood 7/8 Intact White 1 Laundry Room Positive 0.9 0.2 1.1 mg/cm2 11/14/2022 14:09:59

83 Window Sill Wood 7/8 Deteriorated White Chewable 1 Laundry Room Positive 1 0.2 1.2 mg/cm2 11/14/2022 14:12:42

84 Window Middle Stop Wood 7/8 Deteriorated White Friction 1 Laundry Room Positive 0.8 0.2 1 mg/cm2 11/14/2022 14:13:41

85 Window Jamb/Slide Wood 7/8 Deteriorated White Friction 1 Laundry Room Positive 2.7 0.5 3.2 mg/cm2 11/14/2022 14:14:17

91 To Kitchen Door Casing/Header Wood D Deteriorated White Cracking 1 Laundry Room Positive 2.1 0.5 2.6 mg/cm2 11/14/2022 14:18:44

92 To Kitchen Door Wood D Deteriorated White Friction/Impact 1 Laundry Room Positive 1.2 0.2 1.4 mg/cm2 11/14/2022 14:19:09

100 Wall Plaster B Intact Gray 1 Kitchen Positive 6 0.5 6.5 mg/cm2 11/14/2022 14:25:36

101 Wall Plaster C Intact Gray 1 Kitchen Positive 7.6 0.5 8.1 mg/cm2 11/14/2022 14:25:52

102 Wall Plaster D Intact Gray 1 Kitchen Positive 7.3 0.5 7.8 mg/cm2 11/14/2022 14:26:12

103 Wall Plaster A Intact White 1 Kitchen Positive 6.3 0.5 6.8 mg/cm2 11/14/2022 14:26:24

158 Window Middle Stop Wood 1/14 Deteriorated White Friction 1 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 11/14/2022 14:53:08

159 Window Jamb/Slide Wood 1/14 Deteriorated White Friction 1 Bedroom 1 Positive 1.9 0.5 2.4 mg/cm2 11/14/2022 14:53:52

160 Window Trough Wood 1/14 Deteriorated White Impact 1 Bedroom 1 Positive 5.3 0.5 5.8 mg/cm2 11/14/2022 14:54:06

161 Window Exterior Stop Wood 1/14 Deteriorated White Cracking 1 Bedroom 1 Positive 6.3 0.5 6.8 mg/cm2 11/14/2022 14:54:21

191 Window Middle Stop Wood 13 Deteriorated White Friction 1 Bedroom 2 Positive 0.8 0.2 1 mg/cm2 11/14/2022 15:06:22

192 Window Jamb/Slide Wood 13 Deteriorated White Friction 1 Bedroom 2 Positive 4.8 0.5 5.3 mg/cm2 11/14/2022 15:07:02

203 Wall Drywall A Deteriorated Gray Cracking 1 Bedroom 2 Closet Positive 4.6 0.5 5.1 mg/cm2 11/14/2022 15:12:32

204 Wall Drywall B Deteriorated Gray Cracking 1 Bedroom 2 Closet Positive 6.1 0.5 6.6 mg/cm2 11/14/2022 15:12:46

206 Wall Drywall D Deteriorated Gray Cracking 1 Bedroom 2 Closet Positive 7.2 0.5 7.7 mg/cm2 11/14/2022 15:13:12

207 Ceiling Drywall All Deteriorated Gray Cracking 1 Bedroom 2 Closet Positive 1.7 0.5 2.2 mg/cm2 11/14/2022 15:13:34

227 Window Middle Stop Wood 2 Deteriorated White Friction 1 Living Room Positive 3 0.5 3.5 mg/cm2 11/14/2022 15:31:31

228 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Living Room Positive 6.5 0.5 7 mg/cm2 11/14/2022 15:31:41

229 Window Trough Wood 2 Deteriorated White Impact 1 Living Room Positive 8.1 0.5 8.6 mg/cm2 11/14/2022 15:31:53

230 Window Exterior Stop Wood 2 Deteriorated White Cracking 1 Living Room Positive 8.7 0.5 9.2 mg/cm2 11/14/2022 15:32:04

245 Window Middle Stop Wood 4-6 Deteriorated White Friction 1 Living Room Positive 2.3 0.5 2.8 mg/cm2 11/14/2022 15:38:27

246 Window Jamb/Slide Wood 4-6 Deteriorated White Friction 1 Living Room Positive 1.9 0.5 2.4 mg/cm2 11/14/2022 15:38:39

271 Wall Drywall C Intact Gray 1 Bathroom 1 Positive 5.3 0.5 5.8 mg/cm2 11/14/2022 15:50:19

272 Wall Drywall D Intact Gray 1 Bathroom 1 Positive 3 0.5 3.5 mg/cm2 11/14/2022 15:50:51

282 Window Middle Stop Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2 11/14/2022 16:00:28

283 Window Jamb/Slide Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 4.7 0.5 5.2 mg/cm2 11/14/2022 16:01:10

307 Window Casing/Header Metal 17 Intact White Exterior Exterior Positive 2.6 0.5 3.1 mg/cm2 11/14/2022 16:16:41

320 Stair Tread Wood All Intact White 2 Attic Stairway Positive 0.9 0.2 1.1 mg/cm2 11/14/2022 16:24:25

321 Stair Riser Wood All Intact White 2 Attic Stairway Positive 0.8 0.2 1 mg/cm2 11/14/2022 16:25:01

333 Ceiling Wood All Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 4.2 0.5 4.7 mg/cm2 11/14/2022 16:59:36

2111 S Cecelia Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2111 S Cecelia Street - Positive XRF Results

334 Upper Trim Wood A/B/D Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 1.1 0.2 1.3 mg/cm2 11/14/2022 16:59:48

335 Upper Beam Wood A/B/D Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 9 0.5 9.5 mg/cm2 11/14/2022 17:00:25

336 Column Wood A Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 4 0.5 4.5 mg/cm2 11/14/2022 17:00:37

337 Floor Wood All Deteriorated Gray Friction 1 Front Enclosed Porch Positive 9 0.5 9.5 mg/cm2 11/14/2022 17:02:01

338 Window Casing/Header Wood 1/2 Deteriorated White Cracking 1 Front Enclosed Porch Positive 7.9 0.5 8.4 mg/cm2 11/14/2022 17:02:40

340 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 7.3 0.5 7.8 mg/cm2 11/14/2022 17:05:37

342 Entry Door Sill Wood C Deteriorated Gray Friction 1 Front Enclosed Porch Positive 5.5 0.5 6 mg/cm2 11/14/2022 17:06:00
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