Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 103
Property: 109 South Myrtle Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 02/03/2023 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

109 South Myrtle Street
Sioux City, lowa 51103

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation", "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD
# INTERIOR DIVISION LrA | PRICE
1 Basement, Room 1, Stair Support (Side C Silver) — Interim —
Paint stabilization followed by the installation of two coats of 15

high-quality appropriate paint to match existing.

2 Basement, Basement Stairway, Beam (Side A White) — Interim —
Paint stabilization followed by the installation of two coats of 44
high-quality appropriate paint to match existing.

3 Basement, Basement Stairway, To Rear Entry Door, Stop/Sill
(Side C White/Gray) — Abatement — Remove and replace Stop,

Strip all paint from Sill and photograph for documentation gg
followed by the application of two coats of high-quality
appropriate paint to both components.

4 Floor 1, Rear Entry, Ceiling (Side All White)/Upper Trim (Side
B/C/D White) — Interim — Paint stabilization followed by the 49
installation of two coats of high-quality appropriate paint to 50
match existing.

5 Floor 1, Rear Entry, Floor (All) - Interim — Paint stabilization

. . . . 52
followed by the installation of a wear resistant material.

6 Floor 1, Rear Entry, Windows, Sash/Sill/Trough (#s 13) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable 55
weather resistant material that matches the surrounding. Caulk 58
seams to create dust tight seal. Sill - Abatement — Strip paint
from component and photograph for documentation flowed by
applying two coats of high quality appropriate paint

7 Floor 1, Rear Entry, Windows, Sash/Sill/Trough/Middle
Stop/Exterior Stop (#s 11/12) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity | 60
are covered in a suitable weather resistant material that matches | ,
the surrounding. Caulk seams to create dust tight seal. Sill - 63
Abatement — Strip paint from component and photograph for
documentation flowed by applying two coats of high quality
appropriate paint

8 Floor 1, Rear Entry, To Kitchen Door, Sill (Side A Gray) —
Abatement — Remove and replace Stop, Strip all paint from Sill
and photograph for documentation followed by the application of
two coats of high-quality appropriate paint to both components.

68

4




Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side A
White) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

66

10

Floor 1, Rear Entry, To Basement Stairway Door,
Casing/Header (Side A White) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

53

11

Floor 1, Rear Entry, Cabinet, Shelf Support (Side B/D Blue) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

84

12

Floor 2, Rear 2" Floor Stairway, Landing/Riser (Side All Gray) -
Interim — Paint stabilization followed by the installation of a wear
resistant material.

72

13

Floor 2, Rear 2" Floor Stairway, Stair Railing (Side D White) —
Abatement — Remove and replace Stop, Strip all paint from Sill
and photograph for documentation followed by the application of
two coats of high-quality appropriate paint to both components.

75

14

Floor 2, Rear 2" Floor Stairway, Stair Spindles/Gate (Side D
White/Beige) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

77
79

15

Floor 2, Rear 2" Floor Stairway, Upper Trim (Side A White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

74

16

Floor 2, Rear 2" Enclosed Porch, Wall/Gable Wall/Upper
Beam/Upper Trim/Eave/Soffit/Fascia (Side A White/Beige) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

308
313
314
315
316
317

17

Floor 2, Rear Enclosed Porch, Windows, Middle
Stop/Trough/Exterior Stop (#s 20/21) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

322
323
324

18

Floor 2, Rear Enclosed Porch, Windows, Middle
Stop/Trough/Jamb/Slide/Exterior Stop (#s 22) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

326
327
328
329

19

Floor 2, Rear 2" Enclosed Porch, To Bedroom 4 Door,
Casing/Header (Side A Beige) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

330

20

Floor 2, Rear 2" Enclosed Porch, To Bedroom 4 Door, Door/Sill
(Side A Gray)Stop (Side C From Bedroom 4 White) - Abatement
— Remove and replace Stop, Strip paint 2 inches from all

331
332
359

5




impact/friction surfaces on Door, Strip paint from Sill and
photograph for documentation and photograph for
documentation / paint stabilization on the entire side of Door
followed by the application of two coats of high-quality
appropriate paint on components.

21

Floor 2, Bedroom 4, Windows, Jamb/Slide/Trough/Exterior
Stop/Exterior Sash (#s 14) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

347
348
349
319

22

Floor 2, Bedroom 4, Ceiling/Wall (Side All Blue) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

334
335
336
337
338

23

Floor 2, Bedroom 4 Closet, Ceiling/Wall/Shelf Support (Side All
Blue/White) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

361
362
363
364
365
366

24

Floor 2, Bedroom 4 Closet, Shelf (Side B Blue) - Interim — Paint
stabilization followed by the installation of a wear resistant
material.

368

25

Floor 2, 2" Floor Hallway, Ceiling/Wall (Side All White/Pink) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

373
374
375
376
377

26

Floor 2, Bathroom 2, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop (#s 19) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

408
409
410
411

27

Floor 2, Bathroom 2, Ceiling (Side All Blue)/Wall (Side A Blue) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

391
395

28

Floor 2, Bedroom 5, Windows, Middle Stop/Jamb/Slide/Trough
(#s 15-16) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

426
427
428

29

Floor 2, Bedroom 6, Windows, Middle Stop/Jamb/Slide/Trough
(#s 17/18) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

458
459
460




30

Floor 2, Bedroom 6, Ceiling/Wall (Side All White) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

446
447
448
449
450

31

Floor 2, Front 2" Floor Stairway, Ceiling/Wall (Side All White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

294
295
296
297
298

32

Floor 1, Front Entry, Ceiling/Wall (Side All White) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

276
277
278
279
280

33

Floor 1, Front Entry, Entry Door, Stop (Side A Beige) —
Abatement — Remove and replace component followed by the
application of two coats of high-quality appropriate paint to
match surrounding.

291

34

Floor 1, Living Room, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Storm Sash (#s 1/10) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

228
229
230
237
238
239
503

35

Floor 1, Living Room, Ceiling/Crown Molding (Side All
White/Beige) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

214
215
216
217
219

36

Floor 1, Dining Room, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop (#s 8/9) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

206
207
208
209

37

Floor 1, Dining Room, Ceiling/Crown Molding (Side All
White/Red) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

192
193
194
195
197

38

Floor 1, Bedroom 2, Windows, Middle Stop/Jamb/Slide/Exterior
Stop (#s 4) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

175
176
178

39

Floor 1, Bedroom 1, Windows, Middle Stop (#s 5) — Abatement -
Remove and replace Component followed by the installation of
two coats of high-quality appropriate paint to match existing.

40

Floor 1, Kitchen, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop (#s 6) — Abatement -
Remove and replace Window Components. Remove any

7




unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

41 Floor 1, Kitchen, Wall (Side A Green) — Interim — Paint
stabilization followed by the installation of two coats of high- 85
guality appropriate paint to match existing.
EXTERIOR DIVISION PRICE
NOTE: If due to colder weather, some or all exterior work may be postponed until warmer

conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*k%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

42

Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim (Side
All White) - Interim - Paint Stabilization followed by two coats of
high quality appropriate paint. Repaint to match existing.

477
478
479
480
480
484
494

43

Exterior, Eave/Soffit/Fascia (Side All White) - Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

482
483

44

Exterior, Front Porch, Ceiling/Upper Trim (Side All White)/Upper
Beam (Side A/B/D White) - Interim - Paint Stabilization followed

by two coats of high quality appropriate paint. Repaint to match

existing.

485
486
487

45

Exterior, Entry Door, Casing/Header (Side A White) - Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

488

46

Exterior, Windows, Casing/Header/Sill (#s 1-22) - Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

495
496
497
498
499
501
502
504
505
507
508
509
510
511
512
513
318
320

a7

Exterior, Windows, Exterior Sash (#s 2) - Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

506

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.

8




Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (109 S. Myrtle Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

& || AR

ALTERNATE BID ITEMS

Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt

Install Smoke and Carbon Monoxide Detectors. Install Smoke
detectors on each floor and Carbon Monoxide detectors in
sleeping areas.

HH Alt

Design/Install an Active Soil Depressurization Radon
Mitigation System in accordance with current Environment
Protection Agency Guidelines, Association of Radon Scientist
and Technologists Standards (AARST), and American
National Standards Institute (ANSI). The contractor shall
provide the property owner with a Radon Documentation
Information Package ANSI/AARST Standards for Existing
Homes.

A post mitigation measurement will be performed no sooner
than twenty-four hours and no later than thirty days after a
mitigation system is installed at no cost to the




contractor/property owner. The dwelling must achieve post
Radon Mitigation test results below 4.0 pCi/L.

Alt

PERMANENT SOFFIT & FASCIA / METAL COIL WORK -
Entire (complete cover) House and All Attached Structures,
this is for the House ONLY not for the garage.
- Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must

use Lead RRP practices.

Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.

All house overhang soffit, overhang supports including gable
braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum
coll trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia.

HH Alt

PERMANENT SIDING-VINYL - Full cover house & All
attached structures.

Notes: - Bid to use plastic “Containment” on ground or floor
where appropriate. All listed areas are lead hazards. Must use
Lead RRP practices.

- Include all exterior coil work not covered in “soffit /fascia
spec” items.

- Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.

- All metal edges are to be caulked/sealed inside and outside
with silicone to enclose any lead hazard.

- Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering

Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet)
or equivalent. Siding panels to be no less than .042” thickness.
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to
manufactures instructions and to Code.

This line item would include the re-hanging of the existing
gutters unless otherwise specified. This would eliminate all
other exterior work that would result in a painted finish. No

10




painted exterior components should remain after this line item
is completed.

Ensure that all open voids in box seal and siding are sealed
properly.

HH Alt

REWIRE TO CODE -

Rewire to municipal electric code. Rewire the structure to
current local modifications of the National Electric Code and
accompanying Inspection letter.

Each habitable room shall have two outlets. Contractor shall
bring to minimum code all switches, outlets

and fixtures. Install no wire-mold or conduit in habitable areas
without owner’s approval.

While the house will be wired to local code requirements,
unheated attic area (above the ceiling), and the space inside
un-disturbed walls is NOT included and the wiring in these
areas will not be replaced. Electrical Inspection Letter
Attached.

HH Alt

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

& |H

ADJUSTED BASE BID TOTAL

11
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109 S Myrtle Street - Positive XRF Results

Reading # Component Substrate Side/#  Condition Color Hazard Floor Room Result Concentration 3SD Total Pb Units Date Time
15 Stair Support Wood C Deteriorated Silver Cracking Basement Room 1 Positive 1.6 0.4 2 mg/cm2 10/13/2022 12:54:38
36 To Rear Entry Door Stop Wood C Deteriorated White Impact Basement Basement Stairway Positive 4 0.5 4.5 mg/cm?2 10/13/2022 13:09:21
39 To Rear Entry Door Sill Wood C Deteriorated Gray Friction Basement Basement Stairway Positive 3.6 0.5 4.1 mg/cm2 10/13/2022 13:10:17
44 Beam Wood A Deteriorated White Cracking Basement Basement Stairway Positive 0.9 0.2 1.1 mg/cm2 10/13/2022 13:14:23
49 Ceiling Wood All Deteriorated White Cracking 1 Rear Entry Positive 3.9 0.5 44  mg/cm2 10/13/2022 13:19:14
50 Upper Trim Wood B/C/D Deteriorated White Cracking 1 Rear Entry Positive 6.8 0.5 7.3  mg/cm2 10/13/2022 13:19:25
52 Floor Wood All Deteriorated Gray Friction 1 Rear Entry Positive 1 0.2 1.2 mg/cm?2 10/13/2022 13:22:16
53 To Basement Stairway Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 9.1 0.5 9.6 mg/cm2 10/13/2022 13:23:11
55 Window Sash Wood 13 Deteriorated White Friction/Impact 1 Rear Entry Positive 4 0.5 4.5 mg/cm2 10/13/2022 13:24:29
56 Window Sill Wood 13 Deteriorated White Chewable 1 Rear Entry Positive 12.1 0.5 12.6  mg/cm2 10/13/2022 13:24:51
58 Window Trough Wood 13 Deteriorated White Impact 1 Rear Entry Positive 6.4 0.5 6.9 mg/cm2 10/13/2022 13:25:23
60 Window Sill Wood 11/12 Deteriorated White Chewable 1 Rear Entry Positive 9.3 0.5 9.8 mg/cm?2 10/13/2022 13:33:28
61 Window Middle Stop Wood 11/12 Deteriorated White Cracking 1 Rear Entry Positive 12.3 0.5 12.8 mg/cm2 10/13/2022 13:33:38
62 Window Trough Wood 11/12 Deteriorated White Cracking 1 Rear Entry Positive 6.3 0.5 6.8 mg/cm2 10/13/2022 13:33:48
63 Window Exterior Stop Wood 11/12 Deteriorated White Cracking 1 Rear Entry Positive 7.5 0.5 8 mg/cm?2 10/13/2022 13:33:58
66 To Kitchen Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 9.6 0.5 10.1 mg/cm?2 10/13/2022 13:35:35
68 To Kitchen Door Sill Wood A Deteriorated Gray Friction 1 Rear Entry Positive 5.5 0.5 6 mg/cm?2 10/13/2022 13:35:56
72 Landing Riser Wood All Deteriorated Gray Impact 2 Rear 2nd Floor Stairway  Positive 1.6 0.5 2.1 mg/cm2 10/13/2022 13:38:05
74 Upper Trim Wood A Deteriorated White Cracking 2 Rear 2nd Floor Stairway  Positive 8.7 0.5 9.2 mg/cm?2 10/13/2022 13:39:36
75 Stair Railing Wood D Deteriorated Beige Chewable 2 Rear 2nd Floor Stairway  Positive 2.5 0.5 3 mg/cm2 10/13/2022 13:40:10
77 Stair Spindles Wood D Deteriorated Beige Cracking 2 Rear 2nd Floor Stairway  Positive 7.2 0.5 7.7 mg/cm?2 10/13/2022 13:40:31
79 Gate Wood D Deteriorated White Friction/Impact 2 Rear 2nd Floor Stairway  Positive 5.9 0.5 6.4 mg/cm?2 10/13/2022 13:40:57
84 Cabinet Shelf Support Wood B/D Deteriorated Blue Cracking 1 Rear Entry Positive 12.3 0.5 12.8 mg/cm2 10/13/2022 13:43:47
85 Wall Drywall A Deteriorated Green Cracking 1 Kitchen Positive 7.2 0.5 7.7 mg/cm?2 10/13/2022 13:46:28
97 Window Middle Stop Wood 6 Deteriorated White Friction 1 Kitchen Positive 12 0.5 12.5 mg/cm2 10/13/2022 13:54:48
98 Window Jamb/Slide Wood 6 Deteriorated White Friction 1 Kitchen Positive 9.5 0.5 10 mg/cm?2 10/13/2022 13:54:58
99 Window Trough Wood 6 Deteriorated White Impact 1 Kitchen Positive 7.9 0.5 8.4 mg/cm?2 10/13/2022 13:55:09
100 Window Exterior Stop Wood 6 Deteriorated White Cracking 1 Kitchen Positive 9.8 0.5 10.3 mg/cm2 10/13/2022 13:55:20
145 Window Middle Stop Wood 5 Deteriorated White Friction 1 Bedroom 1 Positive 1.8 0.5 2.3 mg/cm?2 10/13/2022 14:15:10
175 Window Middle Stop Wood 4 Deteriorated White Friction 1 Bedroom 2 Positive 11.1 0.5 11.6  mg/cm2 10/13/2022 14:29:23
176 Window Jamb/Slide Wood 4 Deteriorated White Friction 1 Bedroom 2 Positive 9.2 0.5 9.7 mg/cm2 10/13/2022 14:29:36
178 Window Exterior Stop Wood 4 Deteriorated White Cracking 1 Bedroom 2 Positive 5.7 0.5 6.2 mg/cm?2 10/13/2022 14:30:01
192 Wall Drywall A Deteriorated Red Cracking 1 Dining Room Positive 8 0.5 8.5 mg/cm2 10/13/2022 14:39:51
193 Wall Drywall B Deteriorated Red Cracking 1 Dining Room Positive 12.1 0.5 12.6  mg/cm2 10/13/2022 14:40:07
194 Wall Drywall C Deteriorated Red Cracking 1 Dining Room Positive 7.5 0.5 8 mg/cm2 10/13/2022 14:40:36
195 Wall Drywall D Deteriorated Red Cracking 1 Dining Room Positive 11 0.5 11.5 mg/cm2 10/13/2022 14:40:47
197 Crown Molding Wood All Deteriorated White Cracking 1 Dining Room Positive 4.5 0.5 5 mg/cm2 10/13/2022 14:41:30
206 Window Middle Stop Wood 8/9 Deteriorated White Friction 1 Dining Room Positive 8.9 0.5 9.4 mg/cm2 10/13/2022 14:44:42
207 Window Jamb/Slide Wood 8/9 Deteriorated White Friction 1 Dining Room Positive 12.5 0.5 13 mg/cm?2 10/13/2022 14:44:52
208 Window Trough Wood 8/9 Deteriorated White Impact 1 Dining Room Positive 7.9 0.5 8.4 mg/cm2 10/13/2022 14:45:03
209 Window Exterior Stop Wood 8/9 Deteriorated White Cracking 1 Dining Room Positive 7 0.5 7.5 mg/cm?2 10/13/2022 14:45:14
214 Wall Drywall A Deteriorated Beige Cracking 1 Living Room Positive 4.8 0.5 53  mg/cm2 10/13/2022 14:49:13
215 Wall Drywall B Deteriorated Beige Cracking 1 Living Room Positive 13 0.5 13.5 mg/cm2 10/13/2022 14:49:27
216 Wall Drywall C Deteriorated Beige Cracking 1 Living Room Positive 1.6 0.4 2 mg/cm?2 10/13/2022 14:49:38
217 Wall Drywall D Deteriorated Beige Cracking 1 Living Room Positive 11.9 0.5 12.4 mg/cm2 10/13/2022 14:49:58
219 Crown Molding Wood All Deteriorated White Cracking 1 Living Room Positive 8.8 0.5 9.3 mg/cm2 10/13/2022 14:50:34
228 Window Middle Stop Wood 10 Deteriorated White Friction 1 Living Room Positive 8.9 0.5 9.4 mg/cm2 10/13/2022 14:57:14
229 Window Jamb/Slide Wood 10 Deteriorated White Friction 1 Living Room Positive 8.9 0.5 9.4 mg/cm2 10/13/2022 14:57:25
230 Window Trough Wood 10 Deteriorated White Impact 1 Living Room Positive 1.5 0.4 1.9 mg/cm2 10/13/2022 14:57:37
237 Window Middle Stop Wood 1 Deteriorated White Friction 1 Living Room Positive 8.6 0.5 9.1 mg/cm2 10/13/2022 14:59:50
238 Window Jamb/Slide Wood 1 Deteriorated White Friction 1 Living Room Positive 10 0.5 10.5 mg/cm2 10/13/2022 15:00:00
239 Window Trough Wood 1 Deteriorated White Impact 1 Living Room Positive 7.6 0.5 8.1 mg/cm2 10/13/2022 15:00:10
276 Wall Drywall A Deteriorated White Cracking 1 Front Entry Positive 4.8 0.5 53 mg/cm2 10/13/2022 15:19:38
277 Wall Drywall B Deteriorated White Cracking 1 Front Entry Positive 3.4 0.5 3.9 mg/cm2 10/13/2022 15:19:50
278 Wall Drywall C Deteriorated White Cracking 1 Front Entry Positive 5.8 0.5 6.3 mg/cm2 10/13/2022 15:20:01
279 Wall Drywall D Deteriorated White Cracking 1 Front Entry Positive 3.9 0.5 44  mg/cm2 10/13/2022 15:20:11
280 Ceiling Drywall All Deteriorated White Cracking 1 Front Entry Positive 6.1 0.5 6.6 mg/cm2 10/13/2022 15:20:24
291 Entry Door Stop Wood A Deteriorated Beige Impact 1 Front Entry Positive 9.1 0.5 9.6 mg/cm2 10/13/2022 15:24:37
294 Wall Drywall A Deteriorated White Cracking 2 Front 2nd Floor Stairway Positive 3.2 0.5 3.7 mg/cm2 10/13/2022 15:26:39
295 Wall Drywall B Deteriorated White Cracking 2 Front 2nd Floor Stairway Positive 4.7 0.5 5.2 mg/cm?2 10/13/2022 15:26:54
296 Wall Drywall C Deteriorated White Cracking 2 Front 2nd Floor Stairway Positive 2.6 0.5 3.1  mg/cm2 10/13/2022 15:27:05
297 Wall Drywall D Deteriorated White Cracking 2 Front 2nd Floor Stairway Positive 3.2 0.5 3.7 mg/cm2 10/13/2022 15:27:20
298 Ceiling Drywall All Deteriorated White Cracking 2 Front 2nd Floor Stairway Positive 6.7 0.5 7.2  mg/cm2 10/13/2022 15:27:37
308 Wall Wood A Deteriorated White Cracking 2 Rear Enclosed Porch Positive 5.9 0.5 6.4 mg/cm2 10/13/2022 15:34:18
313 Gable Wall Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 12.7 0.5 13.2 mg/cm2 10/13/2022 15:36:26
314 Upper Beam Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 11.1 0.5 11.6  mg/cm2 10/13/2022 15:36:38
315 Upper Trim Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 9.7 0.5 10.2 mg/cm?2 10/13/2022 15:36:48
316 Eave/Soffit Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 11.1 0.5 11.6  mg/cm2 10/13/2022 15:36:59
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Reading # Component Substrate Side/#  Condition Color Hazard Floor Room Result Concentration 3SD Total Pb Units Date Time
317 Fascia Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 1.9 0.5 2.4  mg/cm2 10/13/2022 15:37:37
318 Window Casing/Header Wood 14 Deteriorated Beige Cracking Exterior Rear Enclosed Porch Positive 6.4 0.5 6.9 mg/cm?2 10/13/2022 15:39:23
319 Window Sash Wood 14 Deteriorated Beige Cracking Exterior Rear Enclosed Porch Positive 4.7 0.5 5.2 mg/cm2 10/13/2022 15:39:35
320 Window Sill Wood 14 Deteriorated Beige Cracking Exterior Rear Enclosed Porch Positive 12.3 0.5 12.8 mg/cm2 10/13/2022 15:40:16
322 Window Middle Stop Wood 20/21 Deteriorated White Cracking 2 Rear Enclosed Porch Positive 7.6 0.5 8.1 mg/cm?2 10/13/2022 15:40:46
323 Window Trough Wood 20/21 Deteriorated White Cracking 2 Rear Enclosed Porch Positive 12 0.5 12.5 mg/cm2 10/13/2022 15:40:58
324 Window Exterior Stop Wood 20/21 Deteriorated White Cracking 2 Rear Enclosed Porch Positive 2.1 0.5 2.6 mg/cm?2 10/13/2022 15:41:11
326 Window Middle Stop Wood 22 Deteriorated White Friction 2 Rear Enclosed Porch Positive 6.7 0.5 7.2 mg/cm2 10/13/2022 15:44:00
327 Window Jamb/Slide Wood 22 Deteriorated White Friction 2 Rear Enclosed Porch Positive 11.6 0.5 12.1  mg/cm2 10/13/2022 15:44:11
328 Window Exterior Stop Wood 22 Deteriorated White Cracking 2 Rear Enclosed Porch Positive 14.6 0.5 151 mg/cm2 10/13/2022 15:44:26
329 Window Trough Wood 22 Deteriorated White Impact 2 Rear Enclosed Porch Positive 3.7 0.5 4.2 mg/cm2 10/13/2022 15:44:43
330 To Bedroom 4 Door Casing/Header Wood A Deteriorated Beige Cracking 2 Rear Enclosed Porch Positive 6.7 0.5 7.2 mg/cm?2 10/13/2022 15:45:04
331 To Bedroom 4 Door Wood A Deteriorated White Friction/Impact 2 Rear Enclosed Porch Positive 6.2 0.5 6.7 mg/cm2 10/13/2022 15:45:15
332 To Bedroom 4 Door Sill Wood A Deteriorated White Friction 2 Rear Enclosed Porch Positive 2.6 0.5 3.1 mg/cm2 10/13/2022 15:45:25
334 Wall Drywall A Deteriorated Blue Cracking 2 Bedroom 4 Positive 1.7 0.5 2.2 mg/cm?2 10/13/2022 15:49:34
335 Wall Drywall B Deteriorated Blue Cracking 2 Bedroom 4 Positive 2 0.5 2.5 mg/cm2 10/13/2022 15:49:45
336 Wall Drywall C Deteriorated Blue Cracking 2 Bedroom 4 Positive 1.9 0.5 24  mg/cm?2 10/13/2022 15:50:00
337 Wall Drywall D Deteriorated Blue Cracking 2 Bedroom 4 Positive 2.4 0.5 2.9 mg/cm2 10/13/2022 15:50:12
338 Ceiling Drywall All Deteriorated Blue Cracking 2 Bedroom 4 Positive 1.9 0.5 24  mg/cm?2 10/13/2022 15:50:22
347 Window Jamb/Slide Wood 14 Deteriorated White Friction 2 Bedroom 4 Positive 8.7 0.5 9.2 mg/cm2 10/13/2022 15:52:54
348 Window Trough Wood 14 Deteriorated White Impact 2 Bedroom 4 Positive 7.4 0.5 7.9 mg/cm?2 10/13/2022 15:53:05
349 Window Exterior Stop Wood 14 Deteriorated White Cracking 2 Bedroom 4 Positive 9.9 0.5 10.4 mg/cm?2 10/13/2022 15:53:14
359 To Rear Enclosed Porch Door Stop Wood C Deteriorated White Impact 2 Bedroom 4 Positive 4 0.5 4.5 mg/cm2 10/13/2022 15:55:59
361 Wall Drywall A Deteriorated Blue Cracking 2 Bedroom 4 Closet Positive 2.8 0.5 3.3 mg/cm?2 10/13/2022 15:57:48
362 Wall Drywall B Deteriorated Blue Cracking 2 Bedroom 4 Closet Positive 2.9 0.5 34 mg/cm2 10/13/2022 15:58:04
363 Wall Drywall C Deteriorated Blue Cracking 2 Bedroom 4 Closet Positive 2 0.5 2.5 mg/cm?2 10/13/2022 15:58:33
364 Wall Drywall D Deteriorated Blue Cracking 2 Bedroom 4 Closet Positive 2.9 0.5 34 mg/cm?2 10/13/2022 15:58:43
365 Ceiling Drywall All Deteriorated Blue Cracking 2 Bedroom 4 Closet Positive 1.7 0.5 2.2 mg/cm2 10/13/2022 15:58:56
366 Shelf Support Wood All Deteriorated White Cracking 2 Bedroom 4 Closet Positive 0.8 0.2 1 mg/cm?2 10/13/2022 15:59:23
368 Shelf Wood B Deteriorated Blue Friction 2 Bedroom 4 Closet Positive 0.9 0.2 1.1 mg/cm2 10/13/2022 16:00:23
373 Wall Drywall A Deteriorated White Cracking 2 2nd Floor Hallway Positive 3.2 0.5 3.7 mg/cm2 10/13/2022 16:09:44
374 Wall Drywall B Deteriorated Pink Cracking 2 2nd Floor Hallway Positive 5 0.5 5.5 mg/cm2 10/13/2022 16:09:57
375 Wall Drywall C Deteriorated Pink Cracking 2 2nd Floor Hallway Positive 4.7 0.5 52 mg/cm2 10/13/2022 16:10:15
376 Wall Drywall D Deteriorated Pink Cracking 2 2nd Floor Hallway Positive 4 0.5 45 mg/cm2 10/13/2022 16:10:30
377 Ceiling Drywall All Deteriorated Pink Cracking 2 2nd Floor Hallway Positive 7.7 0.5 8.2 mg/cm2 10/13/2022 16:10:45
391 Wall Drywall A Deteriorated Blue Cracking 2 Bathroom 2 Positive 0.8 0.2 1 mg/cm2 10/13/2022 16:16:35
395 Ceiling Drywall All Deteriorated Blue Cracking 2 Bathroom 2 Positive 0.8 0.2 1 mg/cm2 10/13/2022 16:19:42
408 Window Middle Stop Wood 19 Deteriorated White Friction 2 Bathroom 2 Positive 4 0.5 45 mg/cm2 10/13/2022 16:25:14
409 Window Jamb/Slide Wood 19 Deteriorated White Friction 2 Bathroom 2 Positive 3 0.5 3.5 mg/cm?2 10/13/2022 16:25:25
410 Window Trough Wood 19 Deteriorated White Impact 2 Bathroom 2 Positive 5.8 0.5 6.3 mg/cm2 10/13/2022 16:25:45
411 Window Exterior Stop Wood 19 Deteriorated White Cracking 2 Bathroom 2 Positive 8.1 0.5 8.6 mg/cm?2 10/13/2022 16:25:55
426 Window Middle Stop Wood 15/16 Deteriorated White Friction 2 Bedroom 5 Positive 1.5 0.3 1.8 mg/cm2 10/13/2022 16:32:26
427 Window Jamb/Slide Wood 15/16 Deteriorated White Friction 2 Bedroom 5 Positive 11.1 0.5 11.6  mg/cm2 10/13/2022 16:32:44
428 Window Trough Wood 15/16 Deteriorated White Impact 2 Bedroom 5 Positive 2.8 0.5 3.3 mg/cm?2 10/13/2022 16:32:54
446 Wall Drywall A Deteriorated White Cracking 2 Bedroom 6 Positive 4.2 0.5 4.7 mg/cm2 10/13/2022 16:42:03
447 Wall Drywall B Deteriorated White Cracking 2 Bedroom 6 Positive 5.5 0.5 6 mg/cm?2 10/13/2022 16:42:25
448 Wall Drywall C Deteriorated White Cracking 2 Bedroom 6 Positive 3 0.5 3.5 mg/cm2 10/13/2022 16:42:39
449 Wall Drywall D Deteriorated White Cracking 2 Bedroom 6 Positive 1.9 0.5 24  mg/cm?2 10/13/2022 16:42:59
450 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 6 Positive 3.4 0.5 3.9 mg/cm2 10/13/2022 16:43:09
458 Window Middle Stop Wood 17/18 Deteriorated White Friction 2 Bedroom 6 Positive 9 0.5 9.5 mg/cm2 10/13/2022 16:44:51
459 Window Jamb/Slide Wood 17/18 Deteriorated White Friction 2 Bedroom 6 Positive 14 0.5 145 mg/cm2 10/13/2022 16:45:01
460 Window Trough Wood 17/18 Deteriorated White Impact 2 Bedroom 6 Positive 12.3 0.5 12.8 mg/cm2 10/13/2022 16:45:11
477 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 9 0.5 9.5 mg/cm2 10/13/2022 17:08:15
478 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Positive 9.2 0.5 9.7 mg/cm2 10/13/2022 17:08:28
479 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Positive 7.5 0.5 8 mg/cm?2 10/13/2022 17:09:20
480 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Positive 10.5 0.5 11 mg/cm?2 10/13/2022 17:09:33
481 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 12.5 0.5 13 mg/cm2 10/13/2022 17:10:12
482 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 13.4 0.5 13.9 mg/cm2 10/13/2022 17:10:30
483 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 14.3 0.5 14.8 mg/cm2 10/13/2022 17:10:49
484 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 15.3 0.5 15.8 mg/cm2 10/13/2022 17:11:19
485 Front Porch Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 5.8 0.5 6.3 mg/cm?2 10/13/2022 17:11:44
486 Front Porch Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 11.9 0.5 12.4 mg/cm2 10/13/2022 17:12:00
487 Front Porch Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 6 0.5 6.5 mg/cm2 10/13/2022 17:12:10
488 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 14.2 0.5 14.7 mg/cm2 10/13/2022 17:13:00
494 Lower Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 8.6 0.5 9.1 mg/cm2 10/13/2022 17:16:19
495 Window Casing/Header Wood 11/12/20/21 Deteriorated White Cracking Exterior Exterior Positive 9.8 0.5 10.3 mg/cm?2 10/13/2022 17:18:09
496 Window Sill Wood 11/12/20/21 Deteriorated White Cracking Exterior Exterior Positive 11.4 0.5 11.9 mg/cm2 10/13/2022 17:18:24
497 Window Casing/Header Wood 7-10/15/16 Deteriorated White Cracking Exterior Exterior Positive 8.9 0.5 9.4 mg/cm2 10/13/2022 17:19:49
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498 Window Sill Wood 7-10/15/16 Deteriorated White Cracking Exterior Exterior Positive 5 0.5 5.5 mg/cm2 10/13/2022 17:19:59
499 Window Casing/Header Wood 6/22 Deteriorated White Cracking Exterior Exterior Positive 12 0.5 125 mg/cm2 10/13/2022 17:20:25
501 Window Sill Wood 6/22 Deteriorated White Cracking Exterior Exterior Positive 6.1 0.5 6.6 mg/cm2 10/13/2022 17:20:47
502 Window Casing/Header Wood 1 Deteriorated White Cracking Exterior Exterior Positive 9.8 0.5 10.3 mg/cm?2 10/13/2022 17:23:28
503 Window Storm Sash Wood 1 Deteriorated White Cracking Exterior Exterior Positive 9.7 0.5 10.2 mg/cm?2 10/13/2022 17:23:57
504 Window Sill Wood 1 Deteriorated White Cracking Exterior Exterior Positive 11.5 0.5 12 mg/cm2 10/13/2022 17:24:08
505 Window Casing/Header Wood 2 Deteriorated White Cracking Exterior Exterior Positive 12 0.5 125 mg/cm2 10/13/2022 17:24:18
506 Window Storm Sash Wood 2 Deteriorated White Cracking Exterior Exterior Positive 15.7 0.5 16.2 mg/cm2 10/13/2022 17:24:42
507 Window Sill Wood 2 Deteriorated White Cracking Exterior Exterior Positive 17.3 0.5 17.8 mg/cm2 10/13/2022 17:24:56
508 Window Casing/Header Wood 3-5 Deteriorated White Cracking Exterior Exterior Positive 8 0.5 8.5 mg/cm?2 10/13/2022 17:25:19
509 Window Sill Wood 3-5 Deteriorated White Cracking Exterior Exterior Positive 9 0.5 9.5 mg/cm2 10/13/2022 17:25:30
510 Window Casing/Header Wood 13/19 Deteriorated White Cracking Exterior Exterior Positive 11.9 0.5 12.4  mg/cm2 10/13/2022 17:25:58
511 Window Sill Wood 13/19 Deteriorated White Cracking Exterior Exterior Positive 9.2 0.5 9.7 mg/cm2 10/13/2022 17:26:08
512 Window Casing/Header Wood 17/18 Deteriorated White Cracking Exterior Exterior Positive 9.8 0.5 10.3 mg/cm2 10/13/2022 17:31:34
513 Window Sill Wood 17/18 Deteriorated White Cracking Exterior Exterior Positive 7.4 0.5 7.9 mg/cm?2 10/13/2022 17:31:44




Inspection Services Division
Community Development Dept.

City of Sioux City, lowa
405 6th Street, Room 309
Sioux City, lowa 51102
Phone (712) 224-5216

Matt Meylor

Rehab Technician
City of Sioux City
RE: 109 S. Myrtle St.
Dear Matt;

On 12/29/2022, an electrical inspection was conducted at the above address as a
result of a request received by this Division.

Electrical Code deficiencies found are as follows and this list may not include all
deficiencies.

Service

1. Properly ground service.

2. Check proper sizing of wire and branch circuits.
Basement

1. Close all open junction boxes.

2. Properly install BX into junction box(light by panel)
Rear Entry

1. Mount outlet and properly install conduit.
Kitchen

1. 2 small appliance circuits with GFCI protection.

2. New freezer and fridge circuits.
Bedroom 1.

1. Install light switch and light.

2. Outlets installed where needed.




Bathroom 1.

1. GfCI outlet

2. Vanity light
Bedroom 2.

1. Add outlets to remove all extension cords.
Bedroom 3.

1. Proper switch and light.

2. Outlets on north and east walls.
Livingroom

1. Outlet between bedroom and entry.
Front porch

1. Add light.
Bedroom 6

1. Check lighting and outlets
Bathroom 2.

1. GFCI outlet proper light and switch.
Bedroom 5.

1. Proper switch and light.

2. Install outlets to remove extension cords.
Bedroom 4.

1. 3 way switch between rear porch and door.

2. Outlets to remove extension cords.
Rear enclosed porch

1. Move switch to door, ensure 3 way switching from 1% floor.




An electrical contractor, licensed in the City of Sioux City, Iowa, shall be
contacted for the correction of the deficiencies. All deficiencies shall be corrected
as per 20.10 of the Municipal Code of the City of Sioux City, Iowa, and /or the
National electrical Code.

If there are any questions, please feel free to contact this office .Phone # 279-6118

Dave Hobbs
Electrical Inspector
Inspection Services Division
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