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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 105 
Property: 1820 George Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 03/20/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1820 George Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Garage, Entry Door, Frame/Door/Stop (Side D 

White) Door (Side B White) – Abatement – Remove and replace 
Stop, Strip paint 2 inches from all impact/friction surfaces on 
Frame/Door and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

48 
49 
50 
74 

 

2 Basement, Room 2, To Garage Door, Casing/Header (Side B 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

73  

3 Basement, Room 3, Entry Door, Stop (Side C White) – 
Abatement – Remove and replace component followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding. 

92  

4 Basement, Basement Stairway, Wall/Ceiling (Side All White) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

94 
95 
96 
97 
98 

 

5 Basement, Basement Stairway, Entry Door, Door/Jamb/Stop 
(Side B White) Door (Side D From Kitchen) – Abatement – 
Remove and replace Stop, Strip all paint from Jamb, Strip paint 
2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components. 

100 
101 
102 
131 

 

6 Basement, Basement Stairway, Entry Door, Casing/Header 
(Side B White)/(Side D From Kitchen) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

99 
130  

7 Basement, Basement Stairway, To Exterior Door, 
Casing/Header (Side C White)– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

103  

8 Basement, Basement Stairway, To Exterior Door, Door (Side C 
White)– Abatement – Strip paint 2 inches from all impact/friction 
surfaces on Door and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
components. 

104  
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9 Basement, Basement Stairway, Riser (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

106  

10 Basement, Basement Stairway, Ceiling Joist (Side A 
White)/Foundation Cap (Side C White) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

109 
110  

11 Floor 1, Kitchen, Wall (Side B Green Drywall) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

112  

12 Floor 1, Kitchen, Entry Door, Casing/Header (Side C Green) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

126  

13 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide (#s 4/5) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 
Windows to include interior woodgrain embossed color to match 
existing, and exterior color to match existing. 

120 
121 
122 
123 
124 
125 

 

14 Floor 1, Kitchen, To Dining Room Door, Casing/Header (Side A 
Green) – Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

173  

15 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 7) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Windows to include interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

234 
235 
236 
238 
HH 

 

16 Floor 1, Bedroom 1, Entry Door, Stop (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb followed by the application of two coats of high-quality 
appropriate paint to match surrounding. 

241  

17 Floor 1, Bathroom, 1, Entry Door, Stop/Jamb (Side A 
White/Green) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
match surrounding. 

210 
211  

18 Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Stop/Trough/Exterior Sash/Sill (#s 6) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 

200 
201 
202 
203 
204 
205 
206 
208 
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seams to create dust tight seal. Windows to include interior 
woodgrain embossed color to match existing, and exterior color 
to match existing. 

19 Floor 1, Bathroom 1, Cabinet, Door/Drawer (Side C White)/Face 
(Side A White) – Abatement – Strip paint 2 inches from all 
impact/friction surfaces on components and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to components. 

216 
217 
218 

 

20 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 1/2/8) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Windows to include interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

268 
269 
270 
272 

 

21 Floor 2, Bedroom 4, Wall (Side A Red)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

343 
347  

22 Floor 2, Bedroom 4, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 19/20) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Windows to include interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

356 
357 
358 
360 

 

23 Floor 2, Bathroom 2, Windows, Jamb/Slide/Trough/Exterior Sash 
(#s 21) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Windows to 
include interior woodgrain embossed color to match existing, 
and exterior color to match existing. 

333 
334 
336 

 

24 Floor 2, Bathroom 2, Ceiling (Side All White) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

325  

25 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 17/18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Windows to include interior woodgrain 

298 
299 
300 
302 
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embossed color to match existing, and exterior color to match 
existing. 

26 Floor 2, Bedroom 3, Ceiling (Side All White) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

289  

27 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 15/16) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Windows to include interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

390 
391 
392 
394 

 

28 Floor 2, 2nd Floor Hallway, Shoe Molding (Side All White) – 
Remove and replace Shoe Molding followed by the application 
of two coats of high-quality appropriate paint to match 
surrounding. 

418 
419  

29 Floor 1, Front Enclosed Porch, Wall/Ceiling (Side All 
Orange/White) – Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

452 
453 
454 
455 
456 

 

30 Floor 1, Front Enclosed Porch, Windows, Middle Stop/Upper 
Sash/Lower Sash/Inside Stop/Exterior Sash (#s 9-14) – 
Abatement – Strip paint from all friction/impact/chewable 
surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint to 
components.  

29 
32 
35 

460 
461 
462 
463 
464 

 

31 Floor 1, Front Enclosed Porch, Windows, Casing/Header (#s 
1/9-14) – Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

459 
473  

32 Floor 1, Front Enclosed Porch, Windows, Sill (#s 1) - Abatement 
– Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

474  

33 Floor 1, Front Enclosed Porch, To Living Room Door, Sill (Side 
C Orange) - Abatement – Strip paint from components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

472  

34 Floor 1, Front Enclosed Porch, Entry Door, Casing/Header (Side 
A Orange) – Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

465  

35 Floor 1, Front Enclosed Porch, Entry Door, Door/Jamb/Stop 
(Side A Orange) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb, Strip paint 2 inches from all impact/friction 
surfaces on Door and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 

466 
467 
468 
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the application of two coats of high-quality appropriate paint to 
both components. 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

36 Exterior House, Soil, (Side D) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

 
 

37 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim (Side 
All)/Lower Wall (Side B Brick Beige) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

1 
3 
4 
5 
6 
7 
10 
11 
HH  

38 Exterior, Windows, Casing/Header/Sill (#s 2-22) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

20 
21 
22 
23 
26 
27 
28 
30 
31 
33 
34 
36 
37 
38  

39 Exterior, Windows, Frame (#s 23-26) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

24 
25 

 
40 Exterior, Windows, Exterior Stop (#s 1/2/6-8/15-20) - Interim - 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

207 
237 
271 
301 
335 
359 
393  

41 Exterior, Front Enclosed Porch, Lower Column (Side A Beige) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

39 

 
42 Exterior, Entry Door, Casing/Header (Side A White) - Interim - 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

13 

 
43 Exterior, Porch, Upper Beam (Side A/B/D White) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

12 

 
44 Exterior, Rear Entry Door, Casing/Header/Overhang Truss 

Ends/Ceiling (Side C White) - Interim - Paint Stabilization 

14 
18 
19  
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followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

45 Exterior, Rear Entry Door, Sill (Side C White) - Abatement – 
Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

17 

 
46 Exterior, Overhead Door, Header (Side D Gray) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

40 

 

 HEATHY HOMES DIVISION  PRICE 
47 SMOKE DETECTOR - DUAL SENSOR TYPE - Bid a total of (6) 

smoke detectors for entire house. 
 
Note to Contractors: Dual sensor type smoke detectors are now 
being required by City Inspectors in residential applications. 
Provide and install (6) battery operated, dual sensor type, smoke 
detectors, complete with batteries. Install one per each bedroom, 
one per each hallway, and one in basement. In general, detector 
placement should be installed on ceiling and 12" away from any 
corner. 

HH 

 
48 CARBON MONOXIDE DETECTOR - Digital Display / Sealed 

Lithium Battery Type - (3) units 
 
Install CO Detector with digital readout and sealed Lithium 
battery one per each floor of structure use for living. When 
installing only one carbon monoxide detector, Wall Mount the 
unit near the sleeping area, where it can wake people up if 
asleep. Unit to automatically activate when attached to the 
mounting bracket. 

HH 

 
49 Downspouts  

House and all attached Structures 
 
Divert the water away from the foundation using downspout 
extensions. Use splash blocks where appropriate. 

HH 

 
50 STRIP / RE-SHEET / ICE & WATER SHIELD / REROOF / 

LISTED REPAIR WORK - Entire House and ALL Attached 
Structures. 
  Notes:               
  Repair Work:  

• Include in bid to sister or laminate roof rafters to any 
existing broken or warped rafters. Add collar ties or 
bracing where required.  

                     
Strip existing roof down to original sheathing boards removing all 
wood and asphalt shingles, all felt paper, pull out all protruding 
nails, pick up debris daily, and haul away all debris. Make 
repairs to the existing roof framing and sheet entire roof with 

HH 
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7/16” oriented strand board - exterior grade required to provide 
adequate strength.  Sweep roof thoroughly to remove all debris. 
Install new base and metal step flashing for masonry chimney 
and all walls meeting roof lines. Install 30# asphalt saturated felt, 
approved equal synthetic.  Apply ice/ water membrane under 
open-cut galvanized for all roof valleys & all gutter edges. Install 
a minimum of 2” metal lip on ALL gutter & gable roof edging. Nail 
apply GAF or approved equal, laminated, “Lifetime Warranty 
Shingles”.   
Installation of all items shall follow manufacturer's printed 
instructions. Install new Install new metal roof vents per roofing 
installation instructions. When caulking or sealing is being 
applied, use a "Neoprene Roof Sealant" of professional grade. If 
present, all Dish TV Antennas to be professionally re-installed.   
 
Note To Owner:(Moisture Issues) -Any long term “roof leaks” or 
“tight house” moisture issues can lead to mold and mildew 
problems. Overall house air quality and moisture issues will 
need to be addressed. It is the owner’s responsibility to address 
these air quality issues. IF excessive moisture builds up within 
the structure is noticed, the installation of an appropriate 
“ventilation system” will be required. These systems are NOT 
part of this contract.        

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $1,275 

    

 
 
 

BID SUMMARY (1820 George Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 
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HEALTHY HOMES DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   

    
 Alt    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1 Upper Wall Wood A Deteriorated Beige Cracking Exterior Exterior Positive 14.1 0.3 14.4 mg/cm2 8/23/2023 12:40:41

3 Upper Wall Wood B Deteriorated Beige Cracking Exterior Exterior Positive 16.5 0.3 16.8 mg/cm2 8/23/2023 12:41:20

4 Lower Wall Brick B Deteriorated Beige Cracking Exterior Exterior Positive 3.9 0.3 4.2 mg/cm2 8/23/2023 12:43:40

5 Upper Wall Wood C Deteriorated Beige Cracking Exterior Exterior Positive 19.8 0.3 20.1 mg/cm2 8/23/2023 12:44:04

6 Upper Wall Wood D Deteriorated Beige Cracking Exterior Exterior Positive 15 0.3 15.3 mg/cm2 8/23/2023 12:44:49

7 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 18.7 0.3 19 mg/cm2 8/23/2023 12:45:14

8 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 21.9 0.3 22.2 mg/cm2 8/23/2023 12:45:24

9 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 20.2 0.3 20.5 mg/cm2 8/23/2023 12:45:34

10 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 21.1 0.3 21.4 mg/cm2 8/23/2023 12:45:45

11 Lower Trim Wood All Deteriorated Beige Cracking Exterior Exterior Positive 21.4 0.3 21.7 mg/cm2 8/23/2023 12:46:00

12 Porch Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 13.9 0.3 14.2 mg/cm2 8/23/2023 12:48:13

13 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 18.2 0.3 18.5 mg/cm2 8/23/2023 12:48:47

14 Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 16.6 0.3 16.9 mg/cm2 8/23/2023 12:51:34

17 Rear Entry Door Sill Wood C Deteriorated Gray Impact Exterior Exterior Positive 8.7 0.3 9 mg/cm2 8/23/2023 12:52:06

18 Rear Entry Door Overhang Truss Ends Wood C Deteriorated Beige Cracking Exterior Exterior Positive 14.5 0.3 14.8 mg/cm2 8/23/2023 12:52:18

19 Rear Entry Door Ceiling Wood C Deteriorated Beige Cracking Exterior Exterior Positive 6 0.3 6.3 mg/cm2 8/23/2023 12:52:28

20 Window Casing/Header Wood 5/19/20 Deteriorated White Cracking Exterior Exterior Positive 8.5 0.3 8.8 mg/cm2 8/23/2023 12:53:42

21 Window Sill Wood 5/19/20 Deteriorated White Cracking Exterior Exterior Positive 12.8 0.3 13.1 mg/cm2 8/23/2023 12:53:51

22 Window Casing/Header Wood 2-4/17/18 Deteriorated White Cracking Exterior Exterior Positive 12.9 0.3 13.2 mg/cm2 8/23/2023 12:57:05

23 Window Sill Wood 2-4/17/18 Deteriorated White Cracking Exterior Exterior Positive 11 0.3 11.3 mg/cm2 8/23/2023 12:57:16

24 Window Frame Wood 23/24 Deteriorated White Cracking Exterior Exterior Positive 15.1 0.3 15.4 mg/cm2 8/23/2023 12:58:15

25 Window Frame Wood 25/26 Deteriorated White Cracking Exterior Exterior Positive 20.7 0.3 21 mg/cm2 8/23/2023 12:59:39

26 Window Casing/Header Wood 6-8/21/22 Deteriorated White Cracking Exterior Exterior Positive 20.3 0.3 20.6 mg/cm2 8/23/2023 13:00:27

27 Window Sill Wood 6-8/21/22 Deteriorated White Cracking Exterior Exterior Positive 23.7 0.3 24 mg/cm2 8/23/2023 13:00:38

28 Window Casing/Header Wood 9 Deteriorated White Cracking Exterior Exterior Positive 17.1 0.3 17.4 mg/cm2 8/23/2023 13:02:28

29 Window Sash Wood 9 Deteriorated White Friction Exterior Exterior Positive 8.8 0.3 9.1 mg/cm2 8/23/2023 13:02:38

30 Window Sill Wood 9 Deteriorated White Cracking Exterior Exterior Positive 16.5 0.3 16.8 mg/cm2 8/23/2023 13:02:47

31 Window Casing/Header Wood 10-13 Deteriorated White Cracking Exterior Exterior Positive 14.9 0.3 15.2 mg/cm2 8/23/2023 13:03:58

32 Window Sash Wood 10-13 Deteriorated White Friction Exterior Exterior Positive 16.9 0.3 17.2 mg/cm2 8/23/2023 13:04:07

33 Window Sill Wood 10-13 Deteriorated White Cracking Exterior Exterior Positive 17.8 0.3 18.1 mg/cm2 8/23/2023 13:04:17

34 Window Casing/Header Wood 14 Deteriorated White Cracking Exterior Exterior Positive 17.2 0.3 17.5 mg/cm2 8/23/2023 13:05:49

35 Window Sash Wood 14 Deteriorated White Friction Exterior Exterior Positive 12.5 0.3 12.8 mg/cm2 8/23/2023 13:06:09

36 Window Sill Wood 14 Deteriorated White Cracking Exterior Exterior Positive 18.5 0.3 18.8 mg/cm2 8/23/2023 13:06:19

37 Window Casing/Header Wood 15/16 Deteriorated White Cracking Exterior Exterior Positive 12.8 0.3 13.1 mg/cm2 8/23/2023 13:06:34

38 Window Sill Wood 15/16 Deteriorated White Cracking Exterior Exterior Positive 11.9 0.3 12.2 mg/cm2 8/23/2023 13:06:44

39 Front Enclosed Porch Lower Column Wood A Deteriorated Beige Cracking Exterior Exterior Positive 14.8 0.3 15.1 mg/cm2 8/23/2023 13:07:20

40 Overhead Door Header Wood D Deteriorated Gray Cracking Exterior Exterior Garage Positive 1 0.2 1.2 mg/cm2 8/23/2023 13:09:27

48 Entry Door Frame Wood D Deteriorated White Friction Basement Garage Positive 7.3 0.3 7.6 mg/cm2 8/23/2023 13:24:41

49 Entry Door Wood D Deteriorated White Friction/Impact Basement Garage Positive 5 0.3 5.3 mg/cm2 8/23/2023 13:24:51

50 Entry Door Stop Wood D Deteriorated White Impact Basement Garage Positive 8.1 0.3 8.4 mg/cm2 8/23/2023 13:25:04

73 To Garage Door Casing/Header Wood B Deteriorated White Cracking Basement Room 2 Positive 6.4 0.3 6.7 mg/cm2 8/23/2023 13:41:22

74 To Garage Door Wood B Deteriorated White Friction/Impact Basement Room 2 Positive 7.8 0.3 8.1 mg/cm2 8/23/2023 13:41:31

92 Entry Door Stop Wood C Deteriorated White Impact Basement Room 3 Positive 7.4 0.3 7.7 mg/cm2 8/23/2023 13:53:12

94 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 5.3 0.3 5.6 mg/cm2 8/23/2023 13:56:30

95 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 5 0.3 5.3 mg/cm2 8/23/2023 13:56:41

96 Wall Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 5.8 0.3 6.1 mg/cm2 8/23/2023 13:56:53

97 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 6.6 0.3 6.9 mg/cm2 8/23/2023 13:57:06

98 Ceiling Plaster All Deteriorated White Cracking Basement Basement Stairway Positive 6 0.3 6.3 mg/cm2 8/23/2023 13:57:17

99 Entry Door Casing/Header Wood B Deteriorated White Cracking Basement Basement Stairway Positive 9.6 0.3 9.9 mg/cm2 8/23/2023 13:58:27

100 Entry Door Jamb Wood B Deteriorated White Friction Basement Basement Stairway Positive 7.4 0.3 7.7 mg/cm2 8/23/2023 13:58:39

101 Entry Door Stop Wood B Deteriorated White Impact Basement Basement Stairway Positive 8 0.3 8.3 mg/cm2 8/23/2023 13:58:50

102 Entry Door Wood B Deteriorated White Friction/Impact Basement Basement Stairway Positive 7.7 0.3 8 mg/cm2 8/23/2023 13:59:01

103 To Exterior Door Casing/Header Wood C Deteriorated White Cracking Basement Basement Stairway Positive 8.4 0.3 8.7 mg/cm2 8/23/2023 13:59:47
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104 To Exterior Door Wood C Deteriorated White Friction/Impact Basement Basement Stairway Positive 12.8 0.3 13.1 mg/cm2 8/23/2023 13:59:57

106 Stair Riser Wood All Deteriorated Gray Impact Basement Basement Stairway Positive 1 0.2 1.2 mg/cm2 8/23/2023 14:01:16

109 Ceiling Joist Wood A Deteriorated White Cracking Basement Basement Stairway Positive 7.2 0.3 7.5 mg/cm2 8/23/2023 14:02:48

110 Foundation Cap Wood C Deteriorated White Cracking Basement Basement Stairway Positive 5.2 0.3 5.5 mg/cm2 8/23/2023 14:03:02

112 Wall Drywall B Deteriorated Green Cracking 1 Kitchen Positive 6.9 0.3 7.2 mg/cm2 8/23/2023 14:06:55

120 Window Upper Sash Wood 4/5 Deteriorated Green Friction 1 Kitchen Positive 12.7 0.3 13 mg/cm2 8/23/2023 14:10:38

121 Window Lower Sash Wood 4/5 Deteriorated Green Friction 1 Kitchen Positive 8.9 0.3 9.2 mg/cm2 8/23/2023 14:10:48

122 Window Inside Stop Wood 4/5 Deteriorated Green Friction 1 Kitchen Positive 8.9 0.3 9.2 mg/cm2 8/23/2023 14:10:58

123 Window Sill Wood 4/5 Deteriorated Green Chewable 1 Kitchen Positive 10.4 0.3 10.7 mg/cm2 8/23/2023 14:11:08

124 Window Middle Stop Wood 4/5 Deteriorated Green Friction 1 Kitchen Positive 8.2 0.3 8.5 mg/cm2 8/23/2023 14:11:21

125 Window Jamb/Stop Wood 4/5 Deteriorated Green Friction 1 Kitchen Positive 8.6 0.3 8.9 mg/cm2 8/23/2023 14:11:30

126 Entry Door Casing/Header Wood C Deteriorated Green Cracking 1 Kitchen Positive 12.3 0.3 12.6 mg/cm2 8/23/2023 14:14:05

130 To Basement Door Casing/Header Wood D Deteriorated Green Cracking 1 Kitchen Positive 10.3 0.3 10.6 mg/cm2 8/23/2023 14:15:37

131 To Basement Door Wood D Deteriorated Green Friction/Impact 1 Kitchen Positive 9.2 0.3 9.5 mg/cm2 8/23/2023 14:16:10

173 To Dining Room Door Casing/Header Wood A Deteriorated Green Cracking 1 Kitchen Positive 10.2 0.3 10.5 mg/cm2 8/23/2023 14:36:46

200 Window Upper Sash Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 14 0.3 14.3 mg/cm2 8/23/2023 14:59:29

201 Window Lower Sash Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 12.4 0.3 12.7 mg/cm2 8/23/2023 14:59:38

202 Window Inside Stop Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 8.2 0.3 8.5 mg/cm2 8/23/2023 14:59:48

203 Window Sill Wood 6 Deteriorated White Chewable 1 Bathroom 1 Positive 9.6 0.3 9.9 mg/cm2 8/23/2023 14:59:58

204 Window Middle Stop Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 16.7 0.3 17 mg/cm2 8/23/2023 15:00:10

205 Window Jamb/Stop Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 0.8 0.2 1 mg/cm2 8/23/2023 15:00:22

206 Window Trough Wood 6 Deteriorated White Impact 1 Bathroom 1 Positive 10.3 0.3 10.6 mg/cm2 8/23/2023 15:00:45

207 Window Exterior Stop Wood 6 Deteriorated White Cracking 1 Bathroom 1 Positive 10.9 0.3 11.2 mg/cm2 8/23/2023 15:00:55

208 Window Exterior Sash Wood 6 Deteriorated White Friction 1 Bathroom 1 Positive 10.6 0.3 10.9 mg/cm2 8/23/2023 15:01:04

210 Entry Door Jamb Wood A Deteriorated White Friction 1 Bathroom 1 Positive 5.9 0.3 6.2 mg/cm2 8/23/2023 15:02:30

211 Entry Door Stop Wood A Deteriorated Green Impact 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2 8/23/2023 15:02:39

216 Cabinet Face Wood A Deteriorated White Impact 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2 8/23/2023 15:06:06

217 Cabinet Door Wood C Deteriorated White Impact 1 Bathroom 1 Positive 10 0.3 10.3 mg/cm2 8/23/2023 15:06:17

218 Cabinet Drawer Wood C Deteriorated White Friction 1 Bathroom 1 Positive 10.6 0.3 10.9 mg/cm2 8/23/2023 15:06:28

234 Window Middle Stop Wood 7 Deteriorated White Friction 1 Bedroom 1 Positive 21.2 0.3 21.5 mg/cm2 8/23/2023 15:13:58

235 Window Jamb/Stop Wood 7 Deteriorated White Friction 1 Bedroom 1 Positive 21.5 0.3 21.8 mg/cm2 8/23/2023 15:14:08

236 Window Trough Wood 7 Deteriorated White Impact 1 Bedroom 1 Positive 24.6 0.3 24.9 mg/cm2 8/23/2023 15:14:17

237 Window Exterior Stop Wood 7 Deteriorated White Cracking 1 Bedroom 1 Positive 21.7 0.3 22 mg/cm2 8/23/2023 15:14:26

238 Window Exterior Sash Wood 7 Deteriorated White Friction 1 Bedroom 1 Positive 22 0.3 22.3 mg/cm2 8/23/2023 15:14:35

241 Entry Door Stop Wood B Deteriorated White Impact 1 Bedroom 1 Positive 2.8 0.3 3.1 mg/cm2 8/23/2023 15:17:16

268 Window Middle Stop Wood 1/2/8 Deteriorated White Friction 1 Living Room Positive 25.2 0.5 25.7 mg/cm2 8/23/2023 15:17:02

269 Window Jamb/Slide Wood 1/2/8 Deteriorated White Friction 1 Living Room Positive 24.5 0.5 25 mg/cm2 8/23/2023 15:17:10

270 Window Trough Wood 1/2/8 Deteriorated White Impact 1 Living Room Positive 22.6 0.5 23.1 mg/cm2 8/23/2023 15:17:17

271 Window Exterior Stop Wood 1/2/8 Deteriorated White Cracking 1 Living Room Positive 26 0.5 26.5 mg/cm2 8/23/2023 15:17:23

272 Window Exterior Sash Wood 1/2/8 Deteriorated White Friction 1 Living Room Positive 20.2 0.3 20.5 mg/cm2 8/23/2023 15:17:29

289 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 3 Positive 1.6 0.2 1.8 mg/cm2 8/23/2023 15:26:03

298 Window Middle Stop Wood 17/18 Deteriorated White Friction 2 Bedroom 3 Positive 16.8 0.3 17.1 mg/cm2 8/23/2023 15:28:51

299 Window Jamb/Slide Wood 17/18 Deteriorated White Friction 2 Bedroom 3 Positive 13.2 0.3 13.5 mg/cm2 8/23/2023 15:29:00

300 Window Trough Wood 17/18 Deteriorated White Impact 2 Bedroom 3 Positive 16.3 0.3 16.6 mg/cm2 8/23/2023 15:29:07

301 Window Exterior Stop Wood 17/18 Deteriorated White Cracking 2 Bedroom 3 Positive 15.9 0.3 16.2 mg/cm2 8/23/2023 15:29:14

302 Window Exterior Sash Wood 17/18 Deteriorated White Friction 2 Bedroom 3 Positive 14 0.3 14.3 mg/cm2 8/23/2023 15:29:21

325 Ceiling Drywall All Deteriorated White Cracking 2 Bathroom 2 Positive 2.9 0.2 3.1 mg/cm2 8/23/2023 15:39:11

333 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Bathroom 2 Positive 3 0.3 3.3 mg/cm2 8/23/2023 15:41:25

334 Window Trough Wood 21 Deteriorated White Impact 2 Bathroom 2 Positive 2.9 0.3 3.2 mg/cm2 8/23/2023 15:41:34

335 Window Exterior Stop Wood 21 Deteriorated White Cracking 2 Bathroom 2 Positive 3 0.2 3.2 mg/cm2 8/23/2023 15:41:43

336 Window Exterior Sash Wood 21 Deteriorated White Friction 2 Bathroom 2 Positive 2.1 0.3 2.4 mg/cm2 8/23/2023 15:41:54

343 Wall Plaster A Deteriorated Red Cracking 2 Bedroom 4 Positive 13.8 0.3 14.1 mg/cm2 8/23/2023 15:47:27

347 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 4 Positive 14.1 0.3 14.4 mg/cm2 8/23/2023 15:48:09
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356 Window Middle Stop Wood 19/20 Deteriorated White Friction 2 Bedroom 4 Positive 13.1 0.2 13.3 mg/cm2 8/23/2023 15:50:59

357 Window Jamb/Slide Wood 19/20 Deteriorated White Friction 2 Bedroom 4 Positive 11.1 0.3 11.4 mg/cm2 8/23/2023 15:51:07

358 Window Trough Wood 19/20 Deteriorated White Impact 2 Bedroom 4 Positive 15.4 0.4 15.8 mg/cm2 8/23/2023 15:51:12

359 Window Exterior Stop Wood 19/20 Deteriorated White Cracking 2 Bedroom 4 Positive 14.9 0.5 15.4 mg/cm2 8/23/2023 15:51:21

360 Window Exterior Sash Wood 19/20 Deteriorated White Friction 2 Bedroom 4 Positive 15.4 0.5 15.9 mg/cm2 8/23/2023 15:51:28

390 Window Middle Stop Wood 15/16 Deteriorated White Friction 2 Bedroom 2 Positive 16.2 0.3 16.5 mg/cm2 8/23/2023 16:11:17

391 Window Jamb/Slide Wood 15/16 Deteriorated White Friction 2 Bedroom 2 Positive 16.7 0.4 17.1 mg/cm2 8/23/2023 16:11:24

392 Window Trough Wood 15/16 Deteriorated White Impact 2 Bedroom 2 Positive 16.1 0.2 16.3 mg/cm2 8/23/2023 16:11:30

393 Window Exterior Stop Wood 15/16 Deteriorated White Cracking 2 Bedroom 2 Positive 16.3 0.3 16.6 mg/cm2 8/23/2023 16:11:38

394 Window Exterior Sash Wood 15/16 Deteriorated White Friction 2 Bedroom 2 Positive 15.7 0.3 16 mg/cm2 8/23/2023 16:12:02

418 Shoe Molding Wood All Deteriorated White Impact 2 2nd Floor Hallway Positive 1.4 0.3 1.7 mg/cm2 8/23/2023 16:22:11

419 Shoe Molding Wood All Deteriorated White Impact 2 2nd Floor Hallway Positive 0.9 0.2 1.1 mg/cm2 8/23/2023 16:22:21

452 Wall Wood A Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 10.5 0.3 10.8 mg/cm2 8/23/2023 16:46:57

453 Wall Wood B Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 14.8 0.3 15.1 mg/cm2 8/23/2023 16:47:06

454 Wall Wood C Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 24.1 0.5 24.6 mg/cm2 8/23/2023 16:47:13

455 Wall Wood D Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 10.8 0.3 11.1 mg/cm2 8/23/2023 16:47:27

456 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 13.7 0.4 14.1 mg/cm2 8/23/2023 16:47:36

459 Window Casing/Header Wood 9-14 Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 7.3 0.2 7.5 mg/cm2 8/23/2023 16:49:04

460 Window Upper Sash Wood 9-14 Deteriorated Orange Friction 1 Front Enclosed Porch Positive 9 0.3 9.3 mg/cm2 8/23/2023 16:49:11

461 Window Lower Sash Wood 9-14 Deteriorated Orange Friction 1 Front Enclosed Porch Positive 10.1 0.4 10.5 mg/cm2 8/23/2023 16:49:18

462 Window Inside Stop Wood 9-14 Deteriorated Orange Friction 1 Front Enclosed Porch Positive 12.5 0.3 12.8 mg/cm2 8/23/2023 16:49:24

463 Window Sill Wood 9-14 Deteriorated Orange Chewable 1 Front Enclosed Porch Positive 12.1 0.4 12.5 mg/cm2 8/23/2023 16:49:31

464 Window Middle Stop Wood 9-14 Deteriorated Orange Friction 1 Front Enclosed Porch Positive 8 0.2 8.2 mg/cm2 8/23/2023 16:49:40

465 Entry Door Casing/Header Wood A Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 14 0.3 14.3 mg/cm2 8/23/2023 16:50:26

466 Entry Door Jamb Wood A Deteriorated Orange Friction 1 Front Enclosed Porch Positive 13.6 0.4 14 mg/cm2 8/23/2023 16:50:32

467 Entry Door Stop Wood A Deteriorated Orange Impact 1 Front Enclosed Porch Positive 13.2 0.3 13.5 mg/cm2 8/23/2023 16:50:38

468 Entry Door Wood A Deteriorated Orange Friction/Impact 1 Front Enclosed Porch Positive 5.8 0.2 6 mg/cm2 8/23/2023 16:50:48

472 To Living Room Door Sill Wood C Deteriorated Orange Impact 1 Front Enclosed Porch Positive 6 0.2 6.2 mg/cm2 8/23/2023 16:51:44

473 Window Casing/Header Wood 1 Deteriorated Orange Cracking 1 Front Enclosed Porch Positive 22.3 0.5 22.8 mg/cm2 8/23/2023 16:53:29

474 Window Sill Wood 1 Deteriorated Orange Chewable 1 Front Enclosed Porch Positive 21.9 0.5 22.4 mg/cm2 8/23/2023 16:53:37
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