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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 116 
Property: 713 15th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 04/22/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 

  



 2 

                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

713 15th Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Shelf Wall (Side D) – Install metal lath to 

create a uniform substrate for stucco application. Remove all 
loose and deteriorated masonry components and thoroughly 
clean the affected areas. Apply fiber-reinforced cement stucco in 
strict accordance with the manufacturer's written specifications. 
Do not apply stucco to frozen or frost-laden masonry surfaces, 
or when ambient temperatures are below 45 degrees 
Fahrenheit. Tool-finish the stucco surface as specified. 

HH  

2 Basement – Design/Install an Active Soil Depressurization 
Radon Mitigation System in accordance with current 
Environment Protection Agency Guidelines, Association of 
Radon Scientist and Technologists Standards (AARST), and 
American National Standards Institute (ANSI). The contractor 
shall provide the property owner with a Radon Documentation 
Information Package ANSI/AARST Standards for Existing 
Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

3 Basement, Plumbing – Ensure code compliance by replacing all 
existing galvanized, non-conforming plastic, or undersized water 
distribution piping within the basement, inclusive of the exterior 
wall hydrant. All lines extended to each fixture shall be equipped 
with a shut-off valve. 
New supply lines shall be installed using code-approved 
residential PEX, and waste lines with Schedule 40 PVC. All PEX 
supply lines shall be installed with a planned distribution pattern, 
neatly arranged, and secured with support clamps at 3-foot 
intervals throughout the basement area. 

HH  

4 Basement, Room 1, Windows, Eliminate Openings (Side B X 2) 
– Dismantle and remove the existing wood, metal, and loose 
mortar. Seal the opening using foundation materials that are 
consistent with the existing foundation. Finish the interior and 
exterior surfaces to provide a visually integrated appearance 
with the surrounding construction. 

HH  
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5 Basement, Basement Stairway, Wall (Side A/B/D White)/Shelf 
Support (Side A White)/Baseboard/Foundation Cap (Side D 
White)/Stair Stringer (Side A/C Blue) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

13 
14 
16 
18 
22 
26 
28 

 

6 Basement, Basement Stairway, Stair Riser (Side All)/Shelf (Side 
A White) - Interim – Paint stabilization followed by the installation 
of a wear resistant material. 

19 
25  

7 Basement, Basement Stairway, Shoe Molding (Side D White) - 
Abatement – Remove and replace Shoe Molding followed by the 
application of two coats of high-quality appropriate paint.  

23  

8 Floor 1, Dining Room, Windows, Broken Lower Sash (#s 4) – 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

HH  

9 Floor 2, Bedroom 3, Windows, Window Apron (#s 16/17) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

272  

10 Floor 1, Bedroom 2, Windows, Upper Sash (#s 15) – Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

HH  

11 Floor 1, Foyer, Windows, Exterior Stop (#s 1) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

116 
154  

12 Floor 1, Front Enclosed Porch, Upper Beam (Side 
All)/Column/Column Cap (Side A Brown) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

144 
163 
164 

 

13 Floor 1, Front Enclosed Porch, Windows, 
Sash/Sill/Casing/Header (#s 1/2) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill (# 
1/2) – Abatement – Strip paint from component and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint. Casing/Header (#s 1/2) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

148 
149 
150 
151 
HH 

 

14 Floor 1, Front Enclosed Porch, Exterior Entry Door (Side C) – 
Remove and replace all door components, casing-to-casing, and 
paint to match the surrounding finish. Furnish and install a new 
steel pre-hung exterior door unit, embossed panel design, 
complete with an adjustable threshold, magnetic or compression 

HH  
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weather-stripping, keyed lock set, and deadbolt. All jamb 
extensions are to be performed on the exterior side. 

15 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

16 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

17 Exterior, Windows, Exterior Sash (#s 5) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

336 

 
18 Exterior, Windows, Window Bar Guard (#s 3/4/11) – The 

contractor shall securely fasten the bar guards to the window 
frames or surrounding structure using appropriate fasteners. 
Installation shall be performed in a manner that does not 
damage the existing window frames or surrounding structure. 
The contractor shall ensure that all bar guards are plumb and 
level.  Installation shall not impede the operation of any operable 
windows, if applicable. All fasteners shall be concealed or 
finished to match the bar guards. 

HH 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

 

BID SUMMARY (713 15th Street) 
Base Bid 

Price 

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1   $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

13 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 2.6 0.3 2.9 mg/cm2 3/11/2025 10:07:26

14 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 2.5 0.4 2.9 mg/cm2 3/11/2025 10:07:48

16 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 2.9 0.3 3.2 mg/cm2 3/11/2025 10:08:29

18 Shelf Support Wood A Deteriorated White Cracking Basement Basement Stairway Positive 12.6 0.6 13.2 mg/cm2 3/11/2025 10:09:42

19 Shelf Wood A Deteriorated White Friction Basement Basement Stairway Positive 5.5 0.3 5.8 mg/cm2 3/11/2025 10:10:07

22 Baseboard Wood D Deteriorated White Cracking Basement Basement Stairway Positive 3.9 0.4 4.3 mg/cm2 3/11/2025 10:11:54

23 Shoe Molding Wood D Deteriorated White Cracking Basement Basement Stairway Positive 1.5 0.3 1.8 mg/cm2 3/11/2025 10:12:11

25 Stair Riser Wood All Deteriorated White Impact Basement Basement Stairway Positive 5.6 0.3 5.9 mg/cm2 3/11/2025 10:13:46

26 Stair Stringer Wood A/C Deteriorated Blue Cracking Basement Basement Stairway Positive 6.5 0.3 6.8 mg/cm2 3/11/2025 10:14:30

28 Foundation Cap Wood D Deteriorated White Cracking Basement Basement Stairway Positive 10 0.3 10.3 mg/cm2 3/11/2025 10:15:43

116 Window Exterior Stop Wood 1 Deteriorated Brown Cracking 1 Foyer Positive 25.1 0.6 25.7 mg/cm2 3/11/2025 11:48:38

144 Upper Beam Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 22 0.6 22.6 mg/cm2 3/11/2025 12:26:03

148 Window Sill Wood 1/2 Deteriorated Brown Cracking 1 Front Enclosed Porch Positive 24.1 0.6 24.7 mg/cm2 3/11/2025 12:28:37

149 Window Casing/Header Wood 1/2 Deteriorated Brown Cracking 1 Front Enclosed Porch Positive 25 0.6 25.6 mg/cm2 3/11/2025 12:30:10

150 Window Sash Wood 1 Deteriorated Brown Friction 1 Front Enclosed Porch Positive 6.4 0.3 6.7 mg/cm2 3/11/2025 12:30:44

151 Window Sill Wood 1/2 Deteriorated Brown Cracking 1 Front Enclosed Porch Positive 22 0.6 22.6 mg/cm2 3/11/2025 12:31:34

154 Window Exterior Stop Wood 1 Deteriorated Brown Friction 1 Front Enclosed Porch Positive 21 0.6 21.6 mg/cm2 3/11/2025 12:34:14

163 Column Wood A Deteriorated Brown Cracking 1 Front Enclosed Porch Positive 7.1 0.3 7.4 mg/cm2 3/11/2025 12:38:53

164 Column Cap Wood A Deteriorated Brown Cracking 1 Front Enclosed Porch Positive 13.5 0.3 13.8 mg/cm2 3/11/2025 12:39:25

272 Window Apron Wood 16/17 Deteriorated Blue Cracking 2 Bedroom 3 Positive 1.8 0.3 2.1 mg/cm2 3/11/2025 13:59:03

336 Window Sash Wood 5 Deteriorated White Friction/Impact Exterior Exterior House Positive 1.1 0.2 1.3 mg/cm2 3/11/2025 15:28:57

713 15th Street - Positive XRF Results
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