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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 117 
Property: 2516 Douglas Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/07/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2516 Douglas Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 1, Front Entry, To Front Enclosed Porch Door, Sill (Side A 

White) – Abatement – Strip paint from component and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint. 

13  

2 Floor 1, Front Entry, To Living Room Door, Casing/Header (Side 
B White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

16 
  

3 Floor 1, Living Room, Wall (Side B/D Gray)/To Front Entry Door, 
Casing/Header (Side D) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

22 
24 
37 

 

4 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide (#s 2) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 
Sill (#s 2/3) – Abatement – Strip paint from component and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint. Casing/Header/Window 
Apron – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

29 
30 
31 
32 
33 
34 
35 
36 

 

5 Floor 1, Living Room, Windows, Casing/Header/Inside 
Stop/Window Apron (#s 3) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

29 
32 
36 

 

6 Floor 1, Dining Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Sash (#s 4) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header/Window Apron – Interim – Paint stabilization 

47 
48 
49 
50 
51 
52 
53 
54 

231 
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followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

7 Floor 1, Dining Room, To Hallway Door, Casing/Header (Side D) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

 
60  

8 Floor 1, Dining Room, To Rear Enclosed Porch Door, 
Casing/Header/Stop (Side C) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Stop – Abatement – Remove 
and replace component followed by the application of two coats 
of high quality paint to match surrounding. 

55 
57  

9 Floor 1, Hallway, To Dining Room Door, Casing/Header/Stop 
(Side C) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 
Stop – Abatement – Remove and replace component followed 
by the application of two coats of high quality paint to match 
surrounding. 

175 
176 
177 

 

10 Floor 1, Hallway, To Closet Door, Casing/Header/Stop (Side A) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. Stop – 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

180 
181 
182 

 

11 Floor 1, Hallway, To Bathroom 1 Door, Casing/Header/Door 
(Side D)/Jamb/Door (Side B From Bathroom) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

162 
164 
184 
185 

 

12 Floor 1, Hallway, Baseboard (Side All)/To Bedroom 2 Door, 
Casing/Header (Side C)/ Hallway Closet, Wall (Side B) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

173 
178 
189 

 

13 Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide (#s 20) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

155 
156 
157 
159 
160 

 

14 Floor 1, Bedroom 2, Windows, Casing/Header/Sill (#s 18/19) –
Sill – Abatement – Strip paint from component and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint. Casing/Header – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

128 
130  

15 Floor 1, Bedroom 2, Wall (Side C)/Baseboard (Side All) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

122 
126  

16 Floor 1, Bedroom 2, To Hallway Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 

132 
133 
134 
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and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 
Casing/Header (Side A) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

17 Floor 1, Bedroom 2, To Closet Door, Jamb/Stop (Side B) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 
Casing/Header (Side B) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

136 
137 
138 

 

18 Floor 1, Bedroom 2, Shoe Molding (Side All) – Abatement – 
Remove and replace components followed by the application of 
two coats of high-quality appropriate paint to match surrounding. 

127  

19 Floor 1, Bedroom 2 Closet, Shoe Molding (Side All) – Abatement 
– Remove and replace components followed by the application 
of two coats of high-quality appropriate paint to match 
surrounding. 

146  

20 Floor 1, Bedroom 2 Closet, Baseboard/Hanger Board (Side All) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

143 
145  

21 Floor 1, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Sash (#s 15/16) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Casing/Header/Window Apron – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

100 
101 
102 
103 
105 
106 
107 
244 

 

 

22 Floor 1, Bedroom 1, Baseboard (Side All)/Wall (Side A Gray)/To 
Kitchen Door, Casing/Header (Side A White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

93 
99 

108 
 

23 Floor 1, Rear Enclosed Porch, Ceiling/Truss (Side All)/Window, 
Casing/Header (#s 5-14) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

64 
65 
68 

 

24 Floor 1, Rear Enclosed Porch, Floor (Side All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

66  

25 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 

HH  
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the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

26 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 
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BID SUMMARY (2516 Douglas Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 

    
Alt 1   $ 
Alt 2    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

198 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior House Positive 24.7 0.6 25.3 mg/cm2 3/21/2025 12:33:22

202 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior House Positive 1.6 0.3 1.9 mg/cm2 3/21/2025 12:36:01

204 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior House Positive 26.2 0.6 26.8 mg/cm2 3/21/2025 12:36:54

210 Lower Trim Wood All Deteriorated White Cracking Exterior Exterior House Positive 1.3 0.2 1.5 mg/cm2 3/21/2025 12:42:32

211 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 2.1 0.4 2.5 mg/cm2 3/21/2025 12:43:44

212 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 15.5 0.3 15.8 mg/cm2 3/21/2025 12:44:28

216 Crown Molding Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 22.3 0.6 22.9 mg/cm2 3/21/2025 12:46:18

217 To 2514 Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior House Positive 15.3 0.6 15.9 mg/cm2 3/21/2025 12:47:29

219 Porch Decorative Frame Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 0.9 0.2 1.1 mg/cm2 3/21/2025 12:48:07

221 To 2514 Door Sill Wood A Deteriorated White Friction Exterior Exterior House Positive 0.8 0.2 1 mg/cm2 3/21/2025 12:49:07

229 Patio Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior House Positive 0.8 0.2 1 mg/cm2 3/21/2025 12:53:49

230 Window Casing/Header Wood 4/24/25/27 Deteriorated White Cracking Exterior Exterior House Positive 30 1 31 mg/cm2 3/21/2025 12:58:10

231 Window Sash Wood 4 Deteriorated White Friction Exterior Exterior House Positive 2.2 0.3 2.5 mg/cm2 3/21/2025 12:58:42

234 Window Casing/Header Wood 3 Deteriorated White Cracking Exterior Exterior House Positive 35 1 36 mg/cm2 3/21/2025 13:01:45

237 Window Frame Wood 5-11 Deteriorated White Cracking Exterior Exterior House Positive 2.5 0.3 2.8 mg/cm2 3/21/2025 13:04:44

239 Window Frame Wood 12-14 Deteriorated White Cracking Exterior Exterior House Positive 1.8 0.4 2.2 mg/cm2 3/21/2025 13:05:20

240 Window Sill Wood 12-14 Deteriorated White Cracking Exterior Exterior House Positive 3.7 0.3 4 mg/cm2 3/21/2025 13:05:49

241 Window Casing/Header Wood 15/26/28 Deteriorated White Cracking Exterior Exterior House Positive 35 1 36 mg/cm2 3/21/2025 13:06:55

243 Window Casing/Header Wood 16-20/29-34 Deteriorated White Cracking Exterior Exterior House Positive 13.4 0.6 14 mg/cm2 3/21/2025 13:15:20

244 Window Sash Wood 16/31/32/34 Deteriorated White Friction Exterior Exterior House Positive 13 0.6 13.6 mg/cm2 3/21/2025 13:15:42

245 Window Sill Wood 16-20/29-34 Deteriorated White Cracking Exterior Exterior House Positive 9.5 0.3 9.8 mg/cm2 3/21/2025 13:16:06

2516 Douglas Street - Positive XRF Results
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