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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 118 
Property: 1116 Hill Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/04/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1116 Hill Avenue 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Design/Install an Active Soil Depressurization Radon Mitigation 

System in accordance with current Environment Protection 
Agency Guidelines, Association of Radon Scientist and 
Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

2 Basement, Bedroom 8, Windows (#14) – Remove existing 
window and reframe opening to accept properly sized egress 
window unit. Install code approved header spanning new 
opening. Ensure all exterior surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Install new 
egress window well with Lexan cover that is removable from 
below and above window well. Provide window well ladder 
where required per code. 

HH  

3 Basement, Bedroom 7, Windows (#13) – Remove existing 
window and reframe opening to accept properly sized egress 
window unit. Install code approved header spanning new 
opening. Ensure all exterior surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Install new 
egress window well with Lexan cover that is removable from 
below and above window well. Provide window well ladder 
where required per code. 

HH  

4 Basement, Bedroom 7, Window, Frame (#s 13) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

10  

5 Basement, Basement Stairway, Wall (Side All)/Upper Beam 
(Side A/C White)/Stair Stringer (Side A/C White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

121 
122 
123 
124 
125 
133 
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6 Basement, Basement Stairway, Riser (Side D Black)/Stair Tread 
(Side All)/Rear Entry, Stair Riser (Side A) – Interim – Paint film 
stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

132 
136 
156 

 

7 Basement, Basement Stairway, Railing/Stair Newel Post (Side A 
White)/Stair Railing (Side A/C White) - Abatement – Remove 
and replace component followed by the application of two coats 
of high quality paint to match surrounding. OR – Abatement – 
Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

127 
134 
137 

 

8 Basement, Basement Stairway, To Rear Entry Door, Jamb/Stop 
(Side D White) – Abatement – Remove and replace Stop, Strip 
all paint from jamb and photograph for documentation followed 
by the application of two coats of high-quality appropriate paint 
to both components. Casing/Header (Side D/Side B From Rear 
Entry) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

128 
129 
130 
152 

 

9 
Floor 1, Rear Entry, Wall/Ceiling/Baseboard (Side All) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

139 
140 
141 
142 
143 
145 

 

10 Floor 1, Rear Entry, Entry Door, 
Casing/Header/Jamb/Stop/Door/Sill (Side D) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

146 
147 
148 
149 
151 

 

11 Floor 1, Kitchen, To Rear Entry Door, Jamb/Stop (Side C White) 
– Abatement – Remove and replace Stop, Strip all paint from 
jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. Casing/Header (Side A From Rear Entry) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

153 
168 
169 

 

12 Floor 1, Kitchen, Ceiling (Side All) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

161  

13 Floor 1, Kitchen, To Bedroom 3 Door, Jamb (Side A Stain) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components.  

172  

14 Floor 1, Kitchen, To 1st Floor Hallway Door, Door (Side B Stain) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

175  

15 Floor 1, Bedroom 2, Wall (Side A)/Ceiling (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

266 
270  
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16 Floor 1, Bedroom 2 Closet, Wall (Side B/D)/Hanger Board (Side 
B/C/D) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

282 
283 
286 

 

17 Floor 1, Bedroom 1, Wall (Side A/C/D)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

221 
223 
224 
235 
239 

 

18 Floor 1, Bedroom 1, To 1st Floor Hallway Door, Jamb/Stop (Side 
D White) – Abatement – Remove and replace Stop, Strip all 
paint from jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components.  

229 
230  

19 Floor 1, Bedroom 1 Closet, Wall/Ceiling (Side All)/Door, 
Casing/Header (Side C) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

257 
258 
259 
260 
261 
264 

 

20 Floor 1, 1st Floor Hallway, Wall (Side B/D)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

288 
290 
291 

 

21 Floor 1, 1st Floor Hallway, To Closet Door, Jamb/Stop (Side B 
Stain)/To Closet 2 Door, Jamb/Stop (Side D White) – Abatement 
– Remove and replace Stop, Strip all paint from jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components.  

299 
300 
305 
306 

 

22 Floor 1, 1st Floor Hallway Closet 1, Wall (Side A/B/C) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

308 
309 
310 

 

23 Floor 1, 1st Floor Hallway Closet 2, Wall (Side C/D)/Shelf 
Support (Side A/C White) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

313 
314 
315 

 

24 Floor 1, Living Room, Wall (Side A/B/C)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

320 
321 
322 
324 

 

25 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop (#s 3/4) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

333 
334 
335 
336 
337 
HH 

 

26 Floor 1, Bedroom 3, Wall (Side A/C/D)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

181 
183 
184 
185 

 

27 Floor 1, Bedroom 3, Windows, Middle Stop/Trough/Exterior 
Sash/Exterior Stop (#s 1/2/11/12) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 

193 
195 
196 
197 
HH 
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are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

28 Floor 1, Bedroom 4, Wall (Side D) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

207  

29 Floor 1, Front Entry, Ceiling (Side All)/To Living Room Door, 
Header (Side A White) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

356 
362  

30 Floor 1, Front Entry, Floor (Side All) – Interim – Paint film 
stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

360  

31 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

32 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

33 
Exterior, Soffit Support (Side All)/Rear Entry Door, 
Casing/Header (Side D)/Front Entry, Upper Beam (Side 
A/B/D)/Front Entry, Column (Side A)/Window Casing/Header/Sill 
(#s 1-4/11/12/23-25)/Window Frame (#s 13/14/15) - Interim – 
PERMANENT SOFFIT/FASCIA/METAL COIL WORK - Entire 
(complete cover) House and ALL attached structures. 

374 
375 
376 
384 
389 
290 
392 
393 
398 
399 
400  



 8 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item is 
completed. 

402 
 

34 Exterior House, Soil, (Side A/B/C/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

S-1 
S-2 
S-3 
S-4  

35 Exterior, Windows, Sash (#s 23-25) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

401 

 
36 Exterior, Exterior Siding (Side All) – Repair or Replace siding in 

locations that are deteriorated/swelling/damaged and followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

HH 

 
37 Exterior, Exterior Front Entry Steps (Side A Concrete) – The 

Contractor shall, at their discretion based on the structural 
assessment of the existing concrete steps, either: 
Option 1: Complete Removal and Replacement: Remove and 
dispose of the existing concrete steps and construct new 
concrete steps in their place. 
Option 2: Concrete Overlay: If the existing concrete steps are 
determined to be structurally sound, prepare the existing surface 
with a bonding agent and install a new concrete overlay. 
 
In either option, the final configuration of the new or overlaid 
concrete steps shall include raising the uppermost tread to be 
flush with the adjacent entry door threshold which may require 
an additional tread be added and extended into the service 
sidewalk. Install a minimum of 3000 PSI compressive strength, 
air-entrained for freeze-thaw resistance, #4 reinforcing bars, or 

HH 
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welded wire mesh, Acrylic-based concrete bonding adhesive 
compatible with the existing and new concrete (Option 2), a 
consistent light broom finish on the concrete surface, Curing 
Compound suitable for concrete flatwork. Ensure the dimensions 
of the new steps are appropriate for safe and comfortable use 
(Code Compliant), with the final rise of the top tread being flush 
with the entry door threshold. All work shall be performed in 
accordance with applicable building codes and industry 
standards. 
 
Reinstall OR install new handrail at new concrete steps. 

38 Exterior, Exterior Garage, Upper Wall (Side C White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

408 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 

BID SUMMARY (1116 Hill Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1   $ 

 

Section to be filled in by City: 
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ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

10 Window Frame Wood 13 Deteriorated White Cracking Basement Bedroom 7 Positive 6.2 0.6 6.8 mg/cm2 3/28/2025 10:15:39

121 Wall Drywall A Deteriorated Green Cracking Basement Basement Stairway Positive 10.5 0.4 10.9 mg/cm2 3/28/2025 11:58:21

122 Wall Drywall B Deteriorated Green Cracking Basement Basement Stairway Positive 11.3 0.4 11.7 mg/cm2 3/28/2025 11:58:40

123 Wall Drywall C Deteriorated Green Cracking Basement Basement Stairway Positive 12 0.4 12.4 mg/cm2 3/28/2025 11:58:58

124 Wall Drywall D Deteriorated Green Cracking Basement Basement Stairway Positive 7.5 0.4 7.9 mg/cm2 3/28/2025 12:00:02

125 Upper Beam Wood A/C Deteriorated White Cracking Basement Basement Stairway Positive 7 0.3 7.3 mg/cm2 3/28/2025 12:02:08

127 Railing Wood A Deteriorated White Friction Basement Basement Stairway Positive 3.5 0.4 3.9 mg/cm2 3/28/2025 12:02:46

128 To Rear Entry Door Casing/Header Wood D Deteriorated White Cracking Basement Basement Stairway Positive 7.7 0.3 8 mg/cm2 3/28/2025 12:03:05

129 To Rear Entry Door Jamb Wood D Deteriorated White Friction Basement Basement Stairway Positive 10.8 0.3 11.1 mg/cm2 3/28/2025 12:03:26

130 To Rear Entry Door Stop Wood D Deteriorated White Impact Basement Basement Stairway Positive 11.3 0.4 11.7 mg/cm2 3/28/2025 12:03:45

132 Stair Riser Wood D Deteriorated Black Impact Basement Basement Stairway Positive 3.6 0.4 4 mg/cm2 3/28/2025 12:04:34

133 Stair Stringer Wood A/C Deteriorated White Cracking Basement Basement Stairway Positive 7.3 0.3 7.6 mg/cm2 3/28/2025 12:05:07

134 Stair Railing Wood A/C Deteriorated White Friction Basement Basement Stairway Positive 1.4 0.3 1.7 mg/cm2 3/28/2025 12:05:29

136 Stair Tread Wood All Deteriorated Black Friction Basement Basement Stairway Positive 0.8 0.2 1 mg/cm2 3/28/2025 12:10:04

137 Stair Newel Post Wood A Deteriorated White Impact Basement Basement Stairway Positive 2.2 0.3 2.5 mg/cm2 3/28/2025 12:10:44

139 Wall Wood A Deteriorated Stain Cracking 1 Rear Entry Positive 2.6 0.3 2.9 mg/cm2 3/28/2025 12:18:11

140 Wall Wood B Deteriorated Stain Cracking 1 Rear Entry Positive 2.8 0.4 3.2 mg/cm2 3/28/2025 12:18:32

141 Wall Drywall C Deteriorated Wallpaper Cracking 1 Rear Entry Positive 3.1 0.4 3.5 mg/cm2 3/28/2025 12:18:55

142 Wall Wood D Deteriorated Stain Cracking 1 Rear Entry Positive 2.6 0.4 3 mg/cm2 3/28/2025 12:19:19

143 Ceiling Drywall All Deteriorated Beige Cracking 1 Rear Entry Positive 18.9 0.4 19.3 mg/cm2 3/28/2025 12:19:47

145 Baseboard Wood All Deteriorated Stain Cracking 1 Rear Entry Positive 0.8 0.2 1 mg/cm2 3/28/2025 12:21:03

146 Entry Door Casing/Header Wood D Deteriorated White Cracking 1 Rear Entry Positive 9.2 0.3 9.5 mg/cm2 3/28/2025 12:22:14

147 Entry Door Jamb Wood D Deteriorated White Friction 1 Rear Entry Positive 6.4 0.3 6.7 mg/cm2 3/28/2025 12:22:41

148 Entry Door Stop Wood D Deteriorated White Impact 1 Rear Entry Positive 24.1 0.6 24.7 mg/cm2 3/28/2025 12:22:59

149 Entry Door Wood D Deteriorated White Friction/Impact 1 Rear Entry Positive 0.9 0.2 1.1 mg/cm2 3/28/2025 12:23:21

151 Entry Door Sill Wood D Deteriorated Gray Friction 1 Rear Entry Positive 18 0.6 18.6 mg/cm2 3/28/2025 12:24:35

152 To Basement Stairway Door Casing/Header Wood B Deteriorated White Cracking 1 Rear Entry Positive 9.4 0.3 9.7 mg/cm2 3/28/2025 12:28:13

153 To Kitchen Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 9 0.4 9.4 mg/cm2 3/28/2025 12:29:03

156 Stair Riser Wood A Deteriorated White Impact 1 Rear Entry Positive 8.3 0.3 8.6 mg/cm2 3/28/2025 12:30:59

161 Ceiling Drywall All Deteriorated Beige Cracking 1 Kitchen 1 Positive 19.8 0.3 20.1 mg/cm2 3/28/2025 12:42:24

168 To Rear Entry Door Jamb Wood C Deteriorated White Friction 1 Kitchen 1 Positive 10 0.4 10.4 mg/cm2 3/28/2025 12:46:30

169 To Rear Entry Door Stop Wood C Deteriorated White Impact 1 Kitchen 1 Positive 9.4 0.3 9.7 mg/cm2 3/28/2025 12:46:46

172 To Bedroom 3 Door Jamb Wood A Deteriorated Stain Friction 1 Kitchen 1 Positive 1.6 0.3 1.9 mg/cm2 3/28/2025 12:47:54

175 To 1st Floor Hallway Door Wood B Deteriorated Stain Friction/Impact 1 Kitchen 1 Positive 1.2 0.2 1.4 mg/cm2 3/28/2025 12:49:00

181 Wall Wood A Deteriorated Stain Cracking 1 Bedroom 3 Positive 1.7 0.3 2 mg/cm2 3/28/2025 13:00:19

183 Wall Vinyl C Deteriorated Brick Cracking 1 Bedroom 3 Positive 2.7 0.4 3.1 mg/cm2 3/28/2025 13:01:07

184 Wall Wood D Deteriorated Stain Cracking 1 Bedroom 3 Positive 3.6 0.4 4 mg/cm2 3/28/2025 13:01:31

185 Ceiling Drywall All Deteriorated Beige Cracking 1 Bedroom 3 Positive 13 0.3 13.3 mg/cm2 3/28/2025 13:02:40

193 Window Middle Stop Wood 1/2/11/12 Deteriorated White Friction 1 Bedroom 3 Positive 8.4 0.6 9 mg/cm2 3/28/2025 13:07:08

195 Window Trough Wood 1/2/11/12 Deteriorated White Impact 1 Bedroom 3 Positive 1.9 0.4 2.3 mg/cm2 3/28/2025 13:07:54

196 Window Exterior Stop Wood 1/2/11/12 Deteriorated White Cracking 1 Bedroom 3 Positive 4.2 0.4 4.6 mg/cm2 3/28/2025 13:08:14

197 Window Exterior Sash Wood 1/2/11/12 Deteriorated White Friction 1 Bedroom 3 Positive 1 0.2 1.2 mg/cm2 3/28/2025 13:09:33

207 Wall Drywall D Deteriorated Wallpaper Cracking 1 Bedroom 4 Positive 0.8 0.2 1 mg/cm2 3/28/2025 13:22:08

221 Wall Drywall A Deteriorated White Cracking 1 Bathroom 1 Positive 1.5 0.3 1.8 mg/cm2 3/28/2025 13:41:15

223 Wall Drywall C Deteriorated White Cracking 1 Bathroom 1 Positive 4 0.3 4.3 mg/cm2 3/28/2025 13:42:13

224 Wall Drywall D Deteriorated White Cracking 1 Bathroom 1 Positive 3.7 0.4 4.1 mg/cm2 3/28/2025 13:42:33

229 To 1st Floor Hallway Door Jamb Wood D Deteriorated White Friction 1 Bathroom 1 Positive 9.2 0.3 9.5 mg/cm2 3/28/2025 13:45:24

230 To 1st Floor Hallway Door Stop Wood D Deteriorated White Impact 1 Bathroom 1 Positive 14.3 0.4 14.7 mg/cm2 3/28/2025 13:45:41

235 Wall Drywall A Deteriorated White Cracking 1 Bedroom 1 Positive 10.7 0.4 11.1 mg/cm2 3/28/2025 13:56:10

239 Ceiling Drywall All Deteriorated Blue Cracking 1 Bedroom 1 Positive 15.9 0.4 16.3 mg/cm2 3/28/2025 13:58:55

257 Wall Drywall A Deteriorated White Cracking 1 Bedroom 1 Closet Positive 16.6 0.3 16.9 mg/cm2 3/28/2025 14:09:39

258 Wall Drywall B Deteriorated White Cracking 1 Bedroom 1 Closet Positive 14.5 0.4 14.9 mg/cm2 3/28/2025 14:10:02

259 Wall Drywall C Deteriorated White Cracking 1 Bedroom 1 Closet Positive 8.4 0.3 8.7 mg/cm2 3/28/2025 14:10:24

260 Wall Drywall D Deteriorated White Cracking 1 Bedroom 1 Closet Positive 6.9 0.3 7.2 mg/cm2 3/28/2025 14:10:51

261 Ceiling Drywall All Deteriorated White Cracking 1 Bedroom 1 Closet Positive 17.1 0.3 17.4 mg/cm2 3/28/2025 14:11:31

264 Door Casing/Header Wood C Deteriorated White Cracking 1 Bedroom 1 Closet Positive 6.8 0.3 7.1 mg/cm2 3/28/2025 14:13:14

1116 Hill Avenue - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1116 Hill Avenue - Positive XRF Results

266 Wall Drywall A Deteriorated Beige Cracking 1 Bedroom 2 Positive 13.5 0.4 13.9 mg/cm2 3/28/2025 14:20:37

270 Ceiling Drywall All Deteriorated White Cracking 1 Bedroom 2 Positive 1.6 0.3 1.9 mg/cm2 3/28/2025 14:23:26

282 Wall Drywall B Deteriorated White Cracking 1 Bedroom 2 Closet Positive 8.3 0.3 8.6 mg/cm2 3/28/2025 14:28:41

283 Wall Drywall D Deteriorated White Cracking 1 Bedroom 2 Closet Positive 8 0.3 8.3 mg/cm2 3/28/2025 14:29:04

286 Hanger Board Wood B/C/D Deteriorated White Cracking 1 Bedroom 2 Closet Positive 8.4 0.3 8.7 mg/cm2 3/28/2025 14:30:04

288 Wall Wood B Deteriorated Stain Cracking 1 1st Floor Hallway Positive 1.4 0.3 1.7 mg/cm2 3/28/2025 14:41:38

290 Wall Wood D Deteriorated Stain Cracking 1 1st Floor Hallway Positive 3.8 0.3 4.1 mg/cm2 3/28/2025 14:42:43

291 Ceiling Drywall All Deteriorated Wallpaper Cracking 1 1st Floor Hallway Positive 17.1 0.3 17.4 mg/cm2 3/28/2025 14:43:50

299 Closet Door Jamb Wood B Deteriorated Stain Friction 1 1st Floor Hallway Positive 7.9 0.3 8.2 mg/cm2 3/28/2025 14:48:17

300 Closet Door Stop Wood B Deteriorated Stain Impact 1 1st Floor Hallway Positive 9.8 0.4 10.2 mg/cm2 3/28/2025 14:48:34

305 Closet 2 Door Jamb Wood D Deteriorated White Friction 1 1st Floor Hallway Positive 8.3 0.4 8.7 mg/cm2 3/28/2025 14:50:26

306 Closet 2 Door Stop Wood D Deteriorated White Impact 1 1st Floor Hallway Positive 6 0.4 6.4 mg/cm2 3/28/2025 14:50:42

308 Wall Drywall A Deteriorated White Cracking 1 1st Floor Hallway Closet 1 Positive 11.2 0.3 11.5 mg/cm2 3/28/2025 14:52:00

309 Wall Drywall B Deteriorated White Cracking 1 1st Floor Hallway Closet 1 Positive 9.4 0.3 9.7 mg/cm2 3/28/2025 14:52:37

310 Wall Drywall C Deteriorated White Cracking 1 1st Floor Hallway Closet 1 Positive 9.6 0.4 10 mg/cm2 3/28/2025 14:53:16

313 Wall Drywall C Deteriorated White Cracking 1 1st Floor Hallway Closet 2 Positive 10.5 0.3 10.8 mg/cm2 3/28/2025 14:55:02

314 Wall Drywall D Deteriorated White Cracking 1 1st Floor Hallway Closet 2 Positive 6.5 0.3 6.8 mg/cm2 3/28/2025 14:55:21

315 Shelf Support Wood A/C Deteriorated White Cracking 1 1st Floor Hallway Closet 2 Positive 1.8 0.3 2.1 mg/cm2 3/28/2025 14:55:46

320 Wall Wood A Deteriorated Stain Cracking 1 Living Room 1 Positive 2.6 0.3 2.9 mg/cm2 3/28/2025 15:08:11

321 Wall Wood B Deteriorated Stain Cracking 1 Living Room 1 Positive 3.8 0.3 4.1 mg/cm2 3/28/2025 15:08:31

322 Wall Vinyl C Deteriorated Brick Cracking 1 Living Room 1 Positive 1.1 0.2 1.3 mg/cm2 3/28/2025 15:08:53

324 Ceiling Drywall All Deteriorated Beige Cracking 1 Living Room 1 Positive 12.4 0.3 12.7 mg/cm2 3/28/2025 15:10:00

333 Window Middle Stop Wood 3/4 Deteriorated White Friction 1 Living Room 1 Positive 3.7 0.3 4 mg/cm2 3/28/2025 15:14:40

334 Window Jamb/Slide Wood 3/4 Deteriorated White Friction 1 Living Room 1 Positive 3.2 0.4 3.6 mg/cm2 3/28/2025 15:14:57

335 Window Trough Wood 3/4 Deteriorated White Impact 1 Living Room 1 Positive 4.2 0.4 4.6 mg/cm2 3/28/2025 15:15:14

336 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Living Room 1 Positive 2.5 0.4 2.9 mg/cm2 3/28/2025 15:15:32

337 Window Exterior Sash Wood 3/4 Deteriorated White Friction 1 Living Room 1 Positive 5.4 0.3 5.7 mg/cm2 3/28/2025 15:15:57

356 Ceiling Wood All Deteriorated Stain Cracking 1 Front Entry Positive 31 1 32 mg/cm2 3/28/2025 15:28:52

360 Floor Vinyl All Deteriorated White Friction 1 Front Entry Positive 8.3 0.3 8.6 mg/cm2 3/28/2025 15:30:50

362 To Living Room Door Header Wood A Deteriorated White Cracking 1 Front Entry Positive 26.8 0.6 27.4 mg/cm2 3/28/2025 15:34:11

374 Soffit Support Wood All Deteriorated White Cracking Exterior Exterior House Positive 2.7 0.4 3.1 mg/cm2 3/28/2025 16:11:28

375 Upper Beam Wood A/B/D Deteriorated Yellow Cracking Exterior Exterior Front Entry Positive 1.5 0.3 1.8 mg/cm2 3/28/2025 16:13:03

376 Column Wood A Deteriorated White Cracking Exterior Exterior Front Entry Positive 0.8 0.2 1 mg/cm2 3/28/2025 16:13:30

384 Rear Entry Door Casing/Header Wood D Deteriorated White Cracking Exterior Exterior House Positive 18.6 0.6 19.2 mg/cm2 3/28/2025 16:17:40

389 Window Casing/Header Wood 1-4 Deteriorated White Cracking Exterior Exterior House Positive 2 0.3 2.3 mg/cm2 3/28/2025 16:25:19

390 Window Sill Wood 1-4 Deteriorated White Cracking Exterior Exterior House Positive 2.7 0.4 3.1 mg/cm2 3/28/2025 16:25:36

392 Window Frame Wood 13/14 Deteriorated Gray Cracking Exterior Exterior House Positive 20.3 0.6 20.9 mg/cm2 3/28/2025 16:28:57

393 Window Frame Wood 15 Deteriorated Gray Cracking Exterior Exterior House Positive 1.8 0.5 2.3 mg/cm2 3/28/2025 16:32:01

398 Window Sill Wood 11/12 Deteriorated White Cracking Exterior Exterior House Positive 2.2 0.3 2.5 mg/cm2 3/28/2025 16:40:07

399 Window Casing/Header Wood 11/12 Deteriorated White Cracking Exterior Exterior House Positive 1.2 0.2 1.4 mg/cm2 3/28/2025 16:40:45

400 Window Casing/Header Wood 23-25 Deteriorated White Cracking Exterior Exterior House Positive 0.9 0.2 1.1 mg/cm2 3/28/2025 16:42:02

401 Window Sash Wood 23-25 Deteriorated White Cracking Exterior Exterior House Positive 9.1 0.6 9.7 mg/cm2 3/28/2025 16:42:35

402 Window Sill Wood 23-25 Deteriorated White Cracking Exterior Exterior House Positive 0.9 0.2 1.1 mg/cm2 3/28/2025 16:42:52

408 Upper Wall Concrete C Deteriorated White Cracking Exterior Exterior Garage Positive 2.1 0.4 2.5 mg/cm2 5/2/2025 15:01:08
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