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 Neighborhood Services Division – Lead Hazard Control Program 
 

 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 026 
Property: 1415 Virginia Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 
All projects with costs of $20,000 or more are subject to 

HUD’s pre-approval prior to issuance of a Notice to 
Proceed. 

 
 
 

 
 

BIDS ARE DUE at the following location on XXXXXXXX no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Ron Engle 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
STATE OF) 
 ) SS: 
COUNTY OF) 
 
   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 
 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 
PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 

 
1415 Virginia Street 

Sioux City, Iowa 51104 
 
The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 
To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 
In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 
BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 
BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 
 
 
 
 
              
Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              
Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 
# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Shower Wall Support Post (White) – Interim 

– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

  

2 Basement, Room 3, Window Sashes (#s 26,28) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

  

3 Basement, Room 3, Entry Door, Jamb/Stop/Door (Side C) – 
Abatement - Remove and replace all door components, paint 
with two coats of high-quality appropriate paint to match 
surrounding. 

  

4 Basement, Room 3, To Room 2 Door, Stop (Side A) – 
Abatement - Remove and replace component, paint with two 
coats of high-quality appropriate paint to match surrounding. 

  

5 Basement, Basement Stairway, Walls & Ceiling (Side A,B,C) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing. 12  

 Basement, Basement Stairway, Baseboard (All) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

6 Basement, Basement Stairway, Entry Door, 
Casing/Header/Jamb/Stop/Door (Side D) – Abatement - Remove 
and replace all door components, paint with two coats of high-
quality appropriate paint to match surrounding.   

 Floor 1, Front Entry, Window, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop (#1) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.   

 Floor 1, Front Entry, Entry Door Stop (Side A) – Abatement - 
Remove and replace component followed by the application of 
two coats of high-quality appropriate paint.  OR  Scrape and 
photograph component for documentation of removal followed 
by the application of two coats of high-quality appropriate paint.  
Replace any disturbed/damaged weather stripping.   
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 Floor 1, Living Room, Baseboard (All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.   

 Floor 1, Living Room, Base Shoe (All) – Abatement - Remove 
and replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 1, Living Room, Window, Header/Casing (#3) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Living Room, Window, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Exterior Stop/Inside Stop (#s 2,4) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

 Floor 1, Living Room, Window, Header/Casing (#2,4) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Living Room, Window, Sill (#2,4) – Abatement – Scrape 
paint and photograph for documentation of removal, repaint with 
two coats of high-quality appropriate paint.   

 Floor 1, Dining Room 2, Window, Header/Casing (#13) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Dining Room 2, Window, Upper Sash/Lower 
Sash/Inside Stop/Jamb/Middle Stop (# 13) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

 Floor 1, Dining Room 2, Window, Sill (#13) – Abatement – 
Scrape paint and photograph for documentation of removal, 
repaint with two coats of high-quality appropriate paint.   

 Floor 1, Dining Room 2, To Basement Stair Door, Door Slab 
(Side B) – Interim – Strip paint from all friction and impact 
surfaces on door, repaint with two coats of high-quality 
appropriate paint.   

 Floor 1, Dining Room 2, To Kitchen Door, Header/Casing (Side 
A) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing.   

 Floor 1, Dining Room 2, To Basement Stair Door, 
Header/Casing (Side B) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing.   



 6 

 Floor 1, Dining Room 1, Baseboard (All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 1, Dining Room 1, Base Shoe (All) – Abatement - Remove 
and replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 1, Dining Room 1, Window, Casing/Header (#5) – Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Dining Room 1, To Side Entry 1 Door, Casing/Header 
(Side C) – Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint to 
match existing.   

 Floor 1, Dining Room 1, To Side Entry 1 Door, Stop/Jamb (Side 
C) – Abatement – Remove and replace door stop, scrape paint 
from jamb and photograph for documentation, paint components 
with two coats of high-quality appropriate paint.   

 Floor 1, Side Entry 1, Baseboard (Side B) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 1, Side Entry 1, Base Shoe (Side B) – Abatement - 
Remove and replace all component, paint with two coats of high-
quality appropriate paint to match surrounding.   

 Floor 1, Side Entry 1, Window, Sash/Inside Stop/Jamb (#6) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

 Floor 1, Side Entry 1, Window, Casing/Header/Sill (#6) – Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Side Entry 1, Window, Window Shelf (Side B) – Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Side Entry 1, Entry Door, 
Casing/Header/Jamb/Stop/Door (Side C) – Abatement – 
Remove and replace door casing to casing.  Paint to match 
surrounding.  Reinstall existing storm door or supply and install 
new storm door.   

 Floor 1, Side B Stairway to 2nd Floor, Baseboard (Side A/B) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.    

 Floor 1, Side B Stairway to 2nd Floor, Stair Riser (All) – 
Abatement – Strip paint and photograph for documentation, 
repaint with two coats of high-quality appropriate paint.   
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 Floor 1, Side B Stairway to 2nd Floor, Stair Stringer (All) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 1, Side B Stairway to 2nd Floor, Corner Guard (Side D) – 
Abatement – Remove and replace component followed by the 
application of two coats of high-quality appropriate paint.   

 Floor 1, Kitchen, Window, Exterior Stop/Outside Stop/Jamb (#s 
10,11) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.   

 Floor 1, Kitchen, To Bathroom 1, Door, Jamb/Door (Side B) - 
Abatement – Remove and replace door casing to casing.  Paint 
to match surrounding.   

 Floor 1, Kitchen, To Pantry Door, Jamb (Side B) - Abatement – 
Strip paint and photograph for documentation, repaint with two 
coats of high-quality appropriate paint.   

 Floor 1, Kitchen, To Side Entry 2, Door, 
Jamb/Door/Casing/Header/Sill (Side B) - Abatement – Remove 
and replace door casing to casing.  Paint to match surrounding.  
If Sill remains scrape paint and photograph for documentation 
followed by the application of two coats of high quality 
appropriate paint.    

 Floor 1, Bathroom 1, Ceiling (All) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint to match existing.   

 Floor 1, Bathroom 1, Window, Outside Stop/Jamb/Exterior Stop 
(#7) - Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

 Floor 1, Pantry, Baseboard (All) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint to match existing.   

 Floor 1, Pantry, Base Shoe (All) – Abatement - Remove and 
replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 1, Pantry, Window, Outside Stop/Jamb-Slide/Exterior Stop 
(#s8,9) - Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.   

 Floor 1, Pantry, Cabinet, Door/Frame (Side A) – Interim – Strip 
paint from all friction and impact surfaces and photograph for   
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documentation.  Repaint with two coats of high-quality 
appropriate paint. 

 Floor 1, Pantry, Cabinet Wall (Side A,B,C) – Interim - Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 1, Pantry, To Kitchen Door, Casing/Header (Side D) – 
Interim - Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.   

 Floor 1, Side C Stairway to 2nd Floor, Lower Wall (Side C) Green 
Plaster – Interim - Paint stabilization followed by the application 
of two coats of high-quality appropriate paint to match existing.   

 Floor 1, Side C Stairway to 2nd Floor, Upper Wall (Side B) White 
Plaster – Interim - Paint stabilization followed by the application 
of two coats of high-quality appropriate paint to match existing.   

 Floor 1, Side C Stairway to 2nd Floor, Stair Treads/Risers (All) – 
Interim - Paint stabilization followed by the installation of a wear-
resistant material.   

 Floor 1, Side C Stairway to 2nd Floor, Stair Stringer (All) – Interim 
- Paint stabilization followed by the application of two coats of 
high-quality appropriate paint.  Paint to match surrounding.   

 Floor 1, Side C Stairway to 2nd Floor, Upper Railing Frame and 
Railing (All) – Abatement – Remove and replace Railing Frame 
and Railing followed by the application of two coats of high-
quality appropriate paint.  Paint to match surrounding.   

 Floor 1, Side C Stairway to 2nd Floor, Corner Guard (Side A) – 
Abatement – Remove and replace component followed by the 
application of two coats of high-quality appropriate paint.  Paint 
to match surrounding.   

 Floor 2, Bedroom 3, Wall A&B and Ceiling - Interim - Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint.  Paint to match surrounding.   

 Floor 2, Bedroom 3, Baseboard (All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bedroom 3, Base Shoe (All) – Abatement - Remove and 
replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 2, Bedroom 3, Windows, Casing/Header (#s 21,22) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.   

 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Outside Stop/Jamb-Slide/Trough/Exterior Stop (#s 21,22) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   
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 Floor 2, Bedroom 3, Windows, Sills (#s 21,22) – Abatement – 
Strip paint and photograph for documentation, repaint with two 
coats of high-quality appropriate paint.   

 Floor 2, Bedroom 3, Entry Door, Jamb/Stop/Door – Abatement - 
Remove and replace door casing to casing.  Paint to match 
surrounding.   

 Floor 2, Bedroom 3, Closet Door, Jamb/Stop/Door – Abatement 
- Remove and replace door casing to casing.  Paint to match 
surrounding.   

 Floor 2, Bedroom 3, Closet, Walls & Ceiling (All) – Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 2, Bathroom 2, Ceiling (All) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint to match existing.   

 Floor 2, Bathroom 2, Vent Cover (Side C) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bathroom 2, Door, Casing/Header/Jamb/Stop/Door 
(Side B) - Abatement - Remove and replace door casing to 
casing.  Paint to match surrounding.   

 Floor 2, Hallway, Baseboard (All) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint to match existing.   

 Floor 2, Hallway, Base Shoe (All) – Abatement - Remove and 
replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 2, Hallway, Cabinet Casing/Header (Side D) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 2, Hallway, Window, Casing/Header (#15) – Interim - Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Hallway, Window, Upper Sash/Lower Sash/Inside 
Stop/Outside Stop/Jamb-Slide/Trough/Exterior Stop (#15) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

 Floor 2, Hallway, Window, Sill (#s 15) – Abatement – Strip paint 
and photograph for documentation, repaint with two coats of 
high-quality appropriate paint.   

 Floor 2, Hallway, Pipe Chase Door, Jamb/Stop/Door (Side B) – 
Abatement – Remove and replace all door components casing 
to casing.  Paint with 2 coats of high-quality appropriate paint to 
match surrounding.   
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 Floor 2, Hallway, To Bedroom 2 Door, Jamb (Side B) - Remove 
and replace all door components casing to casing.  Paint with 2 
coats of high-quality appropriate paint to match surrounding.   

 Floor 2, Hallway, To Storage Door, Jamb/Door (Side D) - 
Remove and replace all door components casing to casing.  
Paint with 2 coats of high-quality appropriate paint to match 
surrounding.   

 Floor 2, Hallway, To Bedroom 2a Door, Jamb/Door (Side B) - 
Remove and replace all door components casing to casing.  
Paint with 2 coats of high-quality appropriate paint to match 
surrounding.   

 Floor 2, Hallway, To Bedroom 1 Door, Jamb/Stop (Side A) - 
Remove and replace stop, scrape all paint from jamb and 
photograph for documentation.  Paint components with two 
coats of High-quality appropriate paint to match surrounding.   

 Floor 2, Storage, Shoe Molding (All) - Abatement - Remove and 
replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 2, Storage, Windows, Upper Sash/Inside Stop/Outside 
Stop/Jamb-Slide/Trough/Exterior Stop (#s 14,24,25) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

 Floor 2, Storage, Window, Sill (#s 14,24,25) – Abatement – Strip 
paint and photograph for documentation, repaint with two coats 
of high-quality appropriate paint.   

 Floor 2, Storage, Unattached Door (Side B) – Abatement – 
Discard building component.   

 Floor 2, Bedroom 2, Wall B,C,D & Ceiling  - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Outside 
Stop/Jamb-Slide/Exterior Stop (#s 19,20) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

 Floor 2, Bedroom 2, Window, Sills (#s 19,20) – Abatement – 
Strip paint and photograph for documentation, repaint with two 
coats of high-quality appropriate paint.   

 Floor 2, Bedroom 2, Cabinet Interior (Side D) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   
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 Floor 2, Bedroom 2, Scuttle Hole Frame (Side D) – Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 2, Bedroom 2 Closet, Door, Casing/Header (Side C) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.    

 Floor 2, Bedroom 2 Closet, Door, Door Slab (Side C) - Interim – 
Scrape paint from all friction and impact surfaces and 
photograph for documentation.  Repaint with two coats of high-
quality appropriate paint.     

 Floor 2, Bedroom 2a, Walls A,B,D and Ceiling - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bedroom 2a, Baseboard (All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bedroom 2a, Base Shoe (All) – Abatement - Remove 
and replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 2, Bedroom 2a, Window, Upper Sash/Lower Sash/Middle 
Stop/Jamb-Slide/Trough/Exterior Stop (# 18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

 Floor 2, Bedroom 2, Window, Sill (# 18) – Abatement – Strip 
paint and photograph for documentation, repaint with two coats 
of high-quality appropriate paint.   

 Floor 2, Bedroom 2a, Closet Door (Side B) - Remove and 
replace all door components casing to casing.  Paint with 2 coats 
of high-quality appropriate paint to match surrounding.   

 Floor 2, Bedroom 2a Closet, Ceiling, Shelf Support, Baseboard - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.   

 Floor 2, Bedroom 2a Closet, Base Shoe (All) – Abatement - 
Remove and replace all component, paint with two coats of high-
quality appropriate paint to match surrounding.   

 Floor 2, Bedroom 1, Walls A,D/Ceiling, Baseboard - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 2, Bedroom 1, Base Shoe (All) – Abatement - Remove and 
replace all component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

 Floor 2, Bedroom 1, Windows, Casing/Header (#s 16,17) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.   
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 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb-Slide/Trough/Exterior Stop (#s 16,17) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

 Floor 2, Bedroom 1, Window, Sills (#s 16,17) – Abatement – 
Strip paint and photograph for documentation, repaint with two 
coats of high-quality appropriate paint.   

 Floor 2, Bedroom 1 Closet, Walls and Ceiling (All) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint to match existing.   

 Floor 2, Bedroom 1 Closet, Shelf Support (All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

 Floor 2, Bedroom 1 Closet, Door (Side D) – Abatement - 
Remove and replace all door components casing to casing.  
Paint with 2 coats of high-quality appropriate paint to match 
surrounding.   

 Floor 2, Bedroom 1 Closet, Baseboard (All) – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing.   

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

7 Exterior, Side Entry 2, Lower Wall (Side D) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

8 Exterior, Basement Entry, Door Header (Side C) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

9 Exterior, Old Style Downspout, (All) – Abatement – Remove and 
replace component, supply correct color or treat to match 
surrounding.   

10 Exterior, Entry Door, Casing/Header (Side A) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material to match surrounding.  Caulk seams to create 
a dust-tight seal.   

18 Exterior, Soil, Side A&D - Interim - Install 6-inches of mulch to 
cover Bare Soil along Side B&D within the drip-line of the house.   
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    
 
 
 

BID SUMMARY (307 22nd Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 
EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 
TESTING AND CLEARANCE $  900 

  
TOTAL AMOUNT FOR LEAD BASE BID $ 

 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install extensions and other implements so gutter discharge on 

the Northwest corner of the house cannot reasonably enter the 
basement.  $ 

HH Alt    
HH Alt    
HH Alt    
 

Section to be filled in by City: 
ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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