Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 026
Property: 311 22" Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on XXXXXXXX no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Ron Engle
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)

) SS:

COUNTY OF)

, being first duly sworn, deposes and says

that:

(1)

(2)

3)
(4)

(5)

He is of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the

attached Bid;

He is fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owner, agents,
representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

The prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

311 22" Street
Sioux City, lowa 51104

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership"”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY™").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrRA | PRICE

1 Basement, Stair Stringer (All) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

2 Floor 1, Rear Enclosed Porch, Crown Molding (All) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

3 Floor 1, Rear Enclosed Porch, Shoe Molding (All) — Abatement —
Remove and replace component followed by the application of
two coats of high-quality appropriate paint.

4 Floor 1, Rear Enclosed Porch, Entry Door,
Casing/Header/Door/Threshold (Side D) — Abatement — Remove
and replace all door components followed by the application of
two coats of high-quality appropriate paint to match surrounding.

5 | Floor 1, Rear Enclosed Porch, To Kitchen Door, Casing/Header
(Side A) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing. 12

Floor 1, Rear Enclosed Porch, To Kitchen Door, Stop (Side A) —
Abatement — Remove and replace component followed by the
application of two coats of high-quality appropriate paint.

6 | Floor 1, Rear Enclosed Porch, Window, Upper Sash/Lower
Sash/Inside Stop (#8) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

Floor 1, Rear Enclosed Porch, Window, Sill (#8) — Abatement —
Strip paint from component and photograph for documentation.
Apply two coats of high quality appropriate paint to match
surrounding.

Floor 1, Kitchen, Walls (Side A&C) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

Floor 1, Kitchen, Windows, Middle Stop/Jamb/Trough/Exterior
Stop (#9,10) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

4




Floor 1, Dining Room, Wall (Side B) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

Floor 1, Dining Room, Window, Middle
Stop/Jamb/Trough/Exterior Stop (#11) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

Floor 1, Dining Room, Window, Middle Stop/Trough (#1) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

Floor 1, Living Room, Window, Trough/Exterior Stop (#2) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

Floor 1, Living Room, Window, Middle Stop/Jamb/Exterior Stop
(#3) — Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

Floor 1, Living Room, Entry Door, Sill/Stop/Door (Side A) -
Abatement — Strip paint from components and photograph for
documentation. Apply two coats of high quality appropriate paint
to match surrounding.

Floor 1, Bedroom 1, Window, Middle Stop/Jamb/Exterior Stop
(#4) — Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

Floor 1, Bedroom 1, Window, Middle Stop/Jamb/Trough/Exterior
Stop (#5-7) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

Floor 1, Front Enclosed Porch, Wall (Side C) - Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.




Floor 1, Front Enclosed Porch, Ceiling and Upper Beam - Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

Floor 1, Front Enclosed Porch, Window Frames (#s 12-21) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

Floor 1, Front Enclosed Porch, Window Sills (#s 12-21) -
Abatement — Strip paint from components and photograph for
documentation. Apply two coats of high quality appropriate paint
to match surrounding.

Floor 1, Front Enclosed Porch, Entry Door, Frame & Stop (Side
A) - Interim — Paint stabilization followed by the installation of
two coats of high-quality appropriate paint to match existing.

Floor 1, Front Enclosed Porch, Closet, Floor (All) - Interim —
Paint stabilization followed by the installation of a wear-resistant
material.

Floor 1, Front Enclosed Porch, Upper Cabinet,
Beam/Ceiling/Crown Molding (All) - Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

Floor 2, Bathroom 1, Wall B and Ceiling - Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

Floor 2, Bathroom 1, Window, Inside-Middle
Stop/Jamb/Trough/Exterior Stop (#28) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

Floor 2, Bedroom 2, Windows, Middle
Stop/Jamb/Trough/Exterior Stop (#s 22,23) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

Floor 2, Bedroom 2 Closet, Hanger Bar (Green) — Abatement —
Remove and replace component, paint with 2 coats of high-
quality paint to match surrounding.

Floor 2, Bedroom 3, Windows, Middle
Stop/Jamb/Trough/Exterior Stop (#s 24-26) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.




EXTERIOR DIVISION

| PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*kk

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

Exterior, Upper Wall, Corner Trim, Lower Trim, Upper Trim,
Eave/Soffit, Fascia (All) - Interim - Paint Stabilization followed by
two coats of high quality appropriate paint. Repaint to match
existing.

Exterior, Entry Door, Frame (Side A) - Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

Exterior, Window Frames (#s12-21) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

10

Exterior, Window Casing/Header/Sill (#s3,4,24,25) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

11

Exterior, Window, Frame/Sash (#s 29,30) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

12

Exterior, Front Enclosed Porch, Upper Beam/Eave/Soffit/Fascia
(Al - Interim - Paint Stabilization followed by two coats of high
guality appropriate paint. Repaint to match existing.

13

Exterior, Window Casing/Header/Sill (#s26,27) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

14

Exterior, Window Casing/Header/Sill (#s5-7) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

15

Exterior, Window Casing/Header/Sill (#s 9-11,28) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

16

Exterior, Window Frames (#s 31,32) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

17

Exterior, Rear Enclosed Porch, Door Casing and Header (Side
D) - Interim - Paint Stabilization followed by two coats of high
quality appropriate paint. Repaint to match existing.

Exterior, Rear Enclosed Porch, Storm Door (Side D) -
Abatement — Remove and discard Storm Door, paint
stabilization on any remaining door opening components.

7




Exterior, Rear Enclosed Porch, Floor (All) - Interim - Paint
Stabilization followed by the installation of a wear-resistant
appropriate material.

18

Exterior, Soil, Side B&D - Interim - Install 6-inches of mulch to
cover Bare Soil along Side B&D within the drip-line of the house.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (311 22" Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

& |R|R AR

ALTERNATE BID ITEMS

Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt

Install extensions and other implements so gutter discharge on
the Northwest corner of the house cannot reasonably enter the
basement.

HH Alt

Remove and dispose of fuel tank in the basement. Cap and
secure any fixtures/piping that cannot be removed.

HH Alt

Reconnect dryer exhaust.

HH Alt

Masonry — tuck-point repair/skim-coat NorthEast corner near
dryer exhaust and SouthWest corner behind fuel tank. Work

8




completed from the interior AND exterior to stop
thermal/moisture changes.

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

ADJUSTED BASE BID TOTAL
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