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 Neighborhood Services Division – Lead Hazard Control Program 
 

 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 026 
Property: 1205 Jennings Street  

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 
All projects with costs of $20,000 or more are subject to 

HUD’s pre-approval prior to issuance of a Notice to 
Proceed. 

 
 
 

 
 

BIDS ARE DUE at the following location on XXXXXXXX no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Ron Engle 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
STATE OF) 
 ) SS: 
COUNTY OF) 
 
   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 
 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 
PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 

 
1205 Jennings Street 

Sioux City, Iowa 51104 
 
The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 
To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 
In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 
BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 
BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 
 
 
 
 
              
Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              
Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 
# INTERIOR DIVISION LIRA PRICE 

1 Basement Room 1, Vertical Support Posts (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

2 Basement Room 1, Window (#s 20-23) – Abatement – Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.   

3 Floor 1, Side Entry, Stair Stringer, Support Post, and Tread 
Supports (All) – Interim – Paint Stabilization followed by two 
coats of high quality interior paint.    

4 Floor 1, Side Entry, Stair Tread, Landing, Lower Landing, Lower 
Landing Frame, Joist Shelf, Stair Riser, Corner Guard – Interim 
– Paint Stabilization followed by two coats of high quality interior 
paint. Install suitable wear resistant material to cover Stair 
Tread, Lower Landing, and Lower Landing Frame.   

5 Floor 1, Side Entry, Joist(A/B/C), Joist Cap (A/B), Upper 
Baseboard (A/B), Hanger Board (B), Lower Wall Cap (D) – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

6 Floor 1, Side Entry, To Kitchen Door, Jamb/Stop – Abatement – 
Remove and replace Door Components including 
Casing/Header on both sides.   

7 Floor 1, Side Entry, Hanger Board (Side A) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

8 Floor 1, Side Entry, Walls (A,B,D) – Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

9 Floor 1, Side Entry, Ceiling (All) – Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

10 Floor 1, Rear Entry, Wall, Upper and Lower (C) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

11 Floor 1, Rear Entry, Ceiling – Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

12 Floor 1, Rear Entry, Baseboard (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

13 Floor 1, Rear Entry, Entry Door Casing/Header (C) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   
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14 Floor 1, Rear Entry, To Kitchen Door Casing/Header, Jamb, 
Stop, and Door (A) – Abatement – Remove and replace Door 
Components including Casing/Header on both sides.   

15 Floor 1, Rear Entry, Shelves (All) – Abatement – Remove and 
replace Shelves.   

16 Floor 1, Rear Entry, Hanger Support (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

17 Floor 1, Kitchen, Wall (D) – Interim – Paint Stabilization followed 
by two coats of high quality interior paint.   

18 Floor 1, Kitchen, Ceiling (All) – Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

19 Floor 1, Kitchen, Window, Upper Sash, Lower Sash, Inside Stop, 
Middle Stop, Jamb, Trough, Exterior Stop (#s 9,10) – Abatement 
– Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

20 Floor 1, Kitchen, Windows, Casing/Header (#s 9,10) – Interim - 
Paint Stabilization followed by two coats of high quality interior 
paint.   

21 Floor 1, Kitchen, Windows, Sill (#s 9,10) – Abatement – Remove 
paint from component and photograph for documentation repaint 
with two coats of high quality appropriate paint to match 
surrounding.   

22 Floor 1, Kitchen, To Foyer Door Casing/Header (A) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.    

23 Floor 1, Kitchen, To Pantry Door Casing/Header (C) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   

24 Floor 1, Kitchen, To Pantry Door Jamb (C) – Abatement – 
Remove paint from component and photograph for 
documentation repaint with two coats of high quality appropriate 
paint to match surrounding.   

25 Floor 1, Kitchen, To Foyer Door Jamb/Stop (C) – Abatement – 
Remove paint from jamb and photograph for documentation, 
remove and replace stop, repaint both components with two 
coats of high quality appropriate paint to match surrounding.   

26 Floor 1, Pantry, Walls and Ceiling (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

27 Floor 1, Pantry, Baseboard (Side A) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

28 Floor 1, Pantry, To Kitchen Door, Casing/Header (Side A) – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   
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29 Floor 1, Pantry, To Dining Room Door, Casing/Header (Side B) 
– Interim – Paint Stabilization followed by two coats of high 
quality interior paint.   

30 Floor 1, Pantry, To Dining Room Door Jamb (B) – Abatement – 
Remove paint from component and photograph for 
documentation repaint with two coats of high quality appropriate 
paint to match surrounding.   

31 Floor 1, Pantry, Window, Upper Sash, Lower Sash, Inside Stop, 
Middle Stop, Jamb, Trough, Exterior Stop (# 8) – Abatement – 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.   

32 Floor 1, Pantry, Window, Casing/Header (# 8) – Interim - Paint 
Stabilization followed by two coats of high quality interior paint.   

33 Floor 1, Pantry, Windows, Sill (# 8) – Abatement – Remove paint 
from component and photograph for documentation repaint with 
two coats of high quality appropriate paint to match surrounding.   

34 Floor 1, Pantry, Cabinet Face, Doors, Drawers, Wood Interiors, 
Shelf Supports, Shelves, and Plaster Interiors (C,D) – 
Abatement/Interim – Remove and replace Cabinet Components. 
Paint Stabilization on Plaster Interiors followed by two coats of 
high quality interior paint.   

35 Floor 1, Dining Room, Baseboard (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

36 Floor 1, Dining Room, Window, Upper Sash, Lower Sash, Inside 
Stop, Middle Stop, Jamb, Trough, Exterior Stop (#s 4,6) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

37 Floor 1, Dining Room, To Living Room Door, Jamb (Side A) - 
Abatement – Remove paint from component and photograph for 
documentation repaint with two coats of high quality appropriate 
paint to match surrounding.    

38 Floor 1, Dining Room, To Living Room Door Casing (A) – Interim 
– Paint Stabilization followed by two coats of high quality interior 
paint.   

39 Floor 1, Dining Room, To Pantry Door Casing/Header (Side D) – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

40 Floor 1, Living Room, Baseboard (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

41 Floor 1, Living Room, Window, Lower Sash (# 2) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   
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42 Floor 1, Living Room, Window, Sill (# 2) – Abatement – Remove 
paint from component and photograph for documentation repaint 
with two coats of high quality appropriate paint to match 
surrounding.   

43 Floor 1, Living Room, Window, Upper Sash, Lower Sash, Inside 
Stop, Middle Stop, Jamb, Trough, Exterior Stop (# 3) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

44 Floor 1, Living Room, Window, Sill (# 3) – Abatement – Remove 
paint from component and photograph for documentation repaint 
with two coats of high quality appropriate paint to match 
surrounding.   

45 Floor 1, Living Room, To Dining Room Door Casing (Side C) – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

46 Floor 1, Living Room, To Foyer Door Casing (D) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   

47 Floor 1, Living Room, To Foyer Door Jamb (D) – Abatement – 
Remove paint from component and photograph for 
documentation repaint with two coats of high quality appropriate 
paint to match surrounding.   

48 Floor 1, Foyer, Ceiling (All) - Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

49 Floor 1, Foyer, Baseboard (All) – Interim – Paint Stabilization 
followed by two coats of high quality interior paint.   

50 Floor 1, Foyer, To Kitchen Door Casing/Header (Side C) - 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

51 Floor 1, Foyer, To Living Room Door Casing/Header (Side B) - 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

52 Floor 1, Foyer, Entry Door Jamb, Stop, and Sill (A) – Abatement 
– Remove paint from Door Jamb, Stop and Threshold. 
Photograph for documentation of removal. Repaint all 
components with two coats of high quality apropriate paint.   

53 Floor 1, 2nd Floor Stairway, Ceiling (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

54 Floor 1, 2nd Floor Stairway, Lower and Upper Landing 
Baseboard (All) – Interim – Paint Stabilization followed by two 
coats of high quality interior paint.   

55 Floor 1, 2nd Floor Stairway, Window Upper Sash, Inside Stop, 
Middle Stop, Jamb, Trough, Exterior Stop (# 19) – Abatement – 
Remove and replace Window Components.  Remove any   
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unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

56 Floor 1, 2nd Floor Stairway, Window Sill (# 19) – Abatement - 
Remove paint from component, photograph for documentation of 
removal. Repaint all components with two coats of high quality 
appropriate paint.   

57 Floor 1, 2nd Floor Stairway, Stair Stringer (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

58 Floor 1, 2nd Floor Stairway, Stair Spindles (All) – Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

59 Floor 2, Hallway, To Bedroom 1 Door (Side A) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

60 Floor 2, Hallway, To Bedroom 2 Door (Side B) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

61 Floor 2, Hallway, To Bedroom 3 Door (Side C) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

62 Floor 2, Hallway, To Bathroom Door (Side D) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

63 Floor 2, Hallway, To Hallway Closet Door (Side B) – Abatement 
– Replace Door components casing-to-casing, repaint to match 
surrounding area.   

64 Floor 2, Hallway Closet, Wall (Side A,B,C) - Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

65 Floor 2, Bedroom 1, Baseboard (All) - Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

66 Floor 2, Bedroom 1, Base Shoe (All) - Abatement – Remove and 
replace component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

67 Floor 2, Bedroom 1, Window, Casing/Header (#s11-13) - Interim 
– Paint Stabilization followed by two coats of high quality interior 
paint.   

68 Floor 2, Bedroom 1, Window, Sill (#s11-13) - Abatement – 
Remove paint from components and photograph for 
documentation, repaint with two coats of high-quality appropriate 
paint.   

69 Floor 2, Bedroom 1, Window, Upper Sash, Lower Sash, Inside 
Stop, Middle Stop, Jamb, Trough, Exterior Stop (#s 11-13) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable   
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weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

70 Floor 2, Bedroom 1, Closet Door (Side D) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

71 Floor 2, Bedroom 1, Closet, Walls and Ceiling (All) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   

72 Floor 2, Bedroom 1 Closet, Baseboard (All) - Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

73 Floor 2, Bedroom 1 Closet, Base Shoe (All) - Abatement – 
Remove and replace component, paint with two coats of high-
quality appropriate paint to match surrounding.   

74 Floor 2, Bedroom 1 Closet, Shelf Support (All) - Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

75 Floor 2, Bedroom 1 Closet, Shelf and Hanger Bar (All) - 
Abatement – Remove and replace components, paint with two 
coats of high-quality appropriate paint to match surrounding.   

76 Floor 2, Bedroom 2, Base Shoe (All) - Abatement – Remove and 
replace component, paint with two coats of high-quality 
appropriate paint to match surrounding.   

77 Floor 2, Bedroom 2, Window, Casing/Header (#s14,15) - Interim 
– Paint Stabilization followed by two coats of high quality interior 
paint.   

78 Floor 2, Bedroom 2, Window, Sill (#s 14,15) - Abatement – 
Remove paint from components and photograph for 
documentation, repaint with two coats of high-quality appropriate 
paint.   

79 Floor 2, Bedroom 2, Window, Upper Sash, Lower Sash, Inside 
Stop, Middle Stop, Jamb, Trough, Exterior Stop (#s 14,15) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

80 Floor 2, Bedroom 2, Closet 1 Door (Side A) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

81 Floor 2, Bedroom 2, Closet 2 Door (Side C) – Abatement – 
Replace Door components casing-to-casing, repaint to match 
surrounding area.   

82 Floor 2, Bedroom 2, Closet 1, Walls and Ceiling (All) – Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   

83 Floor 2, Bedroom 2, Closet 1, Hanger Bar (All) - Abatement – 
Remove and replace component, paint with two coats of high-
quality appropriate paint to match surrounding.   
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84 Floor 2, Bedroom 2, Closet 2, Walls (B/C/D) and Ceiling – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

85 Floor 2, Bedroom 2, Closet 2, Baseboard (All) - Interim – Paint 
Stabilization followed by two coats of high quality interior paint.   

86 Floor 2, Bedroom 2, Closet 2, Base Shoe (All) - Abatement – 
Remove and replace component, paint with two coats of high-
quality appropriate paint to match surrounding.   

87 Floor 2, Bedroom 2, Closet 2, Hanger Board (All) - Interim – 
Paint Stabilization followed by two coats of high quality interior 
paint.   

88 Floor 2, Bedroom 2, Closet 2, Hanger Bar and Shelf (All) - 
Abatement – Remove and replace components, paint with two 
coats of high-quality appropriate paint to match surrounding.   

89 Floor 2, Bedroom 3, Window, Upper Sash, Lower Sash, Inside 
Stop, Middle Stop, Jamb, Trough, Exterior Stop (#s 16,17) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.   

90 Floor 2, Bedroom 3 Closet, Wall (B) and Ceiling - Interim – 
Interim – Paint Stabilization followed by two coats of high quality 
interior paint.   

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

91 Exterior, Entry Door, Casing/Header (Side A) - Abatement - 
Paint Stabilization followed by the installation of a weather 
resistant material, caulk seams to create a dust-tight seal.   

92 Exterior, Window Casing/Header/Sill (#1) – Abatement - Paint 
Stabilization followed by the installation of a weather resistant 
material, caulk seams to create a dust-tight seal.   

93 Exterior, Window Casing/Header/Sill (#s 2, 11-13) – Abatement - 
Paint Stabilization followed by the installation of a weather 
resistant material, caulk seams to create a dust-tight seal.   

94 Exterior, Window Casing/Header/Sill (#s 5,7) – Abatement - 
Paint Stabilization followed by the installation of a weather 
resistant material, caulk seams to create a dust-tight seal.   

95 Exterior, Window Casing/Header/Sill (#s 3,4,6,14,15) – 
Abatement - Paint Stabilization followed by the installation of a 
weather resistant material, caulk seams to create a dust-tight 
seal.   
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96 Exterior, Window Casing/Header/Sill (#s 9,10,18,19) – 
Abatement - Paint Stabilization followed by the installation of a 
weather resistant material, caulk seams to create a dust-tight 
seal.   

97 Exterior, Entry Door, Casing/Header/Stop (Side D) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing.   

98 Exterior, Entry Door, Casing/Header/Stop (Side C) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing.   

99 Exterior, Entry Door, Sill (Side C) - Abatement – Remove paint 
from components and photograph for documentation, repaint 
with two coats of high-quality appropriate paint.   

100 Exterior, Porch, Crown Molding/Upper 
Beam/Eave/Soffit/Fascia/Railing/Spindles/Column/Lower Beam 
(Side A) – Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing.   

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    
 
 
 

BID SUMMARY (1205 Jennings Street) Base Bid 
Price 

  

INTERIOR DIVISION TOTAL $ 
EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 
TESTING AND CLEARANCE $  900 

  
TOTAL AMOUNT FOR LEAD BASE BID $ 

 

ALTERNATE BID ITEMS 
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 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Remove and dispose of fuel tank in the basement.  $ 
HH Alt    
HH Alt    
 

Section to be filled in by City: 
ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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