Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 026
Property: 1703 West 3" Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 06/11/2020 no later than 4:00 p.m.

City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1703 West 3 Street
Sioux City, lowa 51103

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership"”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Basement, Room 1, Round Support Posts, (Grey All) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

2 Floor 1, Pantry, Entry Door, Casing/Header (Side C) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

3 Floor 1, Pantry, Entry Door, Jamb/Stop (Side C) Abatement —
Remove and replace door stop, scrape paint from jamb and
photograph for documentation, paint components with two coats
of high-quality appropriate paint.

4 Floor 1, Pantry, Vertical Shelf Support, (Side All) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

5 Floor 1, Pantry, Shelf, (Side All) Abatement — Strip paint from
component and photograph for documentation followed by the
application of two coats of high-quality appropriate paint.

6 Floor 1, Kitchen, Wall (Side B) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

7 Floor 1, Kitchen, Windows, Inside Stop/Middle Stop/Jamb/Slide
(#s 6/7) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

8 Floor 1, Kitchen, Window, Casing/Header (#s 6/7) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

9 Floor 1, Kitchen, Windows, Sill (#s 6/7) — Abatement — Scrape
paint and photograph for documentation of removal, repaint with
two coats of high-quality appropriate paint.

10 Floor 1, Kitchen, To Pantry Door, Casing/Header (Side A) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

11 Floor 1, Kitchen, To Living Room Door, Casing/Header (Side A)
— Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.




12

Floor 1, Kitchen, To Living Room Door, Jamb/Stop (Side A)
Abatement — Remove and replace door stop, scrape paint from
jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

13

Floor 1, Living Room 2, To Kitchen Door, Casing/Header (Side
C) — Interim — Paint stabilization followed by the installation of
two coats of high-quality appropriate paint to match existing.

14

Floor 1, Living Room 2, Baseboard (Side All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

15

Floor 1, Living Room 2, Window, Casing/Header (#s 3-5) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

16

Floor 1, Living Room 2, Window, Sill (#s 3-5) — Abatement —
Scrape paint and photograph for documentation of removal,
repaint with two coats of high-quality appropriate paint.

17

Floor 1, Living Room 2, Window, Inside Stop/Middle Stop (#s 3-
5) — Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

18

Floor 1, Living Room 1, Baseboard (Side All) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

19

Floor 1, Living Room 1, Window, Lower Sash/Inside Stop/Middle
Stop/Jamb/Slide (#s 1/2) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

20

Floor 1, Living Room 1, Window, Casing/Header (#s 2) — Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

21

Floor 1, Living Room 1, Window, Sill (#s 1/2) — Abatement —
Scrape paint and photograph for documentation of removal,
repaint with two coats of high-quality appropriate paint.

22

Floor 1, Living Room 1, To Front Entry Door, Casing/Header
(Side D) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

23

Floor 1, Living Room 1, To Front Entry Door, Jamb/Stop (Side
D) Abatement — Remove and replace door stop, scrape paint
from jamb and photograph for documentation, paint components
with two coats of high-quality appropriate paint.

24

Floor 1, Front Entry, To Living Room 1 Door, Casing/Header
(Side B) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.
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25

Floor 1, Front Entry, Entry Door, Casing/Header/Transom Sash
(Side A) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

26

Floor 1, Front Entry, Ceiling Corner Trim (Side C) Abatement —
Remove and replace, paint components with two coats of high-
quality appropriate paint.

27

Floor 1, Front Entry, Entry Door, Casing/Header/Transom Sash
(Side A) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

28

Floor 1, 2" Floor Stairway, Stair Stringer (All) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

29

Floor 1, 2" Floor Stairway, Upper Newel Post (Side B) — Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

30

Floor 1, 2" Floor Stairway, Upper Railing (Side B) — Abatement
— Scrape paint and photograph for documentation of removal,
repaint with two coats of high-quality appropriate paint.

31

Floor 2, 2" Floor Hallway, Baseboard (Side All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

32

Floor 2, 2" Floor Hallway, To Bedroom 2 Door, Casing/Header
(Side B) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

33

Floor 2, 2" Floor Hallway, To Bedroom 3 Door, Casing/Header
(Side C) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

34

Floor 2, 2" Floor Hallway, To Bathroom 1 Door, Casing/Header
(Side C) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

35

Floor 2, Bathroom 1, Ceiling (All) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

36

Floor 2, Bathroom 1, Baseboard (Side D) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

37

Floor 2, Bathroom 1, Entry Door, (Side A) — Jamb/Stop
Abatement — Remove and replace door stop, scrape paint from
jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

38

Floor 2, Bedroom 1, Ceiling (All) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

39

Floor 2, Bedroom 1, Baseboard (All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.




40

Floor 2, Bedroom 1 Windows, Upper Sash/Lower Sash/Middle
Stop/Jamb/Inside Stop/Exterior Stop (#s 8-10) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

41

Floor 2, Bedroom 1 Window, Sill (#s 8-10) — Abatement —
Scrape paint and photograph for documentation of removal,
repaint with two coats of high-quality appropriate paint.

42

Floor 2, Bedroom 1 Window, Casing/Header (#s 8-10) - Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

43

Floor 2, Bedroom 1, Entry Door, Casing/Header (Side C) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

44

Floor 2, Bedroom 1, Entry Door, (Side C) - Jamb/Stop -
Abatement — Remove and replace door stop, scrape paint from
jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

45

Floor 2, Bedroom 1, Closet Door, Casing/Header (Side D) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

46

Floor 2, Bedroom 1, Closet Door, (Side D) - Jamb/Stop -
Abatement — Remove and replace door stop, scrape paint from
jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

47

Floor 2, Bedroom 2, Baseboard (All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

48

Floor 2, Bedroom 2, Window, Casing/Header (#s 11) - Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

49

Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Middle
Stop/Jamb/Trough/Inside Stop/Exterior Stop (#s 11) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

50

Floor 2, Bedroom 2, Window, Sill (#s 11) — Abatement — Scrape
paint and photograph for documentation of removal, repaint with
two coats of high-quality appropriate paint.

51

Floor 2, Bedroom 2, Entry Door, Casing/Header (Side D) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

52

Floor 2, Bedroom 2, Entry Door, (Side D) - Jamb/Stop -
Abatement — Remove and replace door stop, scrape paint from
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jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

53

Floor 2, Bedroom 2, Closet Door, Casing/Header (Side C) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

54

Floor 2, Bedroom 2, Closet Door, (Side C) - Jamb - Abatement
— Remove and replace door stop, scrape paint from jamb and
photograph for documentation, paint components with two coats
of high-quality appropriate paint.

55

Floor 2, Bedroom 2 Closet, Shelf Support/Baseboard (All) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

56

Floor 2, Bedroom 2 Closet, Casing/Header (Side A) - Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

57

Floor 2, Bedroom 3, Ceiling/Baseboard (All) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

58

Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Middle
Stop/Jamb/Trough/Exterior Stop (#s 12/13) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

59

Floor 2, Bedroom 3, Window, Sill (#s 12/13) — Abatement —
Scrape paint and photograph for documentation of removal,
repaint with two coats of high-quality appropriate paint.

60

Floor 2, Bedroom 3, Entry Door, Casing/Header (Side A) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

61

Floor 2, Bedroom 3, Entry Door, (Side A) - Jamb/Stop -
Abatement — Remove and replace door stop, scrape paint from
jamb and photograph for documentation, paint components with
two coats of high-quality appropriate paint.

62

Floor 2, Bedroom 3, Closet Door, Casing/Header (Side A) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

63

Floor 2, Bedroom 3, Closet Door, (Side A) - Jamb - Abatement —
Remove and replace door stop, scrape paint from jamb and
photograph for documentation, paint components with two coats
of high-quality appropriate paint.

64

Floor 2, Bedroom 3 Closet, Baseboard (All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.




65

Floor 2, Bedroom 3 Closet Door, Casing/Header (Side C) -
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

**k%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

66

Exterior, Bare Soil (B) — Abatement — Remove soil to a depth of
6 inches within the dripline of Side B. Backfill with soil that is
proved to contain <400 ppm of lead through lab analysis. Plant
grass seed to cover backfilled soil and Bare Soil immediately
outside the backfilled area.

67

Exterior, Soil, (Side C) - Install 6-inches of mulch to cover Bare
Soil along Side within the drip-line of the house.

68

Exterior, Upper Wall/Eave/Corner Trim/Upper Trim (All) - Interim
- Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

69

Exterior, Eave/Soffit/Fascia (All) - Interim - Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing.

70

Exterior, Windows, Casing/Header/Sill (#s 7/13/14/20/28/29) —
Interim - Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

71

Exterior, Windows, Casing/Header/Sill/Middle Stop/Jamb/Trough
(#s 2-6/10-12) — Interim - Paint Stabilization followed by two
coats of high quality appropriate paint. Repaint to match existing.

72

Exterior, Coal Door, Door Frame/Door, (Side B) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

73

Exterior, Windows, Casing/Header/Sill (#s 21-25/30-32) —
Interim - Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

74

Exterior, Windows, Casing/Header/Sill/Sash/Middle
Stope/Jamb/Trough/Exterior Stop (#s 1/19) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

75

Exterior, Outer Entry Door, Casing/Header, (Side A) — Interim -
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

76

Exterior, 1701 Entry Door, Casing/Header/Stop, (Side A) —
Interim - Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing. Remove and




replace Stop followed by two coats of high quality appropriate
paint. Repaint to match existing.

77 Exterior, Front Porch, Upper Beam, Eave/Soffit, Fascia, (Side
All) — Interim - Paint Stabilization followed by two coats of high
quality appropriate paint. Repaint to match existing.

78 Exterior, Windows, Casing/Header/Sill (#s 8/9/26/27) — Interim -

Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (4147 Van Buren Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

| |B|R R|R

ALTERNATE BID ITEMS

Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt $
HH Alt | Install 2 Smoke Detectors
HH Alt | Install 2 Carbon Monoxide Detectors
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Alt

PERMANENT SOFFIT & FASCIA / METAL COIL WORK -
Entire (complete cover) House. Eliminates (Items 69-71/73-78)
- Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must

use Lead RRP practices.

Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.

All house overhang soffit, overhang supports including gable
braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum
coil trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia.

Alt

PERMANENT SIDING-VINYL - Full cover house and front &
rear porch. Eliminates (Items 68)

Notes: - Bid to use plastic “Containment” on ground or floor
where appropriate. All listed areas are lead hazards. Must use
Lead RRP practices.

- Include all exterior coil work not covered in “soffit /fascia
spec” items.

- Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.

- All metal edges are to be caulked/sealed inside and outside
with silicone to enclose any lead hazard.

- Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering

Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet)
or equivalent. Siding panels to be no less than .042” thickness.
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to
manufactures instructions and to Code.

This line item would include the re-hanging of the existing
gutters unless otherwise specified. This would eliminate all
other exterior work.

Section to be filled in by City:
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ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

ADJUSTED BASE BID TOTAL

12
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