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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 026 
Property: 1811 West 4th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 07/06/2020 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1811 West 4th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Sash (#s 20) – Abatement - 

Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

  

2 Basement, Basement Stairway, Landing Riser (All) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

  

3 Floor 1, Basement Stairway, Entry Door, Door/Stop/Jamb (Side 
B/Door D) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

  

4 Floor 1, Rear Enclosed Porch/Dining Room, Windows, Upper 
Sash/Lower Sash/Middle Stop/Jamb/Trough/Interior 
Stop/Exterior Stop/Sill (x2) (#s 12) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Strip paint and photograph for documentation of removal, repaint 
with two coats of high-quality appropriate paint. 

  

5 Floor 1, Rear Enclosed Porch, Window, Casing/Header (# 12) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

  

6 Floor 1, Rear Enclosed Porch, Window, Inside Stop (#s 5-7) – 
Abatement – Remove and replace Stop, followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

  

7 Floor 1, Rear Enclosed Porch, Window, Sill (#s 5-7) – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

  

8 Floor 2, Kitchen, To Dining Room Door, Jamb/Stop (Side D) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

  

9 Floor 2, Kitchen, Closet Door, Jamb/Stop (x2) (Side D) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
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and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

10 Floor 1, Kitchen, Cabinet, Outer Frame/Interior Frame (Side All) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

  

11 Floor 1, Kitchen, Cabinet, Face (Side All) - Abatement – Strip 
paint 2 inches from all impact/friction surfaces and photograph 
for documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

  

12 Floor 1, Kitchen Closet, Wall (Side A)/Shelf Support (Side All) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

  

13 Floor 2, Dining Room, Window, Inside Stop/Sill (# 8) – 
Abatement – Remove and replace Stop. Strip paint from Sill and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to match surrounding, 

  

14 Floor 1, Dining Room, Window, Casing/Header (# 8) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

  

15 Floor 1, Dining Room, To Workout Area Door, Jamb/Stop/Jamb 
(Side D) – Abatement – Remove and replace Stop. Strip paint 
from Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

  

16 Floor 1, Dining Room, To Workout Area Door, Casing/Header 
(Side D) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  

  

17 Floor 1, Dining Room, To Front Entry Door, Jamb/Stop/Jamb 
(Side A) – Abatement – Remove and replace Stop. Strip paint 
from Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

  

18 Floor 1, Workout Room, Baseboard/Shoe Molding - Interim - 
Paint film stabilization followed by the application of two coats of 
high quality appropriate paint. Shoe Molding - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

  

19 Floor 1, Workout Room, Window, Casing/Header (# 9/10) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

  

20 Floor 1, Workout Room, Window, Inside Stop/Sill (# 9/10) - 
Abatement – Remove and replace Stop. Strip paint from Sill and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to match surrounding, 

  

21 Floor 1, Workout Area, To Dining Room Door, Casing/Header 
(Side B) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  
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22 Floor 1, Living Room, Baseboard - Interim - Paint film 
stabilization followed by the application of two coats of high 
quality appropriate paint.  

  

23 Floor 1, Living Room, Windows, Casing/Header (#s 1/2) - Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

  

24 Floor 1, Living Room, Window, Sill (# 1/2) - Abatement – Strip 
paint from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

  

25 Floor 1, Living Room, Windows, Casing/Header (#s 11) - Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

  

26 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Exterior Stop/Sill (#s 11) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Strip paint and photograph for 
documentation of removal, repaint with two coats of high-quality 
appropriate paint. 

  

27 Floor 1, Front Entry, Baseboard (All) - Interim - Paint film 
stabilization followed by the application of two coats of high 
quality appropriate paint.  

  

28 Floor 1, Front Entry, Entry Door, Casing/Header/Door/Stop/Jamb 
(Side A) – Abatement – Remove and replace door components, 
casing-to-casing, paint to match surrounding. 

  

29 Floor 1, Front Entry, To Dining Room Door, Casing/Header (Side 
C) - Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing.  

  

30 Floor 1, 2nd Floor Stairway, Stair Tread/Stair Riser (All) - Interim 
– Paint stabilization followed by the installation of a wear 
resistant material. 

  

31 Floor 1, 2nd Floor Stairway, Joist Cap (Side A/D)/Stair Stringer 
(Side B) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  

  

32 Floor 2, 2nd Floor Hallway, To Bedroom 3 Door, Casing/Header 
(Side A)/Casing/Header/Jamb/Stop/Door (Side C) – Abatement 
– Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

  

33 Floor 2, 2nd Floor Hallway, To Bedroom 1 Door, Casing/Header 
(Side C)/Casing/Header/Jamb/Stop/Door (Side A) – Abatement 
– Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

  

34 Floor 2, 2nd Floor Hallway, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side D) – Abatement – 
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Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

35 Floor 2, 2nd Floor Hallway Closet, Baseboard (All) - Interim - 
Paint film stabilization followed by the application of two coats of 
high quality appropriate paint.  

  

36 Floor 2, 2nd Floor Hallway Closet, Casing/Header (Side B) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

  

37 Floor 2, 2nd Floor Hallway Closet, Door (Side B) - Abatement – 
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

  

38 Floor 2, Bedroom 1, Windows, Casing/Header/Apron/Sill (#s 
13/14) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 
Abatement – Sill – Strip paint and photograph for documentation 
of removal, repaint with two coats of high-quality appropriate 
paint. 

  

39 Floor 2, Bedroom 1 Closet, Floor (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

  

40 Floor 2, Bedroom 3, Baseboard (All) - Interim - Paint film 
stabilization followed by the application of two coats of high 
quality appropriate paint.  

  

41 Floor 2, Bedroom 1, Windows, Sill (#s 18/19 - Abatement – Strip 
paint and photograph for documentation of removal, repaint with 
two coats of high-quality appropriate paint. 

  

42 Floor 2, Bedroom 3, Closet Door, Casing/Header (Side A) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

  

43 Floor , Bedroom 3, Closet Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

  

44 Floor 2, Bedroom 3 Closet, Shelf Support Baseboard (Side 
All)/Hanger Board (Side B) - Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing.  

  

45 Floor 2, Bedroom 3 Closet, Floor (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

  

46 Floor 2, Bedroom 3 Closet, Closet Door, Casing/Header (Side C) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

  

    
83    
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

47 Exterior, Soil, (Side C) - Install 6-inches of mulch to cover Bare 
Soil along Side within the drip-line of the house.   

48 Exterior, Windows, Exterior Stop (#s 1/2/4-11/13-19) – 
Abatement - Remove and replace Stop ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.    

49 Exterior, Windows, Sill (#s 5-7) – Abatement – Paint stabilization 
ensuring all painted surfaces are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.    

50 Exterior, Front Entry Overhang, Ceiling/Crown 
Molding/Beam/Support (All) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing.   

51 Exterior, Garage, Casingx2/Frame x2 (Side D) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

52 Exterior, Garage, Upper Wall (Side D) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

53 Exterior, Garage, Entry Door, Header (Side A) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

54 Exterior, Garage, Truss Ends (Side A/C) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing.   

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of  $  900 
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$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor. 

    

 
 
 

BID SUMMARY (1811 West 4th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install receptacle covers on areas that have open receptacle 

boxes  $ 
HH Alt Install 2 Smoke Detectors   
HH Alt Install 2 Carbon Monoxide Detectors   

Alt PERMANENT METAL COIL WORK - Entire (complete cover) 
House/Front Entry Overhang. Eliminates (Items ) 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
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Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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