Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 026
Property: 1908 South Patterson Street Lower

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 09/21/2020 no later than 4:00 p.m.

City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1908 South Patterson Street Lower
Sioux City, lowa 51106
The proposal of (hereinafter called "Bidder"), organized and

eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation", "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Basement, Room 2, Windows, Sash (#s 3) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

2 Basement, Basement Stairway, Wall (Side D) Ceiling (Side All) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

3 Floor 1, Side Entry, Exterior Entry Door, Threshold, Sill, Jamb,
Storm Door, Stop (Side B) - Abatement — Remove and replace
door components casing-to-casing paint to match surrounding.

4 Floor 1, Side Entry, Large Cabinet Hanger Board, Large Cabinet
Interior Wall (Side C) — Interim — Paint stabilization followed by
the installation of two coats of high-quality appropriate paint to
match existing.

5 Floor 1, Side Entry, Wall (Side A/C) Ceiling (Side All) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

6 Floor 1, Kitchen, Lower Cabinet Interior Wall/Upper Cabinet
Interior Wall (Side All) — Interim — Paint stabilization followed by
the installation of two coats of high-quality appropriate paint to
match existing.

7 Floor 1, Kitchen, Windows, Middle Stop, Jamb/Slide, Trough,
Exterior Stop, Storm Sash (#s 11) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

8 Floor 1, Kitchen, Wall (Side C/D) Wainscoting (Side D) — Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

9 Floor 1, Rear Entry, Threshold, Sill, Jamb, Storm Door, Storm
Door Stop, Door Stop (Side D) - Abatement — Remove and
replace door components casing-to-casing paint to match
surrounding.

10 Floor 1, Rear Entry, Windows, Middle Stop, Jamb/Slide, Trough,
Exterior Stop, Storm Sash (#s 12) — Abatement - Remove and
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replace Window Components. Remove any unnecessary storm

windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

11

Floor 1, Bedroom 1, Windows, Middle Stop, Jamb/Slide, Trough,
Exterior Stop (#s 14-16) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

12

Floor 1, Kitchen, Windows, Middle Stop, Jamb/Slide, Trough,
Exterior Stop (#s 13) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

13

Floor 1, Bedroom 1, Window, Sill (#s 13) — Abatement — Strip
paint from component and photograph for documentation flowed
by applying two coats of high quality appropriate paint.

14

Floor 1, Bedroom 1, Wall (Side B/C/D) — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

15

Floor 1, Bathroom 1, Wall (Side C) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

16

Floor 1, Living Room, Wall (Side A/D) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

17

Floor 1, Living Room, Windows, Middle Stop, Jamb/Slide, Sash
(#s 17/19) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

18

Floor 1, Hallway, Wall (Side A) — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

19

Floor 1, Hallway Closet, Upper Wall (Side A) Ceiling (Side All) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

20

Floor 1, Front Hallway, Wall (Side All) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

21

Floor 1, Front Hallway, Entry Door, Jamb/Stop/Sill (Side A) —
Abatement — Remove and replace Stop, Strip all paint from jamb
and sill and photograph for documentation followed by the
application of two coats of high-quality appropriate paint to both
components.
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22

Floor 1, Front Entry, To Hallway, Casing/Header (Side A) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

23

Floor 1, Front Entry, Entry Door, Jamb (Side C) — Abatement —
Strip all paint from jamb and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint to both components.

24

Floor 1, Front Entry, Window (# 10), Jamb — Abatement — Strip
all paint from jamb and photograph for documentation followed
by the application of two coats of high-quality appropriate paint
to both components.

25

Floor 1, Front Entry, Cap Trim/Upper Cap (Side A/B/D) Crown
Molding (Side All) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

26

Floor 1, Front Entry, Floor (Side All) — Interim — Paint
stabilization followed by the installation of a wear resistant
material.

27

Basement, Windows, Exterior Frame/Sash/Sill (#s 1/2) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

28

Basement, Windows, Exterior Frame/Sash/Sill (#s 5/6) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

K%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the

line item should be included. X
Exterior Items are included in 1908 South Paterson Street Upper
Bid Specifications.

CLEAN UP AND CONTAINMENT DIVISION PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is

6




responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.
POST REMEDIATION TESTING AND CLEARANCE PRICE
Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor. $ 900
Base Bid
BID SUMMARY (1908 S. Patterson St. L Price
) INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 900
TOTAL AMOUNT FOR LEAD BASE BID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt

$

HH Alt

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

&P

ACCEPTED LBP ALTERNATES

ADJUSTED BASE BID TOTAL | $
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