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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 026 
Property: 2416 South Lemon Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 07/20/2020 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2419 South Lemon Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Stop/Sash/Frame/Exterior 

Sash/Frame (#s 17/18/19/20) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. 

11 
13 
14 
16 
17 
18 

352 
353 
362 
363 

 

2 Basement, Basement Stairway, Wall (Side D) Beam (Side B/D) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

30 
32  

3 Floor 1, Rear Entry, Entry Door, 
Stop/Door/Casing/Header/Exterior 
Casing/Header/Door/Threshold/Sill (Side C) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. Sill – Strip paint and photograph for 
documentation of removal, repaint with two coats of high-quality 
appropriate paint. 

49 
51 
52 

340 
341 
342 
343 

 

4 Floor 1, Dining Room, Windows, Middle Stop/Exterior 
Stop/Jamb/Slide (#s 1/2/12-14) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

110 
113 
119 
122 
123 
124 

 

5 Floor 1, Living Room, Windows, Middle Stop/Exterior Stop/Jamb 
(#s 3/4) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

144 
147 
148 

 

 

6 Floor 1, Bedroom 1, Windows, Middle Stop/Exterior Stop/Jamb 
(#s 5/6) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

176 
179 
180 

 

7 Floor 2, Hallway, Ceiling (Side All) - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

256  
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8 Floor 2, Hallway, Windows, Sill (#s 16) – Abatement - Sill – Strip 
paint and photograph for documentation of removal, repaint with 
two coats of high-quality appropriate paint. 

284  

9 Floor 2, Bedroom 3, Windows, Sill (#s 15) – Abatement - Sill – 
Strip paint and photograph for documentation of removal, repaint 
with two coats of high-quality appropriate paint. 

316  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

10 Exterior House, Soil, (Side B/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house.   

11 Exterior, Windows, Sill (#s 19) – Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

365 
366 
367  

12 Exterior, Windows, Sash/Frame (#s 21) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 

378 
379 

 
13 Exterior, Windows, Exterior Stop (#s 7/8/9) – Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing or cover in a weather resistant 
material. 

351 

 
    

14 Exterior, Coal Chute, Frame/Door (Side D) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

380 

 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (2419 S. Lemon Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 
HH Alt Install 2 Smoke Detectors   
HH Alt Install 2 Carbon Monoxide Detectors   
HH Alt Install a Radon Mitigation System in accordance with current 

Environment Protection Agency Guidelines and AARST   
    
    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

11 Window Sash Wood 17 Intact Brown Friction/Impact Basement Room 1 Positive 4.3 0.3 4.6 mg/cm2 8/26/2020 9:33:59

13 Window Sash Wood 18 Intact Brown Friction/Impact Basement Room 1 Positive 4 0.3 4.3 mg/cm2 8/26/2020 9:37:52

14 Window Stop Wood 18 Deteriorated Brown Impact Basement Room 1 Positive 17.1 0.3 17.4 mg/cm2 8/26/2020 9:38:01

16 Window Sash Wood 19 Deteriorated White Friction/Impact Basement Room 1 Positive 5.5 0.3 5.8 mg/cm2 8/26/2020 9:41:04

17 Window Frame Wood 20 Deteriorated White Friction Basement Room 1 Positive 1.1 0.1 1.2 mg/cm2 8/26/2020 9:43:30

18 Window Sash Wood 20 Deteriorated Green Friction/Impact Basement Room 1 Positive 4.4 0.3 4.7 mg/cm2 8/26/2020 9:43:42

30 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 1.4 0.2 1.6 mg/cm2 8/26/2020 9:57:21

32 Beam Wood B/D Deteriorated White Cracking Basement Basement Stairway Positive 1.2 0.1 1.3 mg/cm2 8/26/2020 10:00:43

49 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Rear Entry Positive 3.2 0.3 3.5 mg/cm2 8/26/2020 10:16:35

51 Entry Door Stop Wood C Deteriorated White Impact 1 Rear Entry Positive 22.4 0.3 22.7 mg/cm2 8/26/2020 10:16:56

52 Entry Door Wood C Deteriorated White Friction/Impact 1 Rear Entry Positive 3.9 0.3 4.2 mg/cm2 8/26/2020 10:17:06

110 Window Middle Stop Wood 1/2 Deteriorated White Friction 1 Dining Room Positive 6.1 0.3 6.4 mg/cm2 8/26/2020 11:04:43

113 Window Exterior Stop Wood 1/2 Deteriorated White Cracking 1 Dining Room Positive 18.1 0.3 18.4 mg/cm2 8/26/2020 11:05:13

119 Window Middle Stop Wood 12-14 Deteriorated White Friction 1 Dining Room Positive 18.1 0.3 18.4 mg/cm2 8/26/2020 11:09:57

122 Window Exterior Stop Wood 12-14 Deteriorated White Cracking 1 Dining Room Positive 19.1 0.3 19.4 mg/cm2 8/26/2020 11:11:00

123 Window Jamb Wood 12-14 Deteriorated White Friction 1 Dining Room Positive 16.7 0.3 17 mg/cm2 8/26/2020 11:11:42

124 Window Jamb/Slide Wood 1/2 Deteriorated White Friction 1 Dining Room Positive 19 0.3 19.3 mg/cm2 8/26/2020 11:12:28

144 Window Middle Stop Wood 3/4 Deteriorated White Friction 1 Living Room Positive 8.8 0.3 9.1 mg/cm2 8/26/2020 11:24:41

147 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Living Room Positive 9.2 0.3 9.5 mg/cm2 8/26/2020 11:25:18

148 Window Jamb Wood 3/4 Deteriorated White Friction 1 Living Room Positive 18.1 0.3 18.4 mg/cm2 8/26/2020 11:25:24

176 Window Middle Stop Wood 5/6 Deteriorated White Friction 1 Bedroom 1 Positive 13.4 0.3 13.7 mg/cm2 8/26/2020 11:38:38

179 Window Exterior Stop Wood 5/6 Deteriorated White Cracking 1 Bedroom 1 Positive 11.1 0.3 11.4 mg/cm2 8/26/2020 11:39:11

180 Window Jamb Wood 5/6 Deteriorated White Friction 1 Bedroom 1 Positive 15.6 0.3 15.9 mg/cm2 8/26/2020 11:39:18

256 Ceiling Plaster All Deteriorated Beige Cracking 1 Hallway Positive 2.1 0.3 2.4 mg/cm2 8/26/2020 12:21:22

284 Window Sill Wood 16 Deteriorated White Chewable 2 Hallway Positive 2 0.3 2.3 mg/cm2 8/26/2020 12:40:31

316 Window Sill Wood 15 Deteriorated White Chewable 2 Bedroom 3 Positive 1.8 0.3 2.1 mg/cm2 8/26/2020 12:59:23

340 Rear Entry Door Casing/Header Metal C Deteriorated White Chipping Exterior Exterior Positive 8.1 0.3 8.4 mg/cm2 8/26/2020 16:27:01

341 Rear Entry Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 18.8 0.3 19.1 mg/cm2 8/26/2020 16:27:20

342 Rear Entry Door Threshold Wood C Deteriorated Beige Friction Exterior Exterior Positive 9.1 0.3 9.4 mg/cm2 8/26/2020 16:28:00

343 Rear Entry Door Sill Wood C Deteriorated Beige Impact Exterior Exterior Positive 2.6 0.3 2.9 mg/cm2 8/26/2020 16:28:07

351 Window Exterior Stop Wood 7/8 Deteriorated White Chipping Exterior Exterior Positive 13 0.3 13.3 mg/cm2 8/26/2020 16:33:32

352 Window Frame Wood 17 Deteriorated Brown Cracking Exterior Exterior Positive 6.9 0.3 7.2 mg/cm2 8/26/2020 16:35:58

353 Window Sash Wood 17 Deteriorated Brown Cracking Exterior Exterior Positive 7.3 0.3 7.6 mg/cm2 8/26/2020 16:36:04

362 Window Frame Wood 18 Deteriorated Brown Cracking Exterior Exterior Positive 19.3 0.3 19.6 mg/cm2 8/26/2020 16:42:29

363 Window Sash Wood 18 Deteriorated Brown Cracking Exterior Exterior Positive 9.5 0.3 9.8 mg/cm2 8/26/2020 16:42:37

365 Window Frame Wood 19 Deteriorated Brown Cracking Exterior Exterior Positive 20 0.3 20.3 mg/cm2 8/26/2020 16:42:59

366 Window Sash Wood 19 Deteriorated Brown Cracking Exterior Exterior Positive 9.2 0.3 9.5 mg/cm2 8/26/2020 16:43:04

367 Window Sill Wood 19 Deteriorated Brown Cracking Exterior Exterior Positive 11.6 0.3 11.9 mg/cm2 8/26/2020 16:43:13

374 Window Frame Wood 20 Deteriorated Brown Cracking Exterior Exterior Positive 7.2 0.3 7.5 mg/cm2 8/26/2020 16:47:31

375 Window Sash Wood 20 Deteriorated Brown Cracking Exterior Exterior Positive 6.4 0.3 6.7 mg/cm2 8/26/2020 16:47:42

378 Window Sash Wood 21 Deteriorated White Cracking Exterior Exterior Positive 17 0.3 17.3 mg/cm2 8/26/2020 16:49:48

379 Window Frame Wood 21 Deteriorated White Cracking Exterior Exterior Positive 18.2 0.3 18.5 mg/cm2 8/26/2020 16:49:56

380 Coal Chute Frame/Door Metal D Deteriorated Brown Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 8/26/2020 16:51:20

2419 S Lemon Street - Positive XRF Results
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