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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 080 
Property: 2220 West 6th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 11/05/2020 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2220 West 6th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Basement Entry, Wall Over Entry Door (Side B/Blue) 

- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

124  

2 Floor 1, Living Room, Windows, Middle Stop/Jamb/Exterior Stop 
(#s 3-7) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

102 
103 
105 
106 
149 
157 

 

3 Floor 1, Living Room, Entry Door, Stop/Sill (Side A) – Abatement 
– Remove and replace Stop, Strip all paint from Sill and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

109 
113  

4 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Exterior Stop/Storm Sash (#s 8-10) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

66 
67 
68 
70 
71 
73 
74 

 

5 Floor 1, Kitchen, Window, Casing/Header (# 8-10) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

65  

6 Floor 1, Kitchen, Window, Sill (#s 8-10) - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

69 
135  

7 Floor 1, Bedroom 1, Windows, Middle Stop/Jamb/Exterior Stop 
(#s 11/12) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

33 
34 
36 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

8 Exterior, Soil, (Side C) - Install 6-inches of mulch to cover Bare 
Soil along Side within the drip-line of the house.   

9 Exterior, Upper Wall/Upper Trim/Upper Cedar Shakes (Sides 
All)/Corner Trim (Side A/D) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

128 
129 
130 
141 
145 
174  

10 Exterior, Eave/Soffit/Truss Ends (Side All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

142 
144 
169  

11 Exterior, Window, Casing/Header (#s 10-12) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

134 

 
12 Exterior, Window, Casing/Header/Sash (#s 1) – Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

138 
139 

 
13 Exterior, Window, Casing/Header/Sill (#s 2/3) – Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

150 
151 

 
14 Exterior, Window, Casing/Header (#s 4-9) – Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

154 
156 

 
15 Exterior, Window, Casing/Header/Sash/Exterior Stop (#s 14) – 

Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

170 
171 
172 
173  

16 Exterior, Exterior Front Porch, Ceiling/Crown Molding/Upper 
Beam (Side All) – Interim – Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

160 
161 
162  

17 Exterior, Entry Door, Casing/Header (Side A) – Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

167 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (2220 West 6th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 
HH Alt    
HH Alt    
HH Alt    

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House.  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
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PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

33 Window Middle Stop Wood 11/12 Deteriorated White Friction 1 Bedroom 1 Positive 8.2 0.5 8.7 mg/cm2 9/29/2020 12:28:32

34 Window Jamb Wood 11/12 Deteriorated White Cracking 1 Bedroom 1 Positive 8.6 0.5 9.1 mg/cm2 9/29/2020 12:28:42

36 Window Exterior Stop Wood 11/12 Deteriorated White Cracking 1 Bedroom 1 Positive 9.7 0.5 10.2 mg/cm2 9/29/2020 12:29:38

65 Window Casing/Header Wood 8-10 Deteriorated White Cracking 1 Kitchen Positive 3.6 0.3 3.9 mg/cm2 9/29/2020 12:47:10

66 Window Upper Sash Wood 8-10 Deteriorated White Friction 1 Kitchen Positive 1.9 0.3 2.2 mg/cm2 9/29/2020 12:47:20

67 Window Lower Sash Wood 8-10 Deteriorated White Friction/Impact 1 Kitchen Positive 4.9 0.3 5.2 mg/cm2 9/29/2020 12:47:31

68 Window Inside Stop Wood 8-10 Deteriorated White Friction 1 Kitchen Positive 3.1 0.3 3.4 mg/cm2 9/29/2020 12:47:41

69 Window Sill Wood 8-10 Deteriorated White Chewable 1 Kitchen Positive 2.8 0.3 3.1 mg/cm2 9/29/2020 12:47:51

70 Window Middle Stop Wood 8-10 Deteriorated White Friction 1 Kitchen Positive 11 0.5 11.5 mg/cm2 9/29/2020 12:48:05

71 Window Jamb Wood 8-10 Deteriorated White Cracking 1 Kitchen Positive 9.9 0.5 10.4 mg/cm2 9/29/2020 12:48:15

73 Window Exterior Stop Wood 8-10 Deteriorated White Cracking 1 Kitchen Positive 9.3 0.5 9.8 mg/cm2 9/29/2020 12:48:38

74 Window Storm Sash Wood 8-10 Deteriorated Grey Cracking 1 Kitchen Positive 3.2 0.5 3.7 mg/cm2 9/29/2020 12:48:58

102 Window Middle Stop Wood 3-7 Deteriorated White Friction 1 Living Room Positive 12.9 0.5 13.4 mg/cm2 9/29/2020 13:06:06

103 Window Jamb Wood 3-7 Deteriorated White Cracking 1 Living Room Positive 10.2 0.5 10.7 mg/cm2 9/29/2020 13:06:16

105 Window Exterior Stop Wood 3-7 Deteriorated White Cracking 1 Living Room Positive 11.9 0.5 12.4 mg/cm2 9/29/2020 13:07:00

106 Window Storm Sash Wood 3/6/7 Deteriorated White Cracking 1 Living Room Positive 4 0.5 4.5 mg/cm2 9/29/2020 13:07:13

109 Entry Door Stop Wood A Deteriorated White Impact 1 Living Room Positive 4.7 0.3 5 mg/cm2 9/29/2020 13:12:52

113 Entry Door Sill Wood A Deteriorated White Friction 1 Living Room Positive 3 0.3 3.3 mg/cm2 9/29/2020 13:13:43

124 Wall Over Entry Door Wood B Deteriorated Blue Cracking Basement Basement Entry Positive 4 0.5 4.5 mg/cm2 9/29/2020 13:40:23

128 Upper Wall Wood A Deteriorated Brown Cracking Exterior Exterior Positive 4.4 0.5 4.9 mg/cm2 9/29/2020 13:45:42

129 Upper Wall Wood B Deteriorated Brown Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 9/29/2020 13:45:59

130 Upper Wall Wood C Deteriorated Brown Cracking Exterior Exterior Positive 6.2 0.5 6.7 mg/cm2 9/29/2020 13:46:42

131 Upper Wall Wood D Deteriorated Brown Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 9/29/2020 13:47:01

134 Window Casing/Header Wood 10-12 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 9/29/2020 13:48:54

135 Window Storm Sash Wood 10 Deteriorated White Cracking Exterior Exterior Positive 4.6 0.5 5.1 mg/cm2 9/29/2020 13:49:26

138 Window Casing/Header Wood 1 Deteriorated Brown Cracking Exterior Exterior Positive 8.8 0.5 9.3 mg/cm2 9/29/2020 13:51:07

139 Window Sash Wood 1 Deteriorated Brown Chipping Exterior Exterior Positive 1.5 0.4 1.9 mg/cm2 9/29/2020 13:51:17

141 Upper Trim Wood All Deteriorated Brown Cracking Exterior Exterior Positive 24.9 0.5 25.4 mg/cm2 9/29/2020 13:52:54

142 Eave/Soffit Wood All Deteriorated Brown Cracking Exterior Exterior Positive 6.5 0.3 6.8 mg/cm2 9/29/2020 13:53:04

144 Truss Ends Wood All Deteriorated Brown Cracking Exterior Exterior Positive 8.1 0.5 8.6 mg/cm2 9/29/2020 13:53:28

145 Corner Trim Wood A/D Deteriorated Brown Cracking Exterior Exterior Positive 1.8 0.5 2.3 mg/cm2 9/29/2020 13:53:58

149 Window Storm Sash Wood 3 Deteriorated White Cracking Exterior Exterior Positive 2.1 0.5 2.6 mg/cm2 9/29/2020 13:57:12

150 Window Sill Wood 2/3 Deteriorated White Cracking Exterior Exterior Positive 9.3 0.5 9.8 mg/cm2 9/29/2020 13:57:32

151 Window Casing/Header Wood 2/3 Deteriorated White Cracking Exterior Exterior Positive 13.7 0.5 14.2 mg/cm2 9/29/2020 13:57:42

154 Window Casing/Header Wood 4/5 Deteriorated White Cracking Exterior Exterior Positive 9 0.5 9.5 mg/cm2 9/29/2020 13:59:30

156 Window Casing/Header Wood 6-9 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.3 1.7 mg/cm2 9/29/2020 14:00:35

157 Window Storm Sash Wood 6-9 Deteriorated White Cracking Exterior Exterior Positive 2.4 0.5 2.9 mg/cm2 9/29/2020 14:00:58

160 Front Porch Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 2.8 0.3 3.1 mg/cm2 9/29/2020 14:03:14

161 Front Porch Crown Molding Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 8.6 0.5 9.1 mg/cm2 9/29/2020 14:03:26

162 Front Porch Upper Beam Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 6.7 0.5 7.2 mg/cm2 9/29/2020 14:03:38

167 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 11.8 0.5 12.3 mg/cm2 9/29/2020 14:05:08

169 Eave/Soffit Wood All Deteriorated Brown Cracking Exterior Exterior Positive 4.5 0.3 4.8 mg/cm2 9/29/2020 14:08:10

170 Window Casing/Header Wood 14 Deteriorated White Cracking Exterior Exterior Positive 12.5 0.5 13 mg/cm2 9/29/2020 14:08:23

171 Window Sash Wood 14 Deteriorated White Cracking Exterior Exterior Positive 9.8 0.5 10.3 mg/cm2 9/29/2020 14:08:33

172 Window Sill Wood 14 Deteriorated White Cracking Exterior Exterior Positive 1.9 0.5 2.4 mg/cm2 9/29/2020 14:08:49

173 Window Exterior Stop Wood 14 Deteriorated White Cracking Exterior Exterior Positive 3.4 0.5 3.9 mg/cm2 9/29/2020 14:08:59

174 Upper Cedar Shakes Wood All Deteriorated Brown Cracking Exterior Exterior Positive 4.5 0.5 5 mg/cm2 9/29/2020 14:09:13

2220 W 6th Street - Positive XRF Results
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