Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 081
Property: 1311 Virginia Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 12/08/2020 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1311 Virginia Street
Sioux City, lowa 51105

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership"”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD
# INTERIOR DIVISION Lra | PRICE
1 Basement, Room 2, Wall (Side A Gray) - Interim — Paint
stabilization followed by the application of two coats of high- 313

quality appropriate paint.

2 Basement, Stairway, Wall (Side D Beige) - Interim — Paint
stabilization followed by the application of two coats of high- 331
quality appropriate paint.

3 Basement, Stairway, Stair Riser (Sides All Gray) — Interim —
Paint stabilization followed by the installation of a wear resistant | 326

material.

4 Floor 1, Kitchen, Wall/Ceiling (Side All) - Interim — Paint SS
stabilization followed by the application of two coats of high- 88
quality appropriate paint. >

5 Floor 1, Pantry, Windows, Middle Stop/Jamb/Slide/Exterior
Stop/Exterior Sash (#s 7) — Abatement - Remove and replace 133
Window Components. Remove any unnecessary storm 134
windows and ensure all painted surfaces exposed by the activity égi
are covered in a suitable weather resistant material that matches

the surrounding. Caulk seams to create dust tight seal.

56

6 Floor 1, Dining Room, Wall/Ceiling (Side All) - Interim — Paint 60
stabilization followed by the application of two coats of high- 2;
quality appropriate paint. 63

7 Floor 1, Dining Room, Windows, Middle
Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 3-5) —

Abatement - Remove and replace Window Components. 73
Remove any unnecessary storm windows and ensure all painted ;;‘
surfaces exposed by the activity are covered in a suitable 375

weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

8 | Floor 1, Living Room, Wall/Ceiling (Side All) - Interim — Paint 3
stabilization followed by the application of two coats of high- 40
quality appropriate paint. P

9 363
Floor 2, Living Room, Windows, Exterior Sash/Middle ggg
Stop/Jamb/Slide/Stop (#s 1/2) — Abatement - Remove and 367

replace Window Components. Remove any unnecessary storm | 369
windows and ensure all painted surfaces exposed by the activity | 372

4




are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

10

Floor 1, Bathroom 1, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

11

Floor 1, Front Entry, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

12

Floor 1, Front Entry, Entry Door, Sill/Threshold/Stop (Side A) —
Abatement — Remove and replace Stop, Strip all paint from
Sill/Threshold and photograph for documentation followed by the
application of two coats of high-quality appropriate paint to both
components.

13

Floor 2, Stairway, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

138
139
140
141
142

14

Floor 2, Bedroom 1, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

159
160
161
162
163

15

Floor 2, Bedroom 2, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

189
190
191
192
193

16

Floor 2, Bedroom 2, Windows, Middle Stop/Jamb/Slide/Exterior
Stop (#s 12/13) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

202
203
205

17

Floor 2, Bedroom 2 Closet, Wall/Ceiling (Side All) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

214
215
216
217
218

18

Floor 2, Bedroom 3, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

222
223
224
225
226

19

Floor 2, Bedroom 3 Closet, Wall/Ceiling (Side All) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

248
249
250
251
252
253

20

Floor 2, Bathroom 2, Wall/Ceiling (Side All) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

256
257
258
259
260

21

Floor 2, Bathroom 2, Windows, Middle Stop/Jamb/Slide/Exterior
Stop/Exterior Sash (#s 15) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity

268
269
271
384

5




are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

22 | Floor 2, Hallway, Wall/Ceiling (Side All) - Interim — Paint oo
stabilization followed by the application of two coats of high- 286
quality appropriate paint. o

23 Floor 2, Hallway, Scuttle Door Casing (Side All) - Interim — Paint

stabilization followed by the application of two coats of high-
quality appropriate paint.

296

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

K%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

24

Exterior, Soil, (Side A) - Install 6-inches of mulch to cover Bare
Soil along Side within the drip-line of the house.

25

Exterior, Wall (Sides A/B/C) — Interim — Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing. Replace missing siding metal siding
components in these areas.

341
343
345

26

Exterior, Porch Column (Sides A) — Interim — Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing.

353

27

Exterior, Porch Railing (Sides A/D) — Interim — Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing.

354

28

Exterior, To Rear Enclosed Porch Door, Jamb/Stop (Side B) —
Abatement — Remove and replace Stop, Strip all paint from jamb
and photograph for documentation followed by the application of
two coats of high-quality appropriate paint to both components.

359
361

29

Exterior, To Basement Door, Casing/Header (Side A) — Interim —
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

392

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional

$ 900
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inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

ST Base Bid
BID SUMMARY (1311 Virginia Street) brice
INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 900
TOTAL AMOUNT FOR LEAD BASEBID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the

provided cost will replace the costs designated in the “Remove Lines.”

HH Alt | Install new electrical switch/receptacle plate covers where
missing

$

HH Alt | Provide and Install 2 Smoke Detectors

HH Alt | Provide and Install 2 Carbon Monoxide Detectors

HH Alt | Install Railing on 2" Floor Staircase

Alt

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

ADJUSTED BASE BID TOTAL | $
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1311 Virginia Street - Positive XRF Results

Reading # Component Substrate  Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time

1 Wall Plaster A Deteriorated Purple Cracking 1 Front Entry Positive 12.7 0.3 13 mg/cm2 10/16/2020 11:59:58

2 Wall Plaster B Deteriorated  Purple Cracking 1 Front Entry Positive 8.2 0.3 8.5 mg/cm2 10/16/2020 12:00:07

3 Wall Plaster C Deteriorated Purple Cracking 1 Front Entry Positive 19.4 0.3 19.7 mg/cm2 10/16/2020 12:00:13
4 Wall Plaster D Deteriorated Purple Cracking 1 Front Entry Positive 12.5 0.3 12.8  mg/cm2 10/16/2020 12:00:22
5 Ceiling Plaster All Deteriorated Purple Cracking 1 Front Entry Positive 16.2 0.3 16.5 mg/cm2 10/16/2020 12:00:30
11 Entry Door Stop Wood A Deteriorated Stain Impact 1 Front Entry Positive 23.1 0.3 23.4 mg/cm2 10/16/2020 12:02:06
13 Entry Door Sill Wood A Deteriorated Gray Impact 1 Front Entry Positive 17.4 0.3 17.7  mg/cm2 10/16/2020 12:02:28
15 Entry Door Threshold Wood A Deteriorated Gray Friction 1 Front Entry Positive 21.4 0.3 21.7 mg/cm2 10/16/2020 12:03:09
25 Wall Plaster A Deteriorated White Cracking 1 Bathroom 1 Positive 5 0.3 5.3 mg/cm2 10/16/2020 12:09:21
26 Wall Plaster B Deteriorated White Cracking 1 Bathroom 1 Positive 6.9 0.3 7.2 mg/cm2 10/16/2020 12:09:28
27 Wall Plaster C Deteriorated White Cracking 1 Bathroom 1 Positive 4.6 0.3 4.9 mg/cm2 10/16/2020 12:09:36
28 Wall Plaster D Deteriorated White Cracking 1 Bathroom 1 Positive 8.2 0.3 8.5 mg/cm2 10/16/2020 12:09:55
29 Ceiling Plaster All Deteriorated White Cracking 1 Bathroom 1 Positive 5.3 0.3 5.6 mg/cm2 10/16/2020 12:10:07
38 Wall Plaster A Deteriorated Gray Cracking 1 Living Room Positive 9.2 0.3 9.5 mg/cm2 10/16/2020 12:16:38
39 Wall Plaster B Deteriorated Gray Cracking 1 Living Room Positive 11.8 0.3 12.1 mg/cm2 10/16/2020 12:16:49
40 Wall Plaster C Deteriorated Gray Cracking 1 Living Room Positive 11 0.3 11.3  mg/cm2 10/16/2020 12:17:01
41 Wall Plaster D Deteriorated Gray Cracking 1 Living Room Positive 7.3 0.3 7.6 mg/cm2 10/16/2020 12:17:11
42 Ceiling Plaster All Deteriorated Gray Cracking 1 Living Room Positive 11.7 0.3 12 mg/cm2 10/16/2020 12:17:21
59 Wall Plaster A Deteriorated Gray Cracking 1 Dining Room Positive 10.7 0.3 11 mg/cm2 10/16/2020 12:26:23
60 Wall Plaster B Deteriorated Gray Cracking 1 Dining Room Positive 11.2 0.3 11.5 mg/cm2 10/16/2020 12:26:30
61 Wall Plaster C Deteriorated Gray Cracking 1 Dining Room Positive 9.9 0.3 10.2  mg/cm2 10/16/2020 12:26:40
62 Wall Plaster D Deteriorated Gray Cracking 1 Dining Room Positive 26.1 0.3 26.4  mg/cm2 10/16/2020 12:26:48
63 Ceiling Plaster All Deteriorated Gray Cracking 1 Dining Room Positive 23 0.3 23.3  mg/cm2 10/16/2020 12:26:54
64 Ceiling Plaster All Deteriorated Gray Cracking 1 Dining Room Positive 19.8 0.3 20.1 mg/cm2 10/16/2020 12:27:03
73 Window Middle Stop Wood 3-5 Deteriorated White Friction 1 Dining Room Positive 24.4 0.3 24.7 mg/cm2 10/16/2020 12:34:39
74 Window Jamb/Slide Wood 3-5 Deteriorated  Stain Friction 1 Dining Room Positive 28.7 0.3 29 mg/cm2 10/16/2020 12:34:46
76 Window Exterior Stop Wood 3-5 Deteriorated Stain Chipping 1 Dining Room Positive 27.2 0.3 27.5 mg/cm2 10/16/2020 12:34:59
86 Wall Plaster A Deteriorated Purple Chipping 1 Kitchen Positive 20.6 0.3 20.9 mg/cm2 10/16/2020 12:44:44
87 Wall Plaster B Deteriorated Purple Chipping 1 Kitchen Positive 21.7 0.3 22 mg/cm2 10/16/2020 12:44:51
88 Wall Plaster C Deteriorated Purple Chipping 1 Kitchen Positive 18.7 0.3 19 mg/cm?2 10/16/2020 12:45:00
89 Wall Plaster D Deteriorated Purple Chipping 1 Kitchen Positive 19.2 0.3 19.5 mg/cm2 10/16/2020 12:45:09
90 Ceiling Plaster All Deteriorated Purple Chipping 1 Kitchen Positive 2.7 0.3 3 mg/cm?2 10/16/2020 12:45:34
133 Window Middle Stop Wood 7 Deteriorated White Friction 1 Pantry Positive 20.8 0.3 21.1 mg/cm?2 10/16/2020 13:05:39
134  Window Jamb/Slide Wood 7 Deteriorated White Friction 1 Pantry Positive 21.9 0.3 22.2 mg/cm2 10/16/2020 13:05:47
136  Window Exterior Stop Wood 7 Deteriorated White Chipping 1 Pantry Positive 25.2 0.3 25,5 mg/cm2 10/16/2020 13:05:59
138  Wall Plaster A Deteriorated Purple Chipping 2 Stairway Positive 1.6 0.3 1.9 mg/cm?2 10/16/2020 13:09:16
139  Wall Plaster B Deteriorated Purple Chipping 2 Stairway Positive 1 0.1 1.1 mg/cm?2 10/16/2020 13:09:22
140 Wall Plaster C Deteriorated Purple Chipping 2 Stairway Positive 134 0.3 13.7 mg/cm2 10/16/2020 13:09:41
141 Wall Plaster D Deteriorated Purple Chipping 2 Stairway Positive 16.8 0.3 17.1  mg/cm2 10/16/2020 13:09:50
142 Ceiling Plaster All Deteriorated Purple Chipping 2 Stairway Positive 24.7 0.3 25 mg/cm?2 10/16/2020 13:09:57
159  Wwall Plaster A Deteriorated Gray Chipping 2 Bedroom 1 Positive 5.6 0.3 5.9 mg/cm2 10/16/2020 13:22:26
160  Wall Plaster B Deteriorated Gray Chipping 2 Bedroom 1 Positive 7.6 0.3 7.9 mg/cm2 10/16/2020 13:22:34
161 Wall Plaster C Deteriorated Gray Chipping 2 Bedroom 1 Positive 6.5 0.3 6.8 mg/cm2 10/16/2020 13:22:44
162  Wall Plaster D Deteriorated Gray Chipping 2 Bedroom 1 Positive 6.4 0.3 6.7 mg/cm2 10/16/2020 13:22:54
163  Ceiling Plaster All Deteriorated Gray Chipping 2 Bedroom 1 Positive 7.8 0.3 8.1 mg/cm2 10/16/2020 13:23:00
189  Wall Plaster A Deteriorated Gray Cracking 2 Bedroom 2 Positive 4.6 0.3 4.9 mg/cm2 10/16/2020 13:35:27
190 Wall Plaster B Deteriorated Gray Cracking 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 10/16/2020 13:35:35
191 Wall Plaster C Deteriorated Gray Cracking 2 Bedroom 2 Positive 3.9 0.3 4.2 mg/cm2 10/16/2020 13:35:44
192 Wall Plaster D Deteriorated Gray Cracking 2 Bedroom 2 Positive 3.7 0.3 4 mg/cm2 10/16/2020 13:35:55
193  Ceiling Plaster All Deteriorated Gray Cracking 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 10/16/2020 13:36:03
202  Window Middle Stop Wood 12/13 Deteriorated White Friction 2 Bedroom 2 Positive 23.8 0.3 24.1  mg/cm2 10/16/2020 13:39:09
203  Window Jamb/Slide Wood 12/13 Deteriorated White Friction 2 Bedroom 2 Positive 27 0.3 27.3  mg/cm2 10/16/2020 13:39:15
205  Window Exterior Stop Wood 12/13 Deteriorated White Chipping 2 Bedroom 2 Positive 27.8 0.3 28.1 mg/cm2 10/16/2020 13:39:28
214 Wall Plaster A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 4.5 0.3 4.8 mg/cm2 10/16/2020 13:43:07
215  Wall Plaster B Deteriorated White Cracking 2 Bedroom 2 Closet Positive 6.9 0.3 7.2 mg/cm2 10/16/2020 13:43:14
216 Wall Plaster C Deteriorated White Cracking 2 Bedroom 2 Closet Positive 9.7 0.3 10 mg/cm2 10/16/2020 13:43:22




1311 Virginia Street - Positive XRF Results

Reading # Component Substrate  Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
217 Wall Plaster D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 9.7 0.3 10 mg/cm2 10/16/2020 13:43:28
218 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 7.6 0.3 7.9 mg/cm2 10/16/2020 13:43:35
222 Wall Plaster A Deteriorated Green Cracking 2 Bedroom 3 Positive 4.3 0.3 4.6 mg/cm2 10/16/2020 13:46:37
223 Wall Plaster B Deteriorated Green Cracking 2 Bedroom 3 Positive 3.8 0.3 4.1 mg/cm2 10/16/2020 13:46:56
224 Wall Plaster C Deteriorated Green Cracking 2 Bedroom 3 Positive 4.4 0.3 4.7 mg/cm2 10/16/2020 13:47:04
225 Wall Plaster D Deteriorated Green Cracking 2 Bedroom 3 Positive 4.2 0.3 4.5 mg/cm2 10/16/2020 13:47:18
226 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Positive 3.1 0.3 3.4 mg/cm2 10/16/2020 13:47:32
248 Wall Plaster A Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 7.6 0.3 7.9 mg/cm2 10/16/2020 13:55:37
249 Wall Plaster B Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 9.2 0.3 9.5 mg/cm2 10/16/2020 13:55:44
250 Wall Plaster C Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 7.2 0.3 7.5 mg/cm2 10/16/2020 13:55:52
251 Wall Plaster D Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 7.9 0.3 8.2 mg/cm2 10/16/2020 13:55:59
252 Ceiling Plaster All Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 9.3 0.3 9.6 mg/cm2 10/16/2020 13:56:16
253 Ceiling Plaster All Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 8.1 0.3 8.4 mg/cm2 10/16/2020 13:56:23
256 Wall Plaster A Deteriorated White Cracking 2 Bathroom 2 Positive 4.6 0.3 4.9 mg/cm2 10/16/2020 14:02:17
257 Wall Plaster B Deteriorated White Cracking 2 Bathroom 2 Positive 5.5 0.3 5.8 mg/cm2 10/16/2020 14:02:24
258 Wall Plaster C Deteriorated White Cracking 2 Bathroom 2 Positive 4.1 0.3 4.4 mg/cm2 10/16/2020 14:02:32
259 Wall Plaster D Deteriorated White Cracking 2 Bathroom 2 Positive 7 0.3 7.3 mg/cm2 10/16/2020 14:02:42
260 Ceiling Plaster All Deteriorated White Cracking 2 Bathroom 2 Positive 6.6 0.3 6.9 mg/cm2 10/16/2020 14:02:48
268 Window Middle Stop Wood 15 Deteriorated White Friction 2 Bathroom 2 Positive 25.9 0.3 26.2 mg/cm2 10/16/2020 14:05:06
269  Window Jamb/Slide Wood 15 Deteriorated White Friction 2 Bathroom 2 Positive 22 0.3 22.3  mg/cm2 10/16/2020 14:05:13
271  Window Exterior Stop Wood 15 Deteriorated White Chipping 2 Bathroom 2 Positive 29.9 0.3 30.2 mg/cm2 10/16/2020 14:05:25
284  Wall Plaster A Deteriorated Purple Cracking 2 Hallway Positive 16.6 0.3 16.9 mg/cm2 10/16/2020 14:12:22
285  Wall Plaster B Deteriorated Purple Cracking 2 Hallway Positive 21.3 0.3 21.6  mg/cm2 10/16/2020 14:12:33
286  Wall Plaster C Deteriorated Purple Cracking 2 Hallway Positive 19.6 0.3 19.9 mg/cm2 10/16/2020 14:12:41
287  Wall Plaster D Deteriorated Purple Cracking 2 Hallway Positive 19.5 0.3 19.8  mg/cm2 10/16/2020 14:12:49
288  Ceiling Plaster All Deteriorated Purple Cracking 2 Hallway Positive 24.8 0.3 25.1 mg/cm2 10/16/2020 14:13:09
296  Scuttle Door Casing Wood - Deteriorated White Chipping 2 Hallway Positive 1.1 0.1 1.2 mg/cm2 10/16/2020 14:19:06
313 wall Wood A Deteriorated Gray Chipping Basement Room 2 Positive 0.9 0.2 1.1 mg/cm2 10/16/2020 14:35:20
326  Stair Riser Wood All Deteriorated Gray Impact Basement Stairway Positive 1.1 0.1 1.2 mg/cm2 10/16/2020 14:43:04
331 Wwall Plaster D Deteriorated Beige Cracking Basement Stairway Positive 5 0.3 5.3 mg/cm?2 10/16/2020 14:46:20
341 Wall Wood A Deteriorated White Chipping Exterior  Exterior Positive 19.1 0.3 19.4  mg/cm2 10/16/2020 15:13:27
343  Wall Wood B Deteriorated White Chipping Exterior  Exterior Positive 14.7 0.3 15 mg/cm?2 10/16/2020 15:14:46
345  Wall Wood C Deteriorated White Chipping Exterior  Exterior Positive 17.7 0.3 18 mg/cm?2 10/16/2020 15:15:32
353 Porch Column Wood A Deteriorated White Chipping Exterior  Exterior Positive 2.9 0.3 3.2 mg/cm?2 10/16/2020 15:21:35
354  Porch Railing Wood A/D  Deteriorated White Chipping Exterior  Exterior Positive 24.1 0.3 244  mg/cm2 10/16/2020 15:21:43
359 To Rear Enclosed Porch Door Jamb Wood B Deteriorated White Friction Exterior  Exterior Positive 20 0.3 20.3 mg/cm?2 10/16/2020 15:25:19
361 To Rear Enclosed Porch Door Stop Wood B Deteriorated White Impact Exterior  Exterior Positive 2.1 0.3 2.4 mg/cm?2 10/16/2020 15:25:42
363 Window Sash Wood 1 Deteriorated White Friction Exterior  Exterior Positive 4 0.3 4.3 mg/cm?2 10/16/2020 15:37:04
365 Window Middle Stop Wood 1 Deteriorated White Friction Exterior  Exterior Positive 20.1 0.3 20.4 mg/cm?2 10/16/2020 15:37:19
366  Window Jamb/Slide Wood 1 Deteriorated White Friction Exterior  Exterior Positive 24.3 0.3 246  mg/cm2 10/16/2020 15:37:25
367  Window Exterior Stop Wood 1 Deteriorated White Chipping Exterior  Exterior Positive 23.7 0.3 24 mg/cm2 10/16/2020 15:37:31
369  Window Sash Wood 2 Deteriorated White Friction Exterior  Exterior Positive 15.1 0.3 15.4  mg/cm2 10/16/2020 15:40:03
371 Window Middle Stop Wood 2 Deteriorated White Friction Exterior  Exterior Positive 8.2 0.3 8.5 mg/cm2 10/16/2020 15:40:18
372  Window Jamb/Slide Wood 2 Deteriorated White Friction Exterior  Exterior Positive 23.9 0.3 242  mg/cm2 10/16/2020 15:40:25
373  Window Exterior Stop Wood 2 Deteriorated White Chipping Exterior  Exterior Positive 24.5 0.3 24.8 mg/cm2 10/16/2020 15:40:32
375  Window Sash Wood 3-5 Deteriorated White Friction Exterior  Exterior Positive 3 0.3 3.3 mg/cm2 10/16/2020 15:41:49
384  Window Sash Wood 7/15  Deteriorated White Friction Exterior  Exterior Positive 11.1 0.3 11.4  mg/cm2 10/16/2020 15:48:30
392  To Basement Door Casing/Header Wood A Deteriorated White Chipping Exterior  Exterior Positive 0.8 0.2 1 mg/cm2 10/16/2020 15:51:19
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