Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 082
Property: 1013 %2 Pierce Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 12/23/2020 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1013 % Pierce Street
Sioux City, lowa 51103
The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as

. (*Insert "a corporation”, "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD
# INTERIOR DIVISION Lra | PRICE
1 Basement, Room 1 Support Post, (Side A White) — Interim —
Paint stabilization followed by the installation of two coats of S

high-quality appropriate paint to match existing.

2 Basement, Stairway, Header, (Side All Greet)/Stair Stringer,
(Side A,B,D Green) — Interim — Paint stabilization followed by the | 325
installation of two coats of high-quality appropriate paint to 329
match existing.

3 Basement, Stairway, Stair Railing (Side C) - Abatement — Strip
paint from all impact/friction surfaces and photograph for
documentation / paint stabilization on the entire side of failing
component followed by the application of two coats of high- 326
quality appropriate paint Or remove and replace component
followed by the application of two coats of high-quality
appropriate paint

4 Floor 1, Bedroom 2, Windows, Middle Stop/Jamb/Exterior Stop
(#s 15/16) — Abatement - Remove and replace Window

Components. Remove any unnecessary storm windows and gg
ensure all painted surfaces exposed by the activity are covered 129
in a suitable weather resistant material that matches the

surrounding. Caulk seams to create dust tight seal.

5 Floor 1, Rear Entry, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop (#s 14) — Abatement -

Remove and replace Window Components. Remove any 103
unnecessary storm windows and ensure all painted surfaces o
exposed by the activity are covered in a suitable weather 106

resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

6 Floor 1, Rear Entry, Window, Casing/Header (#14) - Interim —
Paint stabilization followed by the application of two coats of 99
high-quality appropriate paint.

7 Floor 1, Rear Entry, Window, Sill (#s 14) — Abatement — Strip
paint from component and photograph for documentation flowed | 101
by applying two coats of high quality appropriate paint.

8 Floor 1, Rear Entry, Entry Door, Door (Side C) - Abatement —
Remove and replace door components casing-to-casing paintto | 110
match surrounding.

9 Floor 1, Rear Entry, Exposed Wall (Side A/D 112
White/Stain)/Ceiling (Side All) - Interim — Paint stabilization 91

4




followed by the application of two coats of high-quality
appropriate paint.

10

Floor 1, Bedroom 1, Wall (Side D Red) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

150

11

Floor 1, Bedroom 1, Shoe Molding (Side All White) - Abatement
— Remove and replace component followed by the application of
two coats of high-quality appropriate paint.

171

12

Floor 1, Bathroom 1, Wall (Side All Gray) - Interim — Paint
stabilization followed by the application of two coats of high-
quality appropriate paint.

180
181
182
183

13

Floor 1, Bathroom 1, Baseboard (Side A,B,D Brown) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

186

14

Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Exterior Stop (#s 2) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

190
191
192
194
195
197

15

Floor 1, Bathroom 1, Window, Sill (#s 2) — Abatement — Strip
paint from component and photograph for documentation flowed
by applying two coats of high quality appropriate paint.

193

16

Floor 1, Bathroom 1, Window, Casing/Header (#2) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

189

17

Floor 1, Bathroom 1, Entry Door, Casing/Header (Side C Brown)
- Interim — Paint stabilization followed by the application of two
coats of high-quality appropriate paint.

198

18

Floor 1, Bathroom 1, Cabinet, Face/Door/Drawer (Side D) —
Abatement — Strip paint 2 inches from all impact/friction surfaces
and photograph for documentation flowed by applying two coats
of high quality appropriate paint.

203
204
205

19

Floor 1, Bathroom 1, Cabinet Interior, (Side A/D White) - Interim
— Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

206

20

Floor 1, Hallway, Wall, (Side A/C/D White/Green) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

214
216
217

21

Floor 1, Dining Room, Windows, Middle
Stop/Jamb/Slide/Exterior Stop (#s 11) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

54

57




22

Floor 1, Living Room, Windows, Middle Stop/Jamb/Slide/Exterior
Stop (#s 3-8) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

23

Floor 1, Living Room, Entry Door, Jamb/Stop (Side D White) —
Abatement — Remove and replace Stop, Strip all paint from jamb
and photograph for documentation followed by the application of
two coats of high-quality appropriate paint to both components.

24

Floor 2, Bedroom 3, Windows, Middle Stop/Jamb/Slide/Exterior
Stop (#s 18-20) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

265
266
268

25

Floor 2, Bedroom 4, Floor Vent Cover, (Side D Metal) - Interim —
Paint stabilization followed by the application of two coats of
high-quality appropriate paint.

251

26

Floor 2, Hallway, Closet Door, (Side C Pink) - Abatement — Strip
paint 2 inches from all impact/friction surfaces and photograph
for documentation / paint stabilization on the entire side of failing
component followed by the application of two coats of high-
quality appropriate paint.

297

27

Floor 2, Storage Room, Windows, Middle
Stop/Jamb/Slide/Exterior Stop (#s 23) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.

306
307
308

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

K%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

28

Exterior, Soil, (Side A) - Install 6-inches of mulch to cover Bare
Soil along Side within the drip-line of the house.

29

Exterior, Upper Trim (Sides All)/Exposed Wall (Side
A/C)/Dormer Wall (Side C) — Interim — Paint Stabilization
followed by two coats of high quality appropriate paint. Repaint
to match existing.

360
363
365
400

30

Exterior, Upper Wall/Eave/Soffit/Fascia (Sides All) — Interim —
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

366
367

6




31 Exterior, Entry Door, Casing/Header/Sill (Sides B) — Interim —
Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing. Sill — Abatement
Strip paint from component and photograph for documentation
flowed by applying two coats of high quality appropriate paint.

374
377

32 Exterior, To Rear Entry, Door (Side C) — Abatement — Strip paint
2 inches from all impact/friction surfaces and photograph for
documentation flowed by applying two coats of high quality
appropriate paint.

379

33 Exterior, Windows, Sash/Sill/Casing/Header (# 18-20) — Interim
— Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

397
398
399

34 Exterior, Windows, Exterior Stop/Sill (# 22) — Interim — Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

293
394

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (1013 %2 Pierce Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

& |B|R R R

ALTERNATE BID ITEMS




Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt

Exterior, To Rear Entry, Entry Door, Door (Side C) -
Abatement — Remove and replace door components casing-
to-casing paint to match surrounding.

HH Alt

Install provide Smoke and Carbon Monoxide Detectors. Price
not to exceed $25.00

HH Alt

HH Alt

Alt

PERMANENT SOFFIT & FASCIA / METAL COIL WORK -
Entire (complete cover) House.
- Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must

use Lead RRP practices.

Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.

All house overhang soffit, overhang supports including gable
braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum
coil trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia.

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

ADJUSTED BASE BID TOTAL
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1013 1/2 Pierce Street - Positive XRF Results

Reading # Component Substrate  Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
13 Window Middle Stop Wood 3-6 Deteriorated White Friction 1 Living Room Positive 255 0.3 25.8 mg/cm2 10/29/2020 10:37:17
14 Window Jamb/Slide Wood 3-6 Deteriorated White Friction 1 Living Room Positive 22.8 0.3 23.1 mg/cm?2 10/29/2020 10:37:27
16 Window Exterior Stop Wood 3-6 Deteriorated White Chipping 1 Living Room Positive 23.9 0.3 24.2 mg/cm2 10/29/2020 10:37:44
22 Window Middle Stop Wood 7/8 Deteriorated White Friction 1 Living Room Positive 23.7 0.3 24 mg/cm?2 10/29/2020 10:42:55
23 Window Jamb/Slide Wood 7/8 Deteriorated White Friction 1 Living Room Positive 23.4 0.3 23.7 mg/cm2 10/29/2020 10:43:02
25 Window Exterior Stop Wood 7/8 Deteriorated White Chipping 1 Living Room Positive 25.9 0.3 26.2 mg/cm2  10/29/2020 10:43:17
27 Entry Door Jamb Wood D Deteriorated White Friction 1 Living Room Positive 23.6 0.3 239 mg/cm2 10/29/2020 10:46:07
28 Entry Door Stop Wood D Deteriorated White Impact 1 Living Room Positive 24.2 0.3 24.5 mg/cm2 10/29/2020 10:46:14
54 Window Middle Stop Wood 11 Deteriorated White Friction 1 Dining Room Positive 27.4 0.3 27.7 mg/cm2 10/29/2020 11:05:13
55 Window Jamb/Slide Wood 11 Deteriorated Stain Friction 1 Dining Room Positive 18.9 0.3 19.2 mg/cm2 10/29/2020 11:05:19
57 Window Exterior Stop Wood 11 Deteriorated Stain Chipping 1 Dining Room Positive 24.2 0.3 24.5 mg/cm2 10/29/2020 11:05:32
90 Wall Wood D Deteriorated Stain Chipping 1 Rear Entry Positive 1.3 0.2 1.5 mg/cm2  10/29/2020 11:25:44
91 Ceiling Wood All Deteriorated White Chipping 1 Rear Entry Positive 6.9 0.3 7.2 mg/cm2 10/29/2020 11:26:00
99 Window Casing/Header Wood 14 Deteriorated Brown Chipping 1 Rear Entry Positive 23.3 0.3 23.6 mg/cm2  10/29/2020 11:30:35
101 Window Sill Wood 14 Deteriorated Brown Chipping 1 Rear Entry Positive 19.9 0.3 20.2 mg/cm2 10/29/2020 11:30:55
102  Window Middle Stop Wood 14 Deteriorated White Friction 1 Rear Entry Negative -0.5 0.3 -0.2 mg/cm2  10/29/2020 11:31:04
103 Window Jamb/Slide Wood 14 Deteriorated White Friction 1 Rear Entry Positive 24.2 0.3 24.5 mg/cm2 10/29/2020 11:31:22
104  Window Trough Wood 14 Deteriorated White Impact 1 Rear Entry Positive 16.5 0.3 16.8 mg/cm2  10/29/2020 11:31:32
105 Window Exterior Stop Wood 14 Deteriorated White Chipping 1 Rear Entry Positive 25.2 0.3 25.5 mg/cm2 10/29/2020 11:31:46
106  Window Middle Stop Wood 14 Deteriorated White Friction 1 Rear Entry Positive 25 0.3 253 mg/cm2  10/29/2020 11:32:07
110 Entry Door Wood C Deteriorated White Friction/Impact 1 Rear Entry Positive 1.8 0.3 2.1 mg/cm2 10/29/2020 11:33:37
112 Exposed Wall Wood A Deteriorated White Chipping 1 Rear Entry Positive 7.7 0.3 8 mg/cm2  10/29/2020 11:35:45
126 Window Middle Stop Wood 15/16  Deteriorated White Friction 1 Bedroom 2 Positive 21.8 0.3 22.1 mg/cm2 10/29/2020 11:49:56
127  Window Jamb/Slide Wood 15/16 Deteriorated White Friction 1 Bedroom 2 Positive 23.8 0.3 24.1 mg/cm2  10/29/2020 11:50:05
129  Window Exterior Stop Wood 15/16 Deteriorated White Chipping 1 Bedroom 2 Positive 24.7 0.3 25 mg/cm2  10/29/2020 11:50:23
150 Wall Plaster D Deteriorated Red Cracking 1 Bedroom 1 Positive 4.7 0.3 5 mg/cm2  10/29/2020 12:04:54
171 Shoe Molding Wood All Deteriorated White Impact 1 Bedroom 1 Closet  Positive 1 0.2 1.2 mg/cm?2 10/29/2020 12:16:12
180  Wall Plaster A Deteriorated Gray Chipping 1 Bathroom 1 Positive 1.6 0.3 1.9 mg/cm2  10/29/2020 12:27:42
181 Wall Plaster B Deteriorated Gray Chipping 1 Bathroom 1 Positive 1.9 0.3 2.2 mg/cm?2 10/29/2020 12:28:14
182  Wall Plaster C Deteriorated Gray Chipping 1 Bathroom 1 Positive 2.5 0.3 2.8 mg/cm2  10/29/2020 12:28:24
183 Wall Plaster D Deteriorated Gray Chipping 1 Bathroom 1 Positive 2 0.3 2.3 mg/cm?2 10/29/2020 12:28:31
186 Baseboard Wood A/C/D Deteriorated Brown Chipping 1 Bathroom 1 Positive 1.6 0.3 1.9 mg/cm2 10/29/2020 12:28:58
189  Window Casing/Header Wood 2 Deteriorated Brown Chipping 1 Bathroom 1 Positive 2 0.3 2.3 mg/cm2  10/29/2020 12:32:28
190 Window Upper Sash Wood 2 Deteriorated Brown Friction 1 Bathroom 1 Positive 3.4 0.3 3.7 mg/cm2 10/29/2020 12:32:39
191 Window Lower Sash Wood 2 Deteriorated Brown Friction 1 Bathroom 1 Positive 2.5 0.3 2.8 mg/cm?2 10/29/2020 12:32:47
192 Window Inside Stop Wood 2 Deteriorated Brown Friction 1 Bathroom 1 Positive 1.5 0.3 1.8 mg/cm2 10/29/2020 12:32:54
193 Window Sill Wood 2 Deteriorated Brown Chipping 1 Bathroom 1 Positive 3.3 0.3 3.6 mg/cm?2 10/29/2020 12:33:03
194 Window Middle Stop Wood 2 Deteriorated White Friction 1 Bathroom 1 Positive 20.5 0.3 20.8 mg/cm2 10/29/2020 12:33:10
195 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Bathroom 1 Positive 21.2 0.3 21.5 mg/cm?2 10/29/2020 12:33:18
197 Window Exterior Stop Wood 2 Deteriorated White Chipping 1 Bathroom 1 Positive 26.6 0.3 26.9 mg/cm2 10/29/2020 12:33:30
198  Entry Door Casing/Header Wood C Deteriorated Brown Chipping 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2  10/29/2020 12:35:33
203 Cabinet Face Wood D Deteriorated White Impact 1 Bathroom 1 Positive 1.5 0.3 1.8 mg/cm2 10/29/2020 12:39:09
204 Cabinet Door Wood D Deteriorated White Impact 1 Bathroom 1 Positive 1 0.1 1.1 mg/cm?2 10/29/2020 12:39:21
205 Cabinet Drawer Wood D Deteriorated White Friction 1 Bathroom 1 Positive 1.9 0.3 2.2 mg/cm2 10/29/2020 12:39:34
206 Cabinet Interior Plaster A/D Deteriorated White Chipping 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm?2 10/29/2020 12:40:11
214 Wall Plaster A Deteriorated Green Chipping 1 Hallway Positive 1.6 0.3 1.9 mg/cm2 10/29/2020 12:48:20
216 Wall Plaster C Deteriorated White Chipping 1 Hallway Positive 2 0.3 2.3 mg/cm2  10/29/2020 12:48:35
217 Wall Plaster D Deteriorated Green Chipping 1 Hallway Positive 1.1 0.2 1.3 mg/cm2 10/29/2020 12:48:44
251 Floor Vent Cover Metal D Deteriorated Brown Chipping 2 Bedroom 4 Positive 1.8 0.3 2.1 mg/cm?2 10/29/2020 13:17:26
265 Window Middle Stop Wood 18-20 Deteriorated White Friction 2 Bedroom 3 Positive 16.3 0.3 16.6 mg/cm2 10/29/2020 13:24:14
266 Window Jamb/Slide Wood 18-20 Deteriorated White Friction 2 Bedroom 3 Positive 13.4 0.3 13.7 mg/cm?2 10/29/2020 13:24:20
268 Window Exterior Stop Wood 18-20 Deteriorated White Chipping 2 Bedroom 3 Positive 21.1 0.3 21.4 mg/cm2 10/29/2020 13:24:33




1013 1/2 Pierce Street - Positive XRF Results

Reading # Component Substrate  Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
293 Window Exterior Stop Wood 22 Deteriorated White Chipping 2 Hallway Positive 32 0 32 mg/cm2 10/29/2020 13:37:41
297 Closet Door Wood C Deteriorated Pink Friction/Impact 2 Hallway Positive 2 0.3 2.3 mg/cm?2 10/29/2020 13:41:39
306 Window Exterior Stop Wood 23 Deteriorated Stain Chipping 2 Storage Room Positive 14 0.3 14.3 mg/cm2 10/29/2020 13:46:49
307 Window Middle Stop Wood 23 Deteriorated Stain Friction 2 Storage Room Positive 20.1 0.3 20.4 mg/cm?2 10/29/2020 13:48:44
308 Window Jamb/Slide Wood 23 Deteriorated Stain Friction 2 Storage Room Positive 22.1 0.3 22.4 mg/cm2 10/29/2020 13:48:51
325  Stair Stringer Wood A/B/D Deteriorated Green Chipping Basement Basement Stairway Positive 7.1 0.3 7.4 mg/cm2  10/29/2020 14:02:56
326 Stair Railing Wood C Deteriorated Green Friction Basement Basement Stairway Positive 1.2 0.2 1.4 mg/cm2 10/29/2020 14:03:10
329  Header Wood All Deteriorated Green Chipping Basement Basement Stairway Positive 10.2 0.3 10.5 mg/cm2  10/29/2020 14:04:48
350 Support Post Wood A Deteriorated White Chipping Basement Room 1 Positive 9.3 0.3 9.6 mg/cm2 10/29/2020 14:21:06
353  Support Post Wood A Deteriorated White Chipping Basement Room 1 Positive 7.2 0.3 7.5 mg/cm2  10/29/2020 14:21:39
360 Exposed Wall Wood A Deteriorated White Chipping Exterior Exterior Positive 14 0.3 14.3 mg/cm2 10/29/2020 14:53:38
363 Exposed Wall Wood C Deteriorated White Chipping Exterior Exterior Positive 5.7 0.3 6 mg/cm2  10/29/2020 14:55:36
365 Upper Trim Wood All Deteriorated White Chipping Exterior Exterior Positive 17.8 0.3 18.1 mg/cm2 10/29/2020 14:59:31
366 Eave/Soffit Wood All Deteriorated White Chipping Exterior Exterior Positive 16.9 0.3 17.2 mg/cm2 10/29/2020 14:59:38
367 Fascia Wood All Deteriorated White Chipping Exterior Exterior Positive 17.8 0.3 18.1 mg/cm2 10/29/2020 14:59:46
374  Entry Door Casing/Header Wood B Deteriorated White Chipping Exterior Exterior Positive 20.2 0.3 20.5 mg/cm2  10/29/2020 15:06:04
377 Entry Door Sill Wood B Deteriorated Gray Impact Exterior Exterior Positive 18.6 0.3 18.9 mg/cm2 10/29/2020 15:06:32
379  To Rear Entry Door Wood C Deteriorated White Friction/Impact  Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2  10/29/2020 15:09:15
394 Window Sill Metal 22 Intact White Chipping Exterior Exterior Positive 19.9 0.3 20.2 mg/cm2 10/29/2020 15:22:20
397  Window Casing/Header Wood 18-20 Deteriorated White Chipping Exterior Exterior Positive 24.2 0.3 245 mg/cm2  10/29/2020 15:28:01
398 Window Sash Wood 18-20 Deteriorated Black Chipping Exterior Exterior Positive 21.3 0.3 21.6 mg/cm2 10/29/2020 15:28:08
399  Window Sill Wood 18-20 Deteriorated White Chipping Exterior Exterior Positive 23.8 0.3 241  mg/cm2  10/29/2020 15:28:16
400 Dormer Wall Wood C Deteriorated White Chipping Exterior Exterior Positive 3.6 0.3 3.9 mg/cm2 10/29/2020 15:34:04
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