Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHB0664-18 — 082
Property: 2112 % South Cypress Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 12/23/2020 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

2112 % South Cypress Street
Sioux City, lowa 51106

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation", "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Floor 2, Kitchen, Windows, Lower Sash/Middle
Stop/Jamb/Exterior Stop (#s 6/7) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm 15
windows and ensure all painted surfaces exposed by the activity | 16
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

2 Floor 2, Bedroom 1, Windows, Middle Stop/Jamb/Exterior Stop
(#s 4/5) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and 63
ensure all painted surfaces exposed by the activity are covered 66
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

EXTERIOR DIVISION PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*** | |f any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the

line item should be included. X
3 Exterior, Windows, Middle Stop/Sash/Jamb/Trough/Exterior Stop

(#s 1-3) — Abatement - Remove and replace Window 116

Components. Remove any unnecessary storm windows and ﬂg

ensure all painted surfaces exposed by the activity are covered 120

in a suitable weather resistant material that matches the 121

surrounding. Caulk seams to create dust tight seal.

4 Exterior, Windows, Storm Sash (#s 9/10) — Interim - Paint
Stabilization followed by two coats of high quality appropriate 131
paint. Repaint to match existing.

5 Exterior, Windows, Sash (#s 19-22) — Interim - Paint
Stabilization followed by two coats of high quality appropriate e
paint. Repaint to match existing.

6 Exterior, Windows, Upper Sash/Lower Sash/Middle
Stop/Jamb/Exterior Stop (#s 18) — Abatement - Remove and 163
replace Window Components. Remove any unnecessary storm igg
windows and ensure all painted surfaces exposed by the activity | 166
are covered in a suitable weather resistant material that matches | 167

the surrounding. Caulk seams to create dust tight seal.

4




Exterior, Windows, Storm Sash (#s 11/14) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

148

Exterior, Windows, Exterior Stop (#s 12/13) — Interim - Paint
Stabilization followed by two coats of high quality appropriate
paint. Repaint to match existing.

154

Exterior, Front Porch, Stair Riser (All) - Interim — Paint
stabilization followed by the installation of a wear resistant
material.

140

10

Exterior, Front Porch, Column/Lower Lattice Frame (Side All) —
Interim - Paint Stabilization followed by two coats of high quality
appropriate paint. Repaint to match existing.

135
137

11

Exterior, 2112 Entry Door, Sill (Side All) — Abatement — Strip
paint from component and photograph for documentation flowed
by applying two coats of high quality appropriate paint.

129

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (2112 Y2 S. Cypress Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

& (B |R R H

ALTERNATE BID ITEMS




Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt | Install provide Smoke and Carbon Monoxide Detectors. Price
not to exceed $25.00 $

HH Alt

HH Alt

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

ADJUSTED BASE BID TOTAL | $
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2112 1/2 S Cypress Street - Positive-XRF Results

Reading # Component Substrate Side/#  Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb  Units Date Time
12 Window Lower Sash Wood 6/7 Deteriorated Brown Friction/Impact 2 Kitchen Positive 15.6 0.5 16.1 mg/cm2  11/30/2020 10:41:42
15 Window Middle Stop Wood 6/7 Deteriorated Green Friction 2 Kitchen Positive 6.1 0.5 6.6 mg/cm2  11/30/2020 10:42:33
16 Window Jamb Wood 6/7 Deteriorated  White Cracking 2 Kitchen Positive 11.7 0.5 12.2 mg/cm2  11/30/2020 10:42:44
18 Window Exterior Stop Wood 6/7 Deteriorated White Cracking 2 Kitchen Positive 12.3 0.6 12.9 mg/cm2  11/30/2020 10:43:06
63 Window Middle Stop Wood 4/5 Deteriorated White Friction 2 Bedroom 1 Positive 8 0.5 8.5 mg/cm2  11/30/2020 11:18:37
64 Window Jamb Wood 4/5 Deteriorated White Cracking 2 Bedroom 1 Positive 7.4 0.5 7.9 mg/cm2  11/30/2020 11:18:48
66 Window Exterior Stop Wood 4/5 Deteriorated  White Cracking 2 Bedroom 1 Positive 7.9 0.5 8.4 mg/cm2 11/30/2020 11:19:14
116 Window Sash Wood 1-3 Deteriorated ~ White Chipping Exterior Exterior Positive 5.9 0.5 6.4 mg/cm2  11/30/2020 12:29:14
118 Window Middle Stop Wood 1-3 Deteriorated  White Chipping Exterior Exterior Positive 9.3 0.5 9.8 mg/cm2 11/30/2020 12:29:38
119 Window Jamb Wood 1-3 Deteriorated ~ White Chipping Exterior Exterior Positive 10.2 0.5 10.7 mg/cm2  11/30/2020 12:29:49
120 Window Trough Wood 1-3 Deteriorated  White Chipping Exterior Exterior Positive 14.7 0.6 15.3 mg/cm2 11/30/2020 12:30:00
121 Window Exterior Stop Wood 1-3 Deteriorated ~ White Chipping Exterior Exterior Positive 13.7 0.5 14.2 mg/cm2  11/30/2020 12:30:19
129 2112 Entry Door Sill Wood A Deteriorated Grey Friction Exterior Exterior Positive 1 0.2 1.2 mg/cm2 11/30/2020 13:19:16
131 Window Storm Sash Wood 9/10 Deteriorated White Cracking Exterior Exterior Positive 15.9 0.6 16.5 mg/cm2  11/30/2020 13:20:21
135 Front Porch Column Wood All Deteriorated Grey Chipping Exterior Exterior Positive 13.7 0.6 14.3 mg/cm2 11/30/2020 13:24:09
137 Front Porch Lower Lattice Frame Wood All Deteriorated ~ White Chipping Exterior Exterior Positive 6.4 0.5 6.9 mg/cm2  11/30/2020 13:24:50
140 Front Porch Stair Riser Wood All Deteriorated  Red Impact Exterior Exterior Positive 8 0.5 8.5 mg/cm2  11/30/2020 13:25:39
146 Window Frame Wood 19/20  Deteriorated White Cracking Exterior Exterior Positive 8.1 0.5 8.6 mg/cm2  11/30/2020 13:28:38
148 Window Storm Sash Wood 11/14  Deteriorated = White Cracking Exterior Exterior Positive 8.1 0.5 8.6 mg/cm2  11/30/2020 13:29:51
154 Window Exterior Stop Wood 12/13  Deteriorated White Chipping Exterior Exterior Positive 11 0.5 11.5 mg/cm2  11/30/2020 13:32:11
160 Window Frame Wood 21/22  Deteriorated White Cracking Exterior Exterior Positive 7.9 0.5 8.4 mg/cm2  11/30/2020 13:37:11
163 Window Upper Sash Wood 18 Deteriorated  White Chipping Exterior Exterior Positive 8.5 0.5 9 mg/cm2  11/30/2020 13:38:46
164 Window Lower Sash Wood 18 Deteriorated ~ White Chipping Exterior Exterior Positive 4.8 0.5 5.3 mg/cm2  11/30/2020 13:39:01
165 Window Middle Stop Wood 18 Deteriorated ~ White Chipping Exterior Exterior Positive 5.2 0.5 5.7 mg/cm2  11/30/2020 13:39:12
166 Window Jamb Wood 18 Deteriorated ~ White Chipping Exterior Exterior Positive 10.6 0.5 11.1 mg/cm2  11/30/2020 13:39:24
167 Window Exterior Stop Wood 18 Deteriorated ~ White Chipping Exterior Exterior Positive 10.7 0.5 11.2 mg/cm2  11/30/2020 13:39:36
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