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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 083 
Property: 211 Oakland Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 01/07/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

211 Oakland Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Frame/Sash/Exterior Screen 

Sash (#s 17/18/22/23) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. 

26 
27 

404 
405 

 

2 Basement, Room 1, To Room 2 Door, Door/Casing/Header 
(Side C Blue) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing, Header - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

31 
32  

3 Basement, Room 1, To Storage Door, Door/Casing/Header 
(Side A White) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing, Header - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

28 
29  

4 Basement, Room 1, Wall Upper Trim (Side All Beige) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

33  

5 Basement, Room 1, Pipe (Side D White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

34  

6 Basement, Room 1, Wood Beam (Side Beige)/Brick Column 
(Side Blue)/Support Post (Side All Blue) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

 
 
 
 

22 
23 
24 

 

7 Basement, Room 1, Wall (Side B Green) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

15  

8 Basement, Storage, Entry Door, Frame/Door (Side C Yellow) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 

11 
12  
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and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

9 Basement, Storage, Shelf (Side All Pink) - Abatement – Strip 
paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

10  

10 
Basement, Storage, Shelf Frame/Shelf Support/Wall (Side All 
Yellow) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

1 
2 
3 
4 
8 
9 

 

11 Basement, Stairway, Support Post (Side D Brown) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

76  

12 Floor 1, Rear Entry, Entry Door, Stop/Sill (Side C Grey)/Exterior 
Casing/Header/Door (Side C) – Abatement – Remove and 
replace door components casing-to-casing paint to match 
surrounding. Sill-Abatement – Strip paint from components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

94 
96 

397 
398 

 

13 Floor 1, Kitchen, Windows, Middle Stop/Jamb/Trough/Exterior 
Stop/Exterior Sash/Storm Sash (#s 10/11) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

127 
128 
129 
130 
131 
395 

 

14 Floor 1, Kitchen, Wall Cabinet Shelf (Side C/D Purple)/Lower 
Cabinet Shelf (Side B White) - Abatement – Strip paint from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint.  

134 
137 
150 

 

15 Floor 1, Living/Dining Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop/Storm Sash (#s 3-9) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

171 
172 
173 
174 
175 
181 
182 
183 
184 
369 

 

16 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop/Storm Sash (#s 1/2/14) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

275 
276 
277 
278 
279 
369 
402 
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17 Floor 1, Bedroom 2, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop/Exterior Sash (#s 12/13) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

322 
323 
324 
325 
395 
402 

 

18 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop/Storm (#s 15/16) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

 
359 
360 
361 
362 

 

19 Floor 2, Bedroom 3, Window, Sill (#s 15) - Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

358  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

20 Exterior, Soil, (Side B/D) - Install 6-inches of mulch to cover Bare 
Soil along Side within the drip-line of the house.   

21 Exterior, Upper Wal/Upper Trim/Lower Trim (Sides All)/Gable 
Wall Shakes (Side B/D) – Interim – Paint Stabilization followed 
by two coats of high quality appropriate paint. Repaint to match 
existing. 

371 
381 
383 
384 
393 
399 
400  

22 Exterior, Eave/Soffit/Fascia/Soffit Supports/Truss Ends (Side All) 
– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

385 
386 
387 
388  

23 Exterior, Front Porch, Ceiling/Upper Beam/Crown Molding/Truss 
Ends (Side All) – Interim – Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

375 
376 
377 
380  

24 Exterior , Entry Door, Casing/Header (Side A)/Sill (Side A) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. Sill-Abatement – 
Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

372 
374 

 
25 Exterior, Windows, Casing/Header/Sill (# 1-16) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

368 
370 
391 
392  
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394 
396 
401 
403 

26 Exterior, Coal Door, Frame/Door (Side B White) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

389 
390 

 
27 Exterior, Garage 1, Wall (Side A Grey) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

407 

 
28 Exterior, Garage 1, Overhead Door, Casing/Header/Frame (Side 

A White) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

411 
412 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (211 Oakland Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
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HH Alt Install provide Smoke and Carbon Monoxide Detectors. Price 
not to exceed $25.00  $ 

HH Alt Install light fixture on Rear Entry/Basement Stair Landing   
HH Alt Replace Kitchen Counter Receptacles with new GFCI 

Receptals/New Switch and Wall Plate   
HH Alt    

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures.  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 PERMANENT SIDING-VINYL -  Full cover house and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code.   
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This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1 Wall Concrete A Deteriorated Yellow Cracking Basement Storage Positive 11.2 0.3 11.5 mg/cm2 11/24/2020 10:07:15

2 Wall Plaster B Deteriorated Yellow Cracking Basement Storage Positive 13.1 0.3 13.4 mg/cm2 11/24/2020 10:07:30

3 Wall Plaster C Deteriorated Yellow Cracking Basement Storage Positive 19.4 0.3 19.7 mg/cm2 11/24/2020 10:07:42

4 Wall Concrete D Deteriorated Yellow Cracking Basement Storage Positive 12.3 0.3 12.6 mg/cm2 11/24/2020 10:07:56

8 Shelf Frame Wood All Deteriorated Yellow Cracking Basement Storage Positive 15.6 0.6 16.2 mg/cm2 11/24/2020 10:08:55

9 Shelf Support Wood All Deteriorated Yellow Cracking Basement Storage Positive 15.7 0.6 16.3 mg/cm2 11/24/2020 10:09:15

10 Shelf Wood All Deteriorated Pink Friction Basement Storage Positive 15.6 0.6 16.2 mg/cm2 11/24/2020 10:09:28

11 Entry Door Frame Wood C Deteriorated Yellow Friction Basement Storage Positive 9.8 0.6 10.4 mg/cm2 11/24/2020 10:09:41

12 Entry Door Wood C Deteriorated Yellow Friction/Impact Basement Storage Positive 9.7 0.5 10.2 mg/cm2 11/24/2020 10:09:51

15 Wall Concrete B Deteriorated Green Cracking Basement Room 1 Positive 3.2 0.3 3.5 mg/cm2 11/24/2020 10:19:27

22 Support Post Wood All Deteriorated Blue Cracking Basement Room 1 Positive 10.1 0.6 10.7 mg/cm2 11/24/2020 10:22:00

23 Beam Wood - Deteriorated Beige Cracking Basement Room 1 Positive 2.5 0.5 3 mg/cm2 11/24/2020 10:22:24

24 Column Brick - Deteriorated Blue Cracking Basement Room 1 Positive 4.6 0.3 4.9 mg/cm2 11/24/2020 10:22:42

26 Window Frame Wood 17/18/22/23 Deteriorated Beige Friction Basement Room 1 Positive 6.9 0.5 7.4 mg/cm2 11/24/2020 10:23:25

27 Window Sash Wood 17/18/22/23 Deteriorated Beige Friction/Impact Basement Room 1 Positive 13.3 0.6 13.9 mg/cm2 11/24/2020 10:23:37

28 To Storage Door Casing/Header Wood A Deteriorated White Cracking Basement Room 1 Positive 9.5 0.6 10.1 mg/cm2 11/24/2020 10:24:01

29 To Storage Door Wood A Deteriorated White Friction/Impact Basement Room 1 Positive 10 0.6 10.6 mg/cm2 11/24/2020 10:24:11

31 To Room 2 Door Casing/Header Wood C Deteriorated Blue Cracking Basement Room 1 Positive 12.5 0.6 13.1 mg/cm2 11/24/2020 10:24:44

32 To Room 2 Door Wood C Deteriorated Blue Friction/Impact Basement Room 1 Positive 12.5 0.6 13.1 mg/cm2 11/24/2020 10:24:54

33 Wall Upper Trim Wood All Deteriorated Beige Cracking Basement Room 1 Positive 12.3 0.6 12.9 mg/cm2 11/24/2020 10:25:32

34 Pipe Metal D Deteriorated White Cracking Basement Room 1 Positive 3 0.3 3.3 mg/cm2 11/24/2020 10:25:58

76 Support Post Wood D Deteriorated Brown Cracking Basement Basement Stairway Positive 9 0.5 9.5 mg/cm2 11/24/2020 10:56:50

94 Entry Door Stop Wood C Deteriorated Grey Impact 1 Rear Entry Positive 14.3 0.6 14.9 mg/cm2 11/24/2020 11:07:18

96 Entry Door Sill Wood C Deteriorated Grey Friction 1 Rear Entry Positive 8.6 0.3 8.9 mg/cm2 11/24/2020 11:07:48

127 Window Middle Stop Wood 10/11 Deteriorated White Friction 1 Kitchen Positive 17.5 0.6 18.1 mg/cm2 11/24/2020 11:29:32

128 Window Jamb Wood 10/11 Deteriorated White Cracking 1 Kitchen Positive 17.1 0.6 17.7 mg/cm2 11/24/2020 11:29:42

129 Window Trough Wood 10/11 Deteriorated White Impact 1 Kitchen Positive 25.6 0.6 26.2 mg/cm2 11/24/2020 11:29:53

130 Window Exterior Stop Wood 10/11 Deteriorated White Cracking 1 Kitchen Positive 17.2 0.6 17.8 mg/cm2 11/24/2020 11:30:05

131 Window Storm Sash Wood 10/11 Deteriorated White Cracking 1 Kitchen Positive 1.6 0.5 2.1 mg/cm2 11/24/2020 11:30:18

134 Wall Cabinet Shelf Wood D Deteriorated Purple Friction 1 Kitchen Positive 2.5 0.6 3.1 mg/cm2 11/24/2020 11:33:58

137 Wall Cabinet Shelf Wood C Deteriorated Purple Friction 1 Kitchen Positive 2 0.3 2.3 mg/cm2 11/24/2020 11:35:05

150 Lower Cabinet Shelf Wood B Deteriorated White Friction 1 Kitchen Positive 2 0.3 2.3 mg/cm2 11/24/2020 11:43:17

171 Window Middle Stop Wood 3/4 Deteriorated White Friction 1 Living/Dining Room Positive 6.7 0.5 7.2 mg/cm2 11/24/2020 11:56:04

172 Window Jamb Wood 3/4 Deteriorated White Cracking 1 Living/Dining Room Positive 9.8 0.5 10.3 mg/cm2 11/24/2020 11:56:14

173 Window Trough Wood 3/4 Deteriorated White Impact 1 Living/Dining Room Positive 18.7 0.6 19.3 mg/cm2 11/24/2020 11:56:25

174 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Living/Dining Room Positive 14 0.6 14.6 mg/cm2 11/24/2020 11:56:36

175 Window Storm Sash Wood 3/4 Deteriorated White Cracking 1 Living/Dining Room Positive 3.7 0.5 4.2 mg/cm2 11/24/2020 11:56:47

181 Window Middle Stop Wood 5-9 Deteriorated White Friction 1 Living/Dining Room Positive 10.5 0.6 11.1 mg/cm2 11/24/2020 11:58:58

182 Window Jamb Wood 5-9 Deteriorated White Cracking 1 Living/Dining Room Positive 6.5 0.3 6.8 mg/cm2 11/24/2020 11:59:08

183 Window Trough Wood 5-9 Deteriorated White Impact 1 Living/Dining Room Positive 22.8 0.6 23.4 mg/cm2 11/24/2020 11:59:18

184 Window Exterior Stop Wood 5-9 Deteriorated White Cracking 1 Living/Dining Room Positive 21.1 0.6 21.7 mg/cm2 11/24/2020 11:59:29

275 Window Middle Stop Wood 1/2/14 Deteriorated White Friction 1 Bedroom 1 Positive 7.1 0.6 7.7 mg/cm2 11/24/2020 12:55:56

276 Window Jamb Wood 1/2/14 Deteriorated White Cracking 1 Bedroom 1 Positive 7.8 0.5 8.3 mg/cm2 11/24/2020 12:56:06

277 Window Trough Wood 1/2/14 Deteriorated White Impact 1 Bedroom 1 Positive 21.5 0.6 22.1 mg/cm2 11/24/2020 12:56:17

278 Window Exterior Stop Wood 1/2/14 Deteriorated White Cracking 1 Bedroom 1 Positive 12.6 0.6 13.2 mg/cm2 11/24/2020 12:56:28

279 Window Storm Sash Wood 1/2/14 Deteriorated White Cracking 1 Bedroom 1 Positive 3.8 0.5 4.3 mg/cm2 11/24/2020 12:56:38

322 Window Middle Stop Wood 12/13 Deteriorated White Friction 1 Bedroom 2 Positive 13.2 0.6 13.8 mg/cm2 11/24/2020 13:16:00

323 Window Jamb Wood 12/13 Deteriorated White Cracking 1 Bedroom 2 Positive 14.9 0.6 15.5 mg/cm2 11/24/2020 13:16:10

324 Window Trough Wood 12/13 Deteriorated White Impact 1 Bedroom 2 Positive 14.8 0.6 15.4 mg/cm2 11/24/2020 13:16:21

325 Window Exterior Stop Wood 12/13 Deteriorated White Cracking 1 Bedroom 2 Positive 15.6 0.6 16.2 mg/cm2 11/24/2020 13:16:37

358 Window Sill Wood 15 Deteriorated Grey Chewable 2 Bedroom 3 Positive 15.8 0.6 16.4 mg/cm2 11/24/2020 13:38:53

359 Window Middle Stop Wood 15/16 Deteriorated White Friction 2 Bedroom 3 Positive 15.8 0.6 16.4 mg/cm2 11/24/2020 13:39:11

360 Window Jamb Wood 15/16 Deteriorated White Cracking 2 Bedroom 3 Positive 15.3 0.6 15.9 mg/cm2 11/24/2020 13:39:21

361 Window Trough Wood 15/16 Deteriorated White Impact 2 Bedroom 3 Positive 21.7 0.6 22.3 mg/cm2 11/24/2020 13:39:32

362 Window Exterior Stop Wood 15/16 Deteriorated White Cracking 2 Bedroom 3 Positive 4.9 0.5 5.4 mg/cm2 11/24/2020 13:39:43

368 Window Casing/Header Wood 1-4 Deteriorated White Cracking Exterior Exterior Positive 17.9 0.6 18.5 mg/cm2 11/24/2020 14:07:13

211 Oakland Street - Positive XRF Results
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211 Oakland Street - Positive XRF Results

369 Window Storm Sash Wood 1-4 Deteriorated White Cracking Exterior Exterior Positive 2.3 0.5 2.8 mg/cm2 11/24/2020 14:07:27

370 Window Sill Wood 1-4 Deteriorated White Chewable Exterior Exterior Positive 11.4 0.6 12 mg/cm2 11/24/2020 14:07:43

371 Upper Wall Wood A Deteriorated Grey Cracking Exterior Exterior Positive 9.7 0.6 10.3 mg/cm2 11/24/2020 14:08:22

372 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 15.1 0.6 15.7 mg/cm2 11/24/2020 14:08:54

374 Entry Door Sill Wood A Deteriorated Grey Friction Exterior Exterior Positive 3.9 0.5 4.4 mg/cm2 11/24/2020 14:09:20

375 Front Porch Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 4.8 0.3 5.1 mg/cm2 11/24/2020 14:10:19

376 Front Porch Upper Beam Wood All Deteriorated Grey Cracking Exterior Exterior Positive 10.3 0.6 10.9 mg/cm2 11/24/2020 14:10:29

377 Front Porch Crown Molding Wood All Deteriorated Grey Cracking Exterior Exterior Positive 5.2 0.3 5.5 mg/cm2 11/24/2020 14:10:39

380 Front Porch Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Positive 10.4 0.5 10.9 mg/cm2 11/24/2020 14:11:59

381 Upper Wall Wood B Deteriorated Grey Cracking Exterior Exterior Positive 1.7 0.5 2.2 mg/cm2 11/24/2020 14:16:58

383 Lower Trim Wood All Deteriorated Grey Chipping Exterior Exterior Positive 14.8 0.6 15.4 mg/cm2 11/24/2020 14:17:20

384 Upper Trim Wood All Deteriorated White Chipping Exterior Exterior Positive 17.6 0.6 18.2 mg/cm2 11/24/2020 14:19:39

385 Eave/Soffit Wood All Deteriorated White Chipping Exterior Exterior Positive 13 0.6 13.6 mg/cm2 11/24/2020 14:19:49

386 Fascia Wood All Deteriorated White Chipping Exterior Exterior Positive 18.8 0.6 19.4 mg/cm2 11/24/2020 14:20:02

387 Soffit Supports Wood All Deteriorated White Chipping Exterior Exterior Positive 19.7 0.6 20.3 mg/cm2 11/24/2020 14:20:13

388 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Positive 13.2 0.6 13.8 mg/cm2 11/24/2020 14:20:24

389 Coal Door Frame Metal B Deteriorated White Cracking Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2 11/24/2020 14:20:53

390 Coal Door Metal B Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 11/24/2020 14:21:03

391 Window Casing/Header Wood 5-10/15 Deteriorated White Cracking Exterior Exterior Positive 15.7 0.6 16.3 mg/cm2 11/24/2020 14:23:08

392 Window Sill Wood 5-10/15 Deteriorated White Cracking Exterior Exterior Positive 18.1 0.6 18.7 mg/cm2 11/24/2020 14:23:20

393 Upper Wall Wood C Deteriorated Grey Cracking Exterior Exterior Positive 13.1 0.6 13.7 mg/cm2 11/24/2020 14:23:40

394 Window Casing/Header Wood 11/12 Deteriorated White Cracking Exterior Exterior Positive 8.4 0.6 9 mg/cm2 11/24/2020 14:23:52

395 Window Sash Wood 11/12 Deteriorated Grey Friction/Impact Exterior Exterior Positive 15.9 0.6 16.5 mg/cm2 11/24/2020 14:24:03

396 Window Sill Wood 11/12 Deteriorated White Cracking Exterior Exterior Positive 2.9 0.5 3.4 mg/cm2 11/24/2020 14:24:13

397 Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 22.1 0.6 22.7 mg/cm2 11/24/2020 14:24:25

398 Entry Door Wood C Deteriorated Grey Friction/Impact Exterior Exterior Positive 5.7 0.5 6.2 mg/cm2 11/24/2020 14:24:35

399 Gable Wall Shakes Wood B/D Deteriorated Grey Cracking Exterior Exterior Positive 5.1 0.5 5.6 mg/cm2 11/24/2020 14:32:17

400 Upper Wall Wood D Deteriorated Grey Cracking Exterior Exterior Positive 15.4 0.6 16 mg/cm2 11/24/2020 14:33:27

401 Window Casing/Header Wood 13/14/16 Deteriorated White Cracking Exterior Exterior Positive 1.6 0.4 2 mg/cm2 11/24/2020 14:33:38

402 Window Storm Sash Wood 13/14 Deteriorated Grey Cracking Exterior Exterior Positive 4.1 0.5 4.6 mg/cm2 11/24/2020 14:33:55

403 Window Sill Wood 13/14/16 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 11/24/2020 14:34:07

404 Window Frame Wood 22 Deteriorated White Cracking Exterior Exterior Positive 2.3 0.5 2.8 mg/cm2 11/24/2020 14:34:31

405 Window Screen Sash Wood 22 Deteriorated White Cracking Exterior Exterior Positive 1.8 0.5 2.3 mg/cm2 11/24/2020 14:34:45

407 Wall Wood A Deteriorated Grey Cracking Exterior Exterior Garage 1 Positive 4 0.5 4.5 mg/cm2 11/24/2020 14:40:38

411 Overhead Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Garage 1 Positive 4.2 0.5 4.7 mg/cm2 11/24/2020 14:41:48

412 Overhead Door Frame Wood A Deteriorated White Cracking Exterior Exterior Garage 1 Positive 2.5 0.3 2.8 mg/cm2 11/24/2020 14:41:59
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