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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 084 
Property: 1500 South Irene Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/02/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1500 South Irene Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Decorative Support Post (White) - Interim – 

Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

9  

2 Basement, Room 1, Entry Door, Door/Stop (Side C Grey)/Cellar 
Entry, Door/Frame (Side A Grey) - Abatement – Remove and 
replace stop. Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Frame - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

22 
23 
29 
30 

 

3 Floor 1, Front Entry, Wall Sill(Side A/B/D Beige) - Abatement – 
Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

248  

4 Floor 1, Front Entry, Wall (Side C White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

242  

5 Floor 1, Front Entry, To Foyer Door, 
Casing/Header/Threshold/Sill/Door/Jamb (Side C/B) - 
Abatement – Remove and replace door components casing-to-
casing paint to match surrounding. Sill - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

253 
255 
256 
271 
272 

 

6 Floor 1, Foyer, Lower Stair Baseboard/Stair Stringer (Side B 
Black) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

266 
267  

7 Floor 1, Living Room, Windows, Middle Stop/Jamb/Exterior Stop 
(#s 1/2/15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

  

8 Floor 1, Bedroom 1, Windows, Casing/Header/Lower 
Sash/Sill/Jamb/Trough/Exterior Sash (#s 4/5) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 

311 
313 
315 
317 
318 
319 
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resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Casing/Header - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

9 Floor 1, Bedroom 1, Closet Door 1, Jamb (Side A White) - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

330  

10 Floor 1, Bedroom 1, Closet Door 2, Door Stop (Side C White) - 
Abatement – Remove and replace stop.  Apply two coats of high 
quality appropriate paint to match surrounding. 

334  

11 Floor 1, Bedroom 1 Closet 2, Windows, Sash/Inside Stop/Jamb 
(#s 6) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

321 
322 
324 

 

12 Floor 1, Bedroom 2, Windows, Lower Sash/Inside Stop/Middle 
Stop/Jamb/Exterior Stop (#s 7) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. 

385 
386 
387 
388 
390 

 

13 Floor 1, Bedroom 2, Closet 2 Door, Door (Side C/A White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

403 
422  

14 Floor 1, Bedroom 2, Closet 1, Hanger Bar (Metal White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high-quality appropriate paint.  

410  

15 Floor 1, Bedroom 2, Closet 1, Wall Framing (Side D Beige) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

412  

16 Floor 1, Kitchen, Windows, Middle Stop/Jamb (#s 8-12) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

437 
438 
510 

 

17 Floor 1, Kitchen, To Side Entry Door, Threshold/Sill (Side A 
Grey) - Abatement – Strip paint from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

451 
452  

18 Floor 1, Side Entry, Wall (Side D White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

476  
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19 Floor 1, Side Entry, Casing/Header (Side C White) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

484  

20 Floor 1, Side Entry, Door Jamb (Side D White) - Abatement – 
Strip paint from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

487  

21 Floor 2, Second Floor Stairway, Windows, Lower Sash/Middle 
Stop/Jamb/Trough/Exterior Stop (#s 18) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 

228 
231 
232 
233 
234 

 

22 Floor 2, Second Floor Stairway, Window, Casing/Header (# 18) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

226  

23 Floor 2, Second Floor Stairway, Window, Sill (#s 18) - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

230  

24 Floor 2, Second Floor Stairway, Corner Board, (Side A/D Black) 
- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

238  

25 Floor 2, Bedroom 3, Baseboard (Side A/B/D White) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

76  

26 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Trough/Exterior Stop/Sill (#s 16/17) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

79 
80 
81 
83 
84 
85 
86 
82 

 

27 Floor 2, Bedroom 3, Window, Casing/Header (# 16/17) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

78  

28 Floor 2, Bedroom 3, Window, Sill (#s 27) - Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

89  

29 Floor 2, Bedroom 3, Closet Door, Jamb/Stop/Threshold (Side B 
White) - Abatement – Strip paint from components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

94 
95 
96 
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30 Floor 2, Bedroom 3 Closet, Baseboard (Side All White) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

101  

31 Floor 2, Bedroom 3 Closet, Closet Door, Casing/Header (Side D 
White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

104  

32 Floor 2, Bedroom 6, Windows, Inside Stop/Jamb/Upper 
Sash/Middle Stop/Sill (#s 26) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

 
 
 

51 
53 
54 
55 
56 

 

33 Floor 2, Bedroom 6, Window, Casing/Header/Inside 
Stop/Jamb/Sill (# 25) - Interim – Paint stabilization followed by 
the application of two coats of high-quality appropriate paint. Sill 
- Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

46 
47 
48 
49 

 

    
34 Floor 2, Bedroom 6, Window, Casing/Header (# 25/26) - Interim 

– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

46 
50  

35 Floor 2, Hallway, To Bedroom 4 Door, Jamb (Side C White) - 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

119  

36 Floor 2, Bedroom 4, Windows, Lower Sash/Sill/Middle 
Stop/Jamb/Trough/Exterior Stop (#s 19-21) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill - Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

202 
204 
205 
206 
207 
208 

 

37 Floor 2, Bedroom 4, Window, Casing/Header (# 19-21) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

200  

38 Floor 2, Bedroom 5, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop/Upper Sash (#s 23/24) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 

139 
140 
141 
142 
143 
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weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

39 Floor 2, Bedroom 5, Window, Casing/Header (# 23/24) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

134  

40 Floor 2, Bathroom 2 Hallway, To Bathroom 2 Outer Door 
Casing/Header (Side B Grey) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

187  

41 Floor 2, Bathroom 2, Window, Jamb/Exterior Stop/Sill (# 22) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. Sill - Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

172 
173 
174 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

42 Exterior, Soil, (Side B/C) - Install 6-inches of mulch to cover Bare 
Soil along Side within the drip-line of the house.   

43 Exterior, Window, Exterior Sash (# 3) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint.  

524 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1500 South Irene St) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color

9 Decorative Support Post Wood - Deteriorated White

22 Entry Door Stop Wood C Deteriorated Grey

23 Entry Door Wood C Deteriorated Grey

29 Entry Door Frame Wood A Deteriorated Grey

30 Entry Door Wood A Deteriorated Grey

46 Window Casing/Header Wood 25 Deteriorated White

47 Window Inside Stop Wood 25 Deteriorated White

48 Window Sill Wood 25 Deteriorated White

49 Window Jamb Wood 25 Deteriorated White

50 Window Casing/Header Wood 26 Deteriorated White

51 Window Upper Sash Wood 26 Deteriorated White

53 Window Inside Stop Wood 26 Deteriorated White

54 Window Sill Wood 26 Deteriorated White

55 Window Middle Stop Wood 26 Deteriorated White

56 Window Jamb Wood 26 Deteriorated White

76 Baseboard Wood A/B/D Deteriorated White

78 Window Casing/Header Wood 16/17 Deteriorated White

79 Window Upper Sash Wood 16/17 Deteriorated White

80 Window Lower Sash Wood 16/17 Deteriorated White

81 Window Inside Stop Wood 16/17 Deteriorated White

82 Window Sill Wood 16/17 Deteriorated White

83 Window Middle Stop Wood 16/17 Deteriorated White

84 Window Jamb Wood 16/17 Deteriorated White

85 Window Trough Wood 16/17 Deteriorated White

86 Window Exterior Stop Wood 16/17 Deteriorated White

89 Window Sill Wood 27 Deteriorated White

91 Closet Door Jamb Wood B Deteriorated White

92 Closet Door Stop Wood B Deteriorated White

93 Closet Door Threshold Wood B Deteriorated White

101 Baseboard Wood All Deteriorated White

104 Door Casing/Header Wood D Deteriorated White

119 To Bedroom 4 Door Jamb Wood C Deteriorated White

134 Window Casing/Header Wood 23/24 Deteriorated Blue

139 Window Middle Stop Wood 23/24 Deteriorated White

140 Window Jamb Wood 23/24 Deteriorated White

141 Window Trough Metal 23/24 Deteriorated White

142 Window Exterior Stop Wood 23/24 Deteriorated White

143 Window Upper Sash Wood 23/24 Deteriorated White

172 Window Sill Wood 22 Deteriorated White

173 Window Jamb Wood 22 Deteriorated White

174 Window Exterior Stop Wood 22 Deteriorated White

187 To Bathroom 2 Outer Door Casing/Header Wood B Deteriorated Grey

200 Window Casing/Header Wood 19-21 Deteriorated White

202 Window Lower Sash Wood 19-21 Deteriorated White

1500 S Irene Street - Table 1-XRF Results



204 Window Sill Wood 19-21 Deteriorated White

205 Window Middle Stop Wood 19-21 Deteriorated White

206 Window Jamb Wood 19-21 Deteriorated White

207 Window Trough Metal 19-21 Deteriorated White

208 Window Exterior Stop Wood 19-21 Deteriorated White

226 Window Casing/Header Wood 18 Deteriorated White

228 Window Lower Sash Wood 18 Deteriorated White

230 Window Sill Wood 18 Deteriorated White

231 Window Middle Stop Wood 18 Deteriorated White

232 Window Jamb Wood 18 Deteriorated White

233 Window Trough Wood 18 Deteriorated White

234 Window Exterior Stop Wood 18 Deteriorated White

238 Corner Board Wood A/D Deteriorated Black

242 Wall Wood C Deteriorated White

248 Wall Sill Wood A/B/D Deteriorated Beige

253 To Foyer Door Casing/Header Wood C Deteriorated Grey

255 To Foyer Door Threshold Wood C Deteriorated White

256 To Foyer Door Sill Wood C Deteriorated White

266 Lower Stair Baseboard Wood B Deteriorated Black

267 Lower Stair Stringer Wood B Deteriorated Black

271 Entry Door Jamb Wood A Deteriorated Grey

272 Entry Door Wood A Deteriorated Black

293 Window Middle Stop Wood 1/2/15 Deteriorated White

294 Window Jamb Wood 1/2/15 Deteriorated White

296 Window Exterior Stop Wood 1/2/15 Deteriorated White

311 Window Casing/Header Wood 4/5 Deteriorated White

313 Window Lower Sash Wood 4/5 Deteriorated White

315 Window Sill Wood 4/5 Deteriorated White

317 Window Jamb Wood 4/5 Deteriorated White

318 Window Trough Metal 4/5 Deteriorated White

319 Window Exterior Stop Wood 4/5 Deteriorated White

321 Window Sash Wood 6 Deteriorated White

322 Window Inside Stop Wood 6 Deteriorated White

324 Window Jamb Wood 6 Deteriorated White

330 Closet 1 Door Jamb Wood A Deteriorated White

334 Closet 2 Door Stop Wood C Deteriorated White

385 Window Lower Sash Wood 7 Deteriorated White

386 Window Inside Stop Wood 7 Deteriorated White

387 Window Middle Stop Wood 7 Deteriorated White

388 Window Jamb Wood 7 Deteriorated White

390 Window Exterior Stop Wood 7 Deteriorated White

403 Closet 2 Door Wood C Deteriorated White

410 Hanger Bar Metal - Deteriorated White

412 Wall Framing Wood D Deteriorated Beige

422 Door Wood A Deteriorated White

437 Window Middle Stop Wood 8-12 Deteriorated White

438 Window Jamb Wood 8-12 Deteriorated White



451 To Side Entry Door Threshold Wood A Deteriorated Grey

452 To Side Entry Door Sill Wood A Deteriorated Grey

476 Wall Wood C Deteriorated White

484 To Kitchen Door Casing/Header Wood C Deteriorated White

487 Door Jamb Wood D Deteriorated White

510 Window Sash Wood 8-12 Deteriorated White

524 Window Sash Wood 3 Deteriorated White



Hazard Floor Room Result Concentration 3 SD Total Pb

Cracking Basement Room 1 Positive 4.1 0.3 4.4

Impact Basement Room 1 Positive 14.5 0.6 15.1

Friction/Impact Basement Room 1 Positive 7.3 0.6 7.9

Cracking Basement Cellar Entry Positive 1.2 0.3 1.5

Friction/Impact Basement Cellar Entry Positive 7.2 0.6 7.8

Cracking 2 Bedroom 6 Positive 4.4 0.3 4.7

Cracking 2 Bedroom 6 Positive 4.4 0.3 4.7

Chewable 2 Bedroom 6 Positive 3.5 0.3 3.8

Cracking 2 Bedroom 6 Positive 3.7 0.3 4

Cracking 2 Bedroom 6 Positive 4 0.3 4.3

Friction 2 Bedroom 6 Positive 5.5 0.3 5.8

Friction 2 Bedroom 6 Positive 4.3 0.3 4.6

Chewable 2 Bedroom 6 Positive 2.2 0.3 2.5

Friction 2 Bedroom 6 Positive 0.7 0.3 1

Cracking 2 Bedroom 6 Positive 4.1 0.3 4.4

Cracking 2 Bedroom 3 Positive 2.8 0.3 3.1

Cracking 2 Bedroom 3 Positive 3.5 0.6 4.1

Friction 2 Bedroom 3 Positive 8.6 0.6 9.2

Friction/Impact 2 Bedroom 3 Positive 10.6 0.6 11.2

Friction 2 Bedroom 3 Positive 1 0.2 1.2

Chewable 2 Bedroom 3 Positive 3 0.3 3.3

Friction 2 Bedroom 3 Positive 10.8 0.6 11.4

Cracking 2 Bedroom 3 Positive 20.4 0.6 21

Impact 2 Bedroom 3 Positive 1.7 0.6 2.3

Cracking 2 Bedroom 3 Positive 4.1 0.6 4.7

Chewable 2 Bedroom 3 Positive 3.1 0.3 3.4

Friction 2 Bedroom 3 Positive 2.7 0.6 3.3

Impact 2 Bedroom 3 Positive 4.2 0.6 4.8

Friction 2 Bedroom 3 Positive 0.8 0.2 1

Cracking 2 Bedroom 3 Closet Positive 3.9 0.6 4.5

Cracking 2 Bedroom 3 Closet Positive 3.9 0.6 4.5

Friction 2 Hallway Positive 1.2 0.2 1.4

Cracking 2 Bedroom 5 Positive 2.9 0.3 3.2

Friction 2 Bedroom 5 Positive 5.2 0.6 5.8

Cracking 2 Bedroom 5 Positive 7.2 0.6 7.8

Impact 2 Bedroom 5 Positive 1.6 0.5 2.1

Cracking 2 Bedroom 5 Positive 5.9 0.6 6.5

Friction 2 Bedroom 5 Positive 3.1 0.3 3.4

Chewable 2 Bathroom 2 Positive 2.1 0.3 2.4

Cracking 2 Bathroom 2 Positive 1.4 0.2 1.6

Cracking 2 Bathroom 2 Positive 3.1 0.5 3.6

Cracking 2 Bathroom 2 Hallway Positive 1.3 0.2 1.5

Cracking 2 Bedroom 4 Positive 4.3 0.3 4.6

Friction/Impact 2 Bedroom 4 Positive 5.1 0.3 5.4



Chewable 2 Bedroom 4 Positive 3.9 0.3 4.2

Friction 2 Bedroom 4 Positive 3.7 0.6 4.3

Cracking 2 Bedroom 4 Positive 14.2 0.6 14.8

Impact 2 Bedroom 4 Positive 4.1 0.6 4.7

Cracking 2 Bedroom 4 Positive 13.6 0.6 14.2

Cracking 2 2nd Floor Stairway Positive 5.1 0.3 5.4

Friction/Impact 2 2nd Floor Stairway Positive 4.9 0.6 5.5

Chipping 2 2nd Floor Stairway Positive 1.7 0.3 2

Friction 2 2nd Floor Stairway Positive 1.1 0.3 1.4

Cracking 2 2nd Floor Stairway Positive 9.2 0.6 9.8

Impact 2 2nd Floor Stairway Positive 11 0.6 11.6

Cracking 2 2nd Floor Stairway Positive 8.3 0.6 8.9

Cracking 2 2nd Floor Stairway Positive 0.9 0.2 1.1

Cracking 1 Front Entry Positive 26 0.6 26.6

Impact 1 Front Entry Positive 9.8 0.6 10.4

Cracking 1 Front Entry Positive 13.2 0.6 13.8

Friction 1 Front Entry Positive 1.3 0.2 1.5

Friction 1 Front Entry Positive 3.3 0.3 3.6

Cracking 1 Foyer Positive 7.2 0.6 7.8

Cracking 1 Foyer Positive 5.6 0.3 5.9

Friction 1 Foyer Positive 21.5 0.6 22.1

Friction/Impact 1 Foyer Positive 0.9 0.3 1.2

Friction 1 Living Room Positive 1.2 0.3 1.5

Cracking 1 Living Room Positive 1.2 0.3 1.5

Cracking 1 Living Room Positive 1.4 0.4 1.8

Cracking 1 Bedroom 1 Positive 8.5 0.6 9.1

Friction/Impact 1 Bedroom 1 Positive 1.8 0.6 2.4

Chewable 1 Bedroom 1 Positive 11.2 0.6 11.8

Cracking 1 Bedroom 1 Positive 16 0.6 16.6

Impact 1 Bedroom 1 Positive 5 0.6 5.6

Cracking 1 Bedroom 1 Positive 12.2 0.6 12.8

Cracking 1 Bedroom 1 Closet 2 Positive 5.6 0.3 5.9

Cracking 1 Bedroom 1 Closet 2 Positive 5 0.5 5.5

Cracking 1 Bedroom 1 Closet 2 Positive 6.4 0.3 6.7

Friction 1 Bedroom 1 Positive 8.4 0.3 8.7

Impact 1 Bedroom 1 Positive 0.8 0.2 1

Friction/Impact 1 Bedroom 2 Positive 2.5 0.6 3.1

Friction 1 Bedroom 2 Positive 4.2 0.3 4.5

Friction 1 Bedroom 2 Positive 11.5 0.6 12.1

Cracking 1 Bedroom 2 Positive 11.7 0.6 12.3

Cracking 1 Bedroom 2 Positive 11 0.6 11.6

Friction/Impact 1 Bedroom 2 Positive 16.2 0.6 16.8

Friction 1 Bedroom 2 Closet 1 Positive 11.9 0.6 12.5

Cracking 1 Bedroom 2 Closet 1 Positive 2.2 0.6 2.8

Friction/Impact 1 Bedroom 2 Closet 2 Positive 0.7 0.3 1

Friction 1 Kitchen Positive 3.7 0.6 4.3

Cracking 1 Kitchen Positive 2.8 0.6 3.4



Friction 1 Kitchen Positive 0.8 0.2 1

Friction 1 Kitchen Positive 0.8 0.2 1

Cracking 1 Side Entry Positive 24.4 0.6 25

Cracking 1 Side Entry Positive 1 0.3 1.3

Friction 1 Side Entry Positive 1.5 0.3 1.8

Friction/Impact Exterior Exterior Positive 3.8 0.6 4.4

Chipping Exterior Exterior Positive 0.9 0.3 1.2



Units Date Time

mg/cm2 1/6/2021 10:51:45

mg/cm2 1/6/2021 10:56:25

mg/cm2 1/6/2021 10:56:38

mg/cm2 1/6/2021 10:59:40

mg/cm2 1/6/2021 11:00:22

mg/cm2 1/6/2021 11:18:03

mg/cm2 1/6/2021 11:18:17

mg/cm2 1/6/2021 11:18:30

mg/cm2 1/6/2021 11:18:43

mg/cm2 1/6/2021 11:18:58

mg/cm2 1/6/2021 11:19:11

mg/cm2 1/6/2021 11:19:37

mg/cm2 1/6/2021 11:19:52

mg/cm2 1/6/2021 11:20:09

mg/cm2 1/6/2021 11:20:48

mg/cm2 1/6/2021 11:34:57

mg/cm2 1/6/2021 11:35:29

mg/cm2 1/6/2021 11:35:41

mg/cm2 1/6/2021 11:35:54

mg/cm2 1/6/2021 11:36:06

mg/cm2 1/6/2021 11:36:33

mg/cm2 1/6/2021 11:36:51

mg/cm2 1/6/2021 11:37:03

mg/cm2 1/6/2021 11:37:17

mg/cm2 1/6/2021 11:37:30

mg/cm2 1/6/2021 11:38:17

mg/cm2 1/6/2021 11:43:28

mg/cm2 1/6/2021 11:43:38

mg/cm2 1/6/2021 11:43:57

mg/cm2 1/6/2021 11:46:33

mg/cm2 1/6/2021 11:47:16

mg/cm2 1/6/2021 11:57:50

mg/cm2 1/6/2021 12:08:43

mg/cm2 1/6/2021 12:10:05

mg/cm2 1/6/2021 12:10:16

mg/cm2 1/6/2021 12:10:28

mg/cm2 1/6/2021 12:10:43

mg/cm2 1/6/2021 12:11:16

mg/cm2 1/6/2021 12:24:39

mg/cm2 1/6/2021 12:24:54

mg/cm2 1/6/2021 12:25:16

mg/cm2 1/6/2021 12:33:07

mg/cm2 1/6/2021 12:39:53

mg/cm2 1/6/2021 12:40:27



mg/cm2 1/6/2021 12:41:03

mg/cm2 1/6/2021 12:41:34

mg/cm2 1/6/2021 12:41:45

mg/cm2 1/6/2021 12:41:57

mg/cm2 1/6/2021 12:42:13

mg/cm2 1/6/2021 12:57:39

mg/cm2 1/6/2021 12:58:04

mg/cm2 1/6/2021 12:58:33

mg/cm2 1/6/2021 12:58:47

mg/cm2 1/6/2021 12:59:27

mg/cm2 1/6/2021 12:59:39

mg/cm2 1/6/2021 12:59:51

mg/cm2 1/6/2021 13:02:52

mg/cm2 1/6/2021 13:09:31

mg/cm2 1/6/2021 13:11:01

mg/cm2 1/6/2021 13:13:07

mg/cm2 1/6/2021 13:13:35

mg/cm2 1/6/2021 13:13:57

mg/cm2 1/6/2021 13:20:29

mg/cm2 1/6/2021 13:20:40

mg/cm2 1/6/2021 13:24:26

mg/cm2 1/6/2021 13:24:58

mg/cm2 1/6/2021 13:39:39

mg/cm2 1/6/2021 13:40:19

mg/cm2 1/6/2021 13:41:15

mg/cm2 1/6/2021 13:53:55

mg/cm2 1/6/2021 13:54:30

mg/cm2 1/6/2021 13:55:00

mg/cm2 1/6/2021 13:55:34

mg/cm2 1/6/2021 13:55:49

mg/cm2 1/6/2021 13:56:01

mg/cm2 1/6/2021 13:57:28

mg/cm2 1/6/2021 13:57:42

mg/cm2 1/6/2021 14:00:29

mg/cm2 1/6/2021 14:04:45

mg/cm2 1/6/2021 14:06:06

mg/cm2 1/6/2021 14:33:36

mg/cm2 1/6/2021 14:34:03

mg/cm2 1/6/2021 14:35:13

mg/cm2 1/6/2021 14:35:25

mg/cm2 1/6/2021 14:35:59

mg/cm2 1/6/2021 14:42:02

mg/cm2 1/6/2021 14:50:23

mg/cm2 1/6/2021 14:51:18

mg/cm2 1/6/2021 14:56:34

mg/cm2 1/6/2021 15:06:40

mg/cm2 1/6/2021 15:06:52



mg/cm2 1/6/2021 15:12:54

mg/cm2 1/6/2021 15:13:16

mg/cm2 1/6/2021 15:38:54

mg/cm2 1/6/2021 15:40:43

mg/cm2 1/6/2021 15:41:49

mg/cm2 1/6/2021 16:13:50

mg/cm2 1/6/2021 16:22:25
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