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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 085 
Property: 2306 Jennings Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 03/08/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2306 Jennings Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Support Post (Side All Grey) – Interim – 

Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

4  

2 Basement, Basement Stairway, Wall/Ceiling (Side All) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

11 
12 
14 
15 

 

3 Basement, Basement Stairway, Joist/Wall Trim (Side All Grey) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

16 
17  

4 Basement, Basement Stairway, Entry Door, Jamb/Stop (#s 39-
41) – Abatement – Remove and replace Stop. Strip paint from 
components and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

23 
24  

5 Floor 1, Rear Enclosed Porch, Crown Molding (Side All White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

31  

6 Floor 1, Rear Enclosed Porch, To Rear Entry Door, 
Casing/Header (Side A White) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

39  

7 Floor 1, Rear Enclosed Porch, To Rear Entry Door, 
Jamb/Stop/Sill (Side A White) – Abatement – Remove and 
replace Stop. Strip paint from components and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

40 
41 
43 

 

8 Floor 1, Rear Enclosed Porch, Wall (Side A/B/C Pink) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

49 
50 
51 

 

9 Floor 1, Rear Enclosed Porch, Ceiling (above drop) (Side All) – 
Interim – Install ceiling tile in areas where missing. 

53  

10 Floor 1, To Basement Stairway Door, Casing/Header (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

55  

11 Floor 1, To Basement Stairway Door, Door (Side A White) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 

56  
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entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

12 Floor 1, To Rear Enclosed Porch Door, Casing/Header (Side C 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

57  

13 Floor 1, To Kitchen Door, Jamb (Side D White) – Abatement – 
Strip paint from all impact/friction surfaces and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

60  

14 Floor 1, Kitchen, Wall/Ceiling (above drop) (Side All) – Interim – 
Install ceiling tile in areas where missing. 

65 
66  

15 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Trough/Exterior Stop (#s 11/12) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

69 
70 
71 
72 
73 
74 
75 

 

16 Floor 1, Kitchen, Windows, Casing/Header (# 11/12) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

81  

17 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 13-15) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

93 
94 
95 
96 

 

18 Floor 1, Dining Room, Wall,  (Side C White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

84  

19 Floor 1, Office, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Exterior Stop/Sill (#s 7-9) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – - Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

113 
114 
115 
116 
117 
118 
119 
120 

 

20 Floor 1, Office, Baseboard, (Side All White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

109  

21 Floor 1, Office, Entry Door, Jamb/Stop (Side A) (Side C From 
Hallway)– Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

122 
123 
151 
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22 Floor 1, Office, Entry Door, Casing/Header (Side A White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

121  

23 Floor 1, Office, Closet Door, Casing/Header (Side D White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

125  

24 Floor 1, Office, Closet Door, Jamb/Stop (Side D) – Abatement – 
Remove and replace Stop, Strip all paint from jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

126 
127  

25 Floor 1, Bathroom 1, Wall (Side B/C/D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

205 
206 
207 

 

26 Floor 1, Bathroom 1, Entry Door, Casing/Header (Side D White) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

213  

27 Floor 1, Bathroom 1, Entry Door, Jamb/Stop/Door (Side D) 
Jamb(Side B From Hallway)– Abatement – Remove and replace 
Stop, Strip all paint from jamb and 2 inches from all 
impact/friction surfaces on door and photograph for 
documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components. 

214 
215 
216 
148 

 

28 Floor 1, Bedroom 1, Entry Door, Jamb/Stop/Door (Side C) 
Jamb(Side A From Hallway)– Abatement – Remove and replace 
Stop, Strip all paint from jamb and 2 inches from all 
impact/friction surfaces on door and photograph for 
documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components. 

145 
193 
194 
195 

 

29 Floor 1, Bedroom 1, Entry Door, Casing/Header (Side C White) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

192  

30 Floor 1, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Exterior Stop/Sill/Trough (#s 4/5) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

179 
180 
181 
182 
183 
184 
185 
186 

 

31 Floor 1, Bedroom 1, Baseboard, (Side All White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

176  

32 Floor 1, Bedroom 1, Closet Door, Jamb (Side A) – Abatement – 
Remove and replace Stop, Strip all paint from jamb and 

197  
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photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

33 Floor 1, Bedroom 1 Closet, Door, Casing/Header (Side C White) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

203  

34 Floor 1, Bedroom 1, To Front Entry Door, Casing/Header (Side 
A White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

198  

35 Floor 1, Bedroom 1, To Front Entry Door, Door (Side A) 
Jamb/Stop/Door (Side C From Front Entry – Abatement – Strip 
paint 2 inches from all impact/friction surfaces on door Remove 
and replace Stop, Strip all paint from jamb and photograph for 
documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components. 

199 
276 
277 
278 

 

36 Floor 1, Hallway, To Bedroom 1 Door, Casing/Header (Side A 
Brown) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

144  

37 Floor 1, Hallway, To Bathroom 1 Door, Casing/Header (Side B 
Brown) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

147  

38 Floor 1, Hallway, To Office Door, Casing/Header (Side C Brown) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

150  

39 Floor 1, Hallway, To Attic Door, Casing/Header (Side C Brown) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

153  

40 Floor 1, Hallway, Closet Door, Casing/Header (Side A Brown) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

155  

41 Floor 1, Hallway, Closet Door, Jamb/Stop (Side A White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

156 
157  

42 Floor 1, Attic Stairway, Door, Jamb/Stop (Side A White/Brown) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

224 
225  

43 Floor 2, Attic, Windows, Sill/Jamb/Trough/Exterior Stop (#s 23-
25) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – - Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

232 
233 
234 
235 
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44 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 1-3/16/17) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

248 
249 
250 
251 

 

45 Floor 1, Front Entry, Upper Wall (Side A/C White) Lower Wall 
(Side A White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

256 
258 
260 

 

46 Floor 1, Front Entry, Entry Door, Casing/Header/Sill (Side A 
Brown/Grey) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. Sill – Abatement – Strip paint from components 
and photograph for documentation.  Apply two coats of high 
quality appropriate paint to match surrounding. 

270 
274  

47 Floor 1, Front Enclosed Porch, Windows, Sill (# 1-3/18-22) – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

289 
291  

48 Floor 1, Front Enclosed Porch, Windows (# 1-3) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

290  

49 Floor 1, Front Enclosed Porch, Upper Beam/Column (Side All 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

284 
285  

50 Floor 1, Front Enclosed Porch, Entry Door, Frame (Side A 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

294  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

51 Exterior, Upper Wall/Lower Wall/Upper Trim (Sides All 
Beige/Grey) Rear Enclosed Porch Wall (Side B/C/D) Front Porch 
(Side A/B/D) – Interim – Paint Stabilization followed by two coats 
of high quality appropriate paint. Repaint to match existing. 

295 
296 
297 
298 
299 
300 
301 
302 
317 
310 
340 

  



 9 

52 Exterior, Chimney (Sides D Grey) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

303 

 
53 Exterior, Eave/Soffit/Fascia/Truss Ends (Sides All) Rear 

Enclosed Porch (Side B/C/D) Front Porch Columns (Side A/B/D) 
– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

318 
319 
320 
315 
316 
341  

54 Exterior, Windows, Casing/Header/Sill (# 4-8/9/10/11-17-25) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

304 
305 
308 
309 
323 
324 
314 
336 
337 
343 
344  

55 Exterior, Windows, Frame/Sash (#s 26-30) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

306 
307 
321 
322 

 
56 Exterior, Entry Door, Toe Kick (Side C Grey) – Abatement – 

Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

312 

 
57 Exterior, Entry Door, Casing/Header (Side A) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

350 

 
58 Exterior, Garage, Fascia/Truss Ends (Sides All) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

328 
329 

 
59 Exterior, Garage, Gable Wall (Sides A) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

326 

 
60 Exterior, Garage, Overhead Door, Header/Frame/Panel (Sides 

A) – Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

330 
332 
335  

61 Exterior, Garage, Overhead Door, Stop/Door (Side A) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on door Remove and replace Stop, and photograph for 
documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components. 

333 
334 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.   $ 
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Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500. 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2306 Jennings Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt ) REWIRE TO CODE -  

Rewire to municipal electric code.  Rewire the structure to 
current local modifications of the National Electric Code and 
accompanying Inspection letter.   
Each habitable room shall have two outlets.  Contractor shall 
bring to minimum code all switches, outlets 
and fixtures.   Install no wire-mold or conduit in habitable areas 
without owner’s approval.  
While the house will be wired to local code requirements, 
unheated attic area (above the ceiling), and the space inside 
un-disturbed walls is NOT included and the wiring in these 
areas will not be replaced.                                

HH Alt    
HH Alt    
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Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

 

Section to be filled in by City: 
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ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

4 Support Post Wood All Deteriorated Grey Cracking Basement Room 1 Positive 15.7 0.6 16.3 mg/cm2 1/18/2021 10:47:52

11 Wall Plaster All Deteriorated White Cracking Basement Basement Stairway Positive 2 0.3 2.3 mg/cm2 1/18/2021 10:55:15

12 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 1.7 0.3 2 mg/cm2 1/18/2021 10:55:27

14 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 1.7 0.3 2 mg/cm2 1/18/2021 10:56:33

15 Ceiling Plaster All Deteriorated White Cracking Basement Basement Stairway Positive 2.2 0.3 2.5 mg/cm2 1/18/2021 10:56:50

16 Joist Wood A/B/D Deteriorated Grey Cracking Basement Basement Stairway Positive 7 0.3 7.3 mg/cm2 1/18/2021 10:58:26

17 Wall Trim Wood A/B/D Deteriorated Grey Cracking Basement Basement Stairway Positive 5.5 0.3 5.8 mg/cm2 1/18/2021 10:58:58

23 Entry Door Jamb Wood C Deteriorated Beige Friction Basement Basement Stairway Positive 7.5 0.3 7.8 mg/cm2 1/18/2021 11:01:26

24 Entry Door Stop Wood C Deteriorated White Impact Basement Basement Stairway Positive 2 0.3 2.3 mg/cm2 1/18/2021 11:01:44

31 Crown Molding Wood All Deteriorated White Cracking 1 Rear Enclosed Porch Positive 1.3 0.3 1.6 mg/cm2 1/18/2021 11:09:59

39 To Rear Entry Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Enclosed Porch Positive 36 1 37 mg/cm2 1/18/2021 11:12:41

40 To Rear Entry Door Jamb Wood A Deteriorated White Friction 1 Rear Enclosed Porch Positive 28.2 0.6 28.8 mg/cm2 1/18/2021 11:12:54

41 To Rear Entry Door Stop Wood A Deteriorated White Impact 1 Rear Enclosed Porch Positive 26.1 0.6 26.7 mg/cm2 1/18/2021 11:13:07

43 To Rear Entry Door Sill Wood A Deteriorated White Friction 1 Rear Enclosed Porch Positive 2.2 0.5 2.7 mg/cm2 1/18/2021 11:13:44

49 Wall Plaster A Deteriorated Pink Cracking 1 Rear Entry Positive 1.5 0.3 1.8 mg/cm2 1/18/2021 11:19:26

50 Wall Plaster B Deteriorated Pink Cracking 1 Rear Entry Positive 1.9 0.3 2.2 mg/cm2 1/18/2021 11:19:40

51 Wall Plaster C Deteriorated Pink Cracking 1 Rear Entry Positive 1.5 0.3 1.8 mg/cm2 1/18/2021 11:20:20

53 Ceiling (above drop) Plaster All Deteriorated Pink Cracking 1 Rear Entry Positive 2.1 0.3 2.4 mg/cm2 1/18/2021 11:21:05

55 To Basement Stairway Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 14.5 0.3 14.8 mg/cm2 1/18/2021 11:23:04

56 To Basement Stairway Door Wood A Deteriorated White Friction/Impact 1 Rear Entry Positive 2.6 0.3 2.9 mg/cm2 1/18/2021 11:23:16

57 To Rear Enclosed Porch Door Casing/Header Wood C Deteriorated White Cracking 1 Rear Entry Positive 5.4 0.3 5.7 mg/cm2 1/18/2021 11:23:29

60 To Kitchen Door Jamb Wood D Deteriorated White Friction 1 Rear Entry Positive 8 0.3 8.3 mg/cm2 1/18/2021 11:24:08

65 Ceiling (above drop) Plaster All Deteriorated White Cracking 1 Kitchen Positive 1.8 0.3 2.1 mg/cm2 1/18/2021 11:30:17

66 Wall (above drop) Plaster All Deteriorated Green Cracking 1 Kitchen Positive 1.7 0.3 2 mg/cm2 1/18/2021 11:30:29

69 Window Upper Sash Wood 11/12 Deteriorated Beige Friction 1 Kitchen Positive 4.1 0.3 4.4 mg/cm2 1/18/2021 11:31:24

70 Window Lower Sash Wood 11/12 Deteriorated White Friction/Impact 1 Kitchen Positive 2.1 0.3 2.4 mg/cm2 1/18/2021 11:31:36

71 Window Inside Stop Wood 11/12 Deteriorated White Friction 1 Kitchen Positive 6.5 0.3 6.8 mg/cm2 1/18/2021 11:31:49

72 Window Middle Stop Wood 11/12 Deteriorated White Friction 1 Kitchen Positive 24.3 0.6 24.9 mg/cm2 1/18/2021 11:32:05

73 Window Jamb Wood 11/12 Deteriorated White Cracking 1 Kitchen Positive 23.2 0.6 23.8 mg/cm2 1/18/2021 11:32:17

74 Window Trough Wood 11/12 Deteriorated White Impact 1 Kitchen Positive 33 1 34 mg/cm2 1/18/2021 11:32:30

75 Window Exterior Stop Wood 11/12 Deteriorated White Cracking 1 Kitchen Positive 28.1 0.6 28.7 mg/cm2 1/18/2021 11:32:42

81 Window Casing/Header Wood 11/12 Deteriorated Beige Cracking 1 Kitchen Positive 2.7 0.3 3 mg/cm2 1/18/2021 11:34:17

84 Wall Plaster C Deteriorated White Cracking 1 Dining Room Positive 2 0.3 2.3 mg/cm2 1/18/2021 11:39:06

93 Window Middle Stop Wood 13-15 Deteriorated White Friction 1 Dining Room Positive 22 0.6 22.6 mg/cm2 1/18/2021 11:41:27

94 Window Jamb Wood 13-15 Deteriorated White Cracking 1 Dining Room Positive 21.6 0.6 22.2 mg/cm2 1/18/2021 11:41:40

95 Window Trough Wood 13-15 Deteriorated White Impact 1 Dining Room Positive 13.3 0.6 13.9 mg/cm2 1/18/2021 11:41:54

96 Window Exterior Stop Wood 13-15 Deteriorated White Cracking 1 Dining Room Positive 30 1 31 mg/cm2 1/18/2021 11:42:06

109 Baseboard Wood All Deteriorated White Cracking 1 Office Positive 15.3 0.6 15.9 mg/cm2 1/18/2021 11:57:05

113 Window Upper Sash Wood 7-9 Deteriorated White Friction 1 Office Positive 18.6 0.6 19.2 mg/cm2 1/18/2021 11:58:21

114 Window Lower Sash Wood 7-9 Deteriorated White Friction/Impact 1 Office Positive 16.4 0.6 17 mg/cm2 1/18/2021 11:58:33

115 Window Inside Stop Wood 7-9 Deteriorated White Friction 1 Office Positive 13.8 0.6 14.4 mg/cm2 1/18/2021 11:58:45

116 Window Sill Wood 7-9 Deteriorated White Chewable 1 Office Positive 12 0.6 12.6 mg/cm2 1/18/2021 11:58:57

117 Window Middle Stop Wood 7-9 Deteriorated White Friction 1 Office Positive 27.3 0.6 27.9 mg/cm2 1/18/2021 11:59:15

118 Window Jamb Wood 7-9 Deteriorated White Cracking 1 Office Positive 21.5 0.6 22.1 mg/cm2 1/18/2021 11:59:28

119 Window Trough Wood 7-9 Deteriorated White Impact 1 Office Positive 29.3 0.6 29.9 mg/cm2 1/18/2021 11:59:40

120 Window Exterior Stop Wood 7-9 Deteriorated White Cracking 1 Office Positive 28.9 0.6 29.5 mg/cm2 1/18/2021 11:59:52

121 Entry Door Casing/Header Wood A Deteriorated White Cracking 1 Office Positive 15.1 0.6 15.7 mg/cm2 1/18/2021 12:03:38

122 Entry Door Jamb Wood A Deteriorated White Friction 1 Office Positive 13 0.6 13.6 mg/cm2 1/18/2021 12:03:51

123 Entry Door Stop Wood A Deteriorated Brown Impact 1 Office Positive 7.8 0.6 8.4 mg/cm2 1/18/2021 12:04:02

125 Closet Door Casing/Header Wood D Deteriorated White Cracking 1 Office Positive 16.8 0.6 17.4 mg/cm2 1/18/2021 12:04:41

126 Closet Door Jamb Wood D Deteriorated White Friction 1 Office Positive 14.9 0.6 15.5 mg/cm2 1/18/2021 12:04:53

127 Closet Door Stop Wood D Deteriorated White Impact 1 Office Positive 14.6 0.6 15.2 mg/cm2 1/18/2021 12:05:04

144 To Bedroom 1 Door Casing/Header Wood A Deteriorated Brown Cracking 1 Hallway Positive 0.8 0.3 1.1 mg/cm2 1/18/2021 12:16:35

145 To Bedroom 1 Door Jamb Wood A Deteriorated Brown Friction 1 Hallway Positive 2.5 0.6 3.1 mg/cm2 1/18/2021 12:17:18

147 To Bathroom 1 Door Casing/Header Wood B Deteriorated Brown Cracking 1 Hallway Positive 1.1 0.3 1.4 mg/cm2 1/18/2021 12:17:52
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148 To Bathroom 1 Door Jamb Wood B Deteriorated Brown Friction 1 Hallway Positive 1.6 0.3 1.9 mg/cm2 1/18/2021 12:18:35

150 To Office Door Casing/Header Wood C Deteriorated Brown Cracking 1 Hallway Positive 1.4 0.3 1.7 mg/cm2 1/18/2021 12:19:07

151 To Office Door Jamb Wood C Deteriorated Brown Friction 1 Hallway Positive 1.5 0.3 1.8 mg/cm2 1/18/2021 12:19:35

153 To Attic Door Casing/Header Wood C Deteriorated Brown Cracking 1 Hallway Positive 0.8 0.3 1.1 mg/cm2 1/18/2021 12:20:21

155 Closet Door Casing/Header Wood A Deteriorated Brown Cracking 1 Hallway Positive 3 0.6 3.6 mg/cm2 1/18/2021 12:21:30

156 Closet Door Jamb Wood A Deteriorated White Friction 1 Hallway Positive 15.1 0.6 15.7 mg/cm2 1/18/2021 12:21:45

157 Closet Door Stop Wood A Deteriorated White Impact 1 Hallway Positive 13 0.6 13.6 mg/cm2 1/18/2021 12:21:57

176 Baseboard Wood All Deteriorated White Cracking 1 Bedroom 1 Positive 9 0.3 9.3 mg/cm2 1/18/2021 12:34:48

179 Window Upper Sash Wood 4/5 Deteriorated White Friction 1 Bedroom 1 Positive 18.9 0.6 19.5 mg/cm2 1/18/2021 12:35:38

180 Window Lower Sash Wood 4/5 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 15.7 0.6 16.3 mg/cm2 1/18/2021 12:35:50

181 Window Inside Stop Wood 4/5 Deteriorated White Friction 1 Bedroom 1 Positive 20.9 0.6 21.5 mg/cm2 1/18/2021 12:36:02

182 Window Sill Wood 4/5 Deteriorated White Chewable 1 Bedroom 1 Positive 22.8 0.6 23.4 mg/cm2 1/18/2021 12:36:13

183 Window Middle Stop Wood 4/5 Deteriorated White Friction 1 Bedroom 1 Positive 28.1 0.6 28.7 mg/cm2 1/18/2021 12:36:29

184 Window Jamb Wood 4/5 Deteriorated White Cracking 1 Bedroom 1 Positive 25.4 0.6 26 mg/cm2 1/18/2021 12:36:42

185 Window Trough Wood 4/5 Deteriorated White Impact 1 Bedroom 1 Positive 33 1 34 mg/cm2 1/18/2021 12:36:53

186 Window Exterior Stop Wood 4/5 Deteriorated White Cracking 1 Bedroom 1 Positive 30 1 31 mg/cm2 1/18/2021 12:37:05

192 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Bedroom 1 Positive 16.7 0.6 17.3 mg/cm2 1/18/2021 12:42:47

193 Entry Door Jamb Wood C Deteriorated White Friction 1 Bedroom 1 Positive 15.5 0.6 16.1 mg/cm2 1/18/2021 12:42:59

194 Entry Door Stop Wood C Deteriorated Brown Impact 1 Bedroom 1 Positive 2.7 0.3 3 mg/cm2 1/18/2021 12:43:10

195 Entry Door Wood C Deteriorated White Friction/Impact 1 Bedroom 1 Positive 19.3 0.6 19.9 mg/cm2 1/18/2021 12:43:24

197 Closet Door Jamb Wood A Deteriorated White Friction 1 Bedroom 1 Positive 4.7 0.3 5 mg/cm2 1/18/2021 12:43:55

198 To Front Entry Door Casing/Header Wood A Deteriorated White Cracking 1 Bedroom 1 Positive 19.5 0.6 20.1 mg/cm2 1/18/2021 12:44:10

199 To Front Entry Door Wood A Deteriorated White Friction/Impact 1 Bedroom 1 Positive 17.1 0.6 17.7 mg/cm2 1/18/2021 12:44:22

203 Door Casing/Header Wood C Deteriorated White Cracking 1 Bedroom 1 Closet Positive 5.6 0.6 6.2 mg/cm2 1/18/2021 12:46:30

205 Wall Plaster B Deteriorated White Cracking 1 Bathroom 1 Positive 2.3 0.3 2.6 mg/cm2 1/18/2021 12:50:36

206 Wall Plaster C Deteriorated White Cracking 1 Bathroom 1 Positive 3.7 0.3 4 mg/cm2 1/18/2021 12:50:51

207 Wall Plaster D Deteriorated White Cracking 1 Bathroom 1 Positive 2.8 0.3 3.1 mg/cm2 1/18/2021 12:51:05

213 Entry Door Casing/Header Wood D Deteriorated White Cracking 1 Bathroom 1 Positive 14.4 0.3 14.7 mg/cm2 1/18/2021 12:52:52

214 Entry Door Jamb Wood D Deteriorated White Friction 1 Bathroom 1 Positive 9.1 0.3 9.4 mg/cm2 1/18/2021 12:53:04

215 Entry Door Stop Wood D Deteriorated Brown Impact 1 Bathroom 1 Positive 2.5 0.3 2.8 mg/cm2 1/18/2021 12:53:16

216 Entry Door Wood D Deteriorated White Friction/Impact 1 Bathroom 1 Positive 18 0.6 18.6 mg/cm2 1/18/2021 12:53:34

224 Door Stop Wood A Deteriorated White Impact 1 Attic Stairway Positive 3.7 0.3 4 mg/cm2 1/18/2021 13:01:34

225 Door Jamb Wood A Deteriorated Brown Friction 1 Attic Stairway Positive 14.5 0.6 15.1 mg/cm2 1/18/2021 13:01:50

232 Window Sill Wood 23-25 Deteriorated Beige Chewable 2 Attic Positive 25.8 0.6 26.4 mg/cm2 1/18/2021 13:07:29

233 Window Jamb Wood 23-25 Deteriorated Beige Cracking 2 Attic Positive 22.2 0.6 22.8 mg/cm2 1/18/2021 13:07:40

234 Window Trough Wood 23-25 Deteriorated Beige Impact 2 Attic Positive 15.8 0.6 16.4 mg/cm2 1/18/2021 13:07:52

235 Window Exterior Stop Wood 23-25 Deteriorated Beige Cracking 2 Attic Positive 33 1 34 mg/cm2 1/18/2021 13:08:17

248 Window Middle Stop Wood 1-3/16/17 Deteriorated White Friction 1 Living Room Positive 25 0.6 25.6 mg/cm2 1/18/2021 13:19:47

249 Window Jamb Wood 1-3/16/17 Deteriorated White Cracking 1 Living Room Positive 23.4 0.6 24 mg/cm2 1/18/2021 13:19:58

250 Window Trough Wood 1-3/16/17 Deteriorated White Impact 1 Living Room Positive 37 1 38 mg/cm2 1/18/2021 13:20:10

251 Window Exterior Stop Wood 1-3/16/17 Deteriorated White Cracking 1 Living Room Positive 31 1 32 mg/cm2 1/18/2021 13:20:22

256 Upper Wall Plaster A Deteriorated White Cracking 1 Front Entry Positive 4.9 0.3 5.2 mg/cm2 1/18/2021 13:29:43

258 Upper Wall Plaster C Deteriorated White Cracking 1 Front Entry Positive 3.9 0.3 4.2 mg/cm2 1/18/2021 13:30:15

260 Lower Wall Plaster A Deteriorated White Cracking 1 Front Entry Positive 2.3 0.3 2.6 mg/cm2 1/18/2021 13:30:52

270 Entry Door Casing/Header Wood A Deteriorated Brown Cracking 1 Front Entry Positive 6.1 0.3 6.4 mg/cm2 1/18/2021 13:35:29

274 Entry Door Sill Wood A Deteriorated Grey Friction 1 Front Entry Positive 12.4 0.3 12.7 mg/cm2 1/18/2021 13:36:30

276 To Bedroom 1 Door Jamb Wood C Deteriorated Brown Friction 1 Front Entry Positive 7.9 0.6 8.5 mg/cm2 1/18/2021 13:37:03

277 To Bedroom 1 Door Stop Wood C Deteriorated Brown Impact 1 Front Entry Positive 9.9 0.6 10.5 mg/cm2 1/18/2021 13:37:15

278 To Bedroom 1 Door Wood C Deteriorated Brown Friction/Impact 1 Front Entry Positive 11.7 0.6 12.3 mg/cm2 1/18/2021 13:37:28

284 Upper Beam Wood All Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 34 1 35 mg/cm2 1/18/2021 13:57:38

285 Column Wood All Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 42 1 43 mg/cm2 1/18/2021 13:57:53

289 Window Sill Wood 18-22 Deteriorated Beige Chewable 1 Front Enclosed Porch Positive 7 0.6 7.6 mg/cm2 1/18/2021 13:59:47

290 Window Casing/Header Wood 1-3 Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 44 1 45 mg/cm2 1/18/2021 14:00:15

291 Window Sill Wood 1-3 Deteriorated Beige Chewable 1 Front Enclosed Porch Positive 37 1 38 mg/cm2 1/18/2021 14:00:27

294 Entry Door Frame Wood A Deteriorated Beige Cracking 1 Front Enclosed Porch Positive 5.3 0.6 5.9 mg/cm2 1/18/2021 14:01:55
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295 Upper Wall Wood A Deteriorated Beige Cracking Exterior Exterior Positive 15.4 0.6 16 mg/cm2 1/18/2021 14:05:09

296 Lower Wall Plaster A Deteriorated Grey Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 1/18/2021 14:05:24

297 Upper Wall Wood B Deteriorated Beige Cracking Exterior Exterior Positive 20.7 0.6 21.3 mg/cm2 1/18/2021 14:05:50

298 Lower Wall Plaster B Deteriorated Grey Cracking Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2 1/18/2021 14:06:13

299 Upper Wall Wood C Deteriorated Beige Cracking Exterior Exterior Positive 38 1 39 mg/cm2 1/18/2021 14:08:36

300 Lower Wall Plaster C Deteriorated Grey Cracking Exterior Exterior Positive 1.7 0.3 2 mg/cm2 1/18/2021 14:09:07

301 Upper Wall Wood D Deteriorated Beige Cracking Exterior Exterior Positive 38 1 39 mg/cm2 1/18/2021 14:09:38

302 Lower Wall Plaster D Deteriorated Grey Cracking Exterior Exterior Positive 2.6 0.3 2.9 mg/cm2 1/18/2021 14:09:55

303 Chimney Plaster D Deteriorated Grey Cracking Exterior Exterior Positive 5 0.3 5.3 mg/cm2 1/18/2021 14:10:28

304 Window Casing/Header Wood 11-17 Deteriorated Grey Cracking Exterior Exterior Positive 40 1 41 mg/cm2 1/18/2021 14:11:07

305 Window Sill Wood 11-17 Deteriorated Grey Cracking Exterior Exterior Positive 30 1 31 mg/cm2 1/18/2021 14:11:19

306 Window Frame Wood 28-30 Deteriorated Grey Friction Exterior Exterior Positive 16 0.6 16.6 mg/cm2 1/18/2021 14:12:37

307 Window Sash Wood 28-30 Deteriorated Grey Friction/Impact Exterior Exterior Positive 13.1 0.6 13.7 mg/cm2 1/18/2021 14:12:55

308 Window Casing/Header Wood 9/25 Deteriorated Grey Cracking Exterior Exterior Positive 36 1 37 mg/cm2 1/18/2021 14:17:00

309 Window Sill Wood 9/25 Deteriorated Grey Cracking Exterior Exterior Positive 33 1 34 mg/cm2 1/18/2021 14:17:13

310 Rear Enclosed Porch Wall Wood B/C/D Deteriorated Beige Cracking Exterior Exterior Positive 6.5 0.6 7.1 mg/cm2 1/18/2021 14:18:24

312 Entry Door Toe Kick Wood C Deteriorated Grey Impact Exterior Exterior Positive 8.7 0.3 9 mg/cm2 1/18/2021 14:19:10

314 Window Casing/Header Wood 10 Deteriorated Grey Cracking Exterior Exterior Positive 6.4 0.6 7 mg/cm2 1/18/2021 14:20:10

315 Rear Enclosed Porch Eave/Soffit Wood B/C/D Deteriorated Grey Cracking Exterior Exterior Positive 6.5 0.3 6.8 mg/cm2 1/18/2021 14:21:22

316 Rear Enclosed Porch Truss Ends Wood B/C/D Deteriorated Grey Cracking Exterior Exterior Positive 1.2 0.3 1.5 mg/cm2 1/18/2021 14:30:09

317 Upper Trim Wood All Deteriorated Grey Cracking Exterior Exterior Positive 33 1 34 mg/cm2 1/18/2021 14:31:34

318 Eave/Soffit Wood All Deteriorated Grey Cracking Exterior Exterior Positive 33 1 34 mg/cm2 1/18/2021 14:31:45

319 Fascia Wood All Deteriorated Grey Cracking Exterior Exterior Positive 35 1 36 mg/cm2 1/18/2021 14:32:08

320 Soffit Supports Wood All Deteriorated Grey Cracking Exterior Exterior Positive 33 1 34 mg/cm2 1/18/2021 14:32:19

321 Window Frame Wood 26/27 Deteriorated Grey Friction Exterior Exterior Positive 11.5 0.6 12.1 mg/cm2 1/18/2021 14:33:28

322 Window Sash Wood 26/27 Deteriorated Grey Friction/Impact Exterior Exterior Positive 16.9 0.6 17.5 mg/cm2 1/18/2021 14:33:44

323 Window Casing/Header Wood 4-8 Deteriorated Grey Cracking Exterior Exterior Positive 33 1 34 mg/cm2 1/18/2021 14:34:00

324 Window Sill Wood 4-8 Deteriorated Grey Cracking Exterior Exterior Positive 32 1 33 mg/cm2 1/18/2021 14:34:22

326 Gable Wall Wood A Deteriorated Beige Cracking Exterior Exterior Garage Positive 4.1 0.3 4.4 mg/cm2 1/18/2021 14:38:20

328 Fascia Wood All Deteriorated Grey Cracking Exterior Exterior Garage Positive 38 1 39 mg/cm2 1/18/2021 14:38:48

329 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 4.1 0.6 4.7 mg/cm2 1/18/2021 14:39:04

330 Overhead Door Header Wood A Deteriorated Grey Cracking Exterior Exterior Garage Positive 5.9 0.6 6.5 mg/cm2 1/18/2021 14:40:04

332 Overhead Door Frame Wood A Deteriorated Grey Cracking Exterior Exterior Garage Positive 8.9 0.6 9.5 mg/cm2 1/18/2021 14:40:29

333 Overhead Door Stop Wood A Deteriorated Grey Friction/Impact Exterior Exterior Garage Positive 6.1 0.6 6.7 mg/cm2 1/18/2021 14:40:41

334 Overhead Door Wood A Deteriorated Grey Friction/Impact Exterior Exterior Garage Positive 8.6 0.6 9.2 mg/cm2 1/18/2021 14:40:54

335 Overhead Door Panel Wood A Deteriorated Beige Chipping Exterior Exterior Garage Positive 5.2 0.6 5.8 mg/cm2 1/18/2021 14:41:09

336 Window Casing/Header Wood 18-22 Deteriorated Grey Cracking Exterior Exterior Positive 12.8 0.6 13.4 mg/cm2 1/18/2021 14:43:05

337 Window Sill Wood 18-22 Deteriorated Grey Cracking Exterior Exterior Positive 13.2 0.6 13.8 mg/cm2 1/18/2021 14:43:17

340 Front Enclosed Porch Upper/Lower Trim Wood A/B/D Deteriorated Grey Cracking Exterior Exterior Positive 4.9 0.6 5.5 mg/cm2 1/18/2021 14:45:37

341 Front Enclosed Porch Column Wood A/B/D Deteriorated Grey Cracking Exterior Exterior Positive 2.2 0.6 2.8 mg/cm2 1/18/2021 14:45:49

343 Window Casing/Header Wood 23/24 Deteriorated Grey Cracking Exterior Exterior Positive 13.3 0.6 13.9 mg/cm2 1/18/2021 14:46:47

344 Window Sill Wood 23/24 Deteriorated Grey Cracking Exterior Exterior Positive 11.8 0.6 12.4 mg/cm2 1/18/2021 14:47:00

350 Entry Door Casing/Header Wood A Deteriorated Grey Cracking Exterior Exterior Positive 12.1 0.6 12.7 mg/cm2 1/18/2021 14:50:22
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