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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 086 
Property: 3825 Orleans Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 04/05/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3825 Orleans Ave 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Laundry Room, Support Post (Side All White) – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

736  

2 Basement, Laundry Room, Entry Door, Door (Side D Green) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on door and photograph for documentation/paint stabilization on 
the entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to both components. 

743  

3 Floor 1, Front Entry, Entry Door, Sill/Stop/Entry Storm Door 
Jamb (Ext Casing /Header) (Side A) – Abatement – Remove and 
replace Stop, Strip all paint from Jamb and Sill  and photograph 
for documentation/paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint to both components. Casing/Header - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

725 
726 
730 

 

4 Floor 1, Front Entry, Windows, Storm Sash/Trough/Middle 
Stop/Exterior Sash (#s 3) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. 

717 
719 
721 
722 
879 

 

5 Floor 1, Front Entry, Wall (Side B/C/D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

708 
709 
710 

 

6 Floor 2, Front 2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 30) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 

701 
702 
703 
704 

 

7 Floor 2, Front 2nd Floor Stairway, Wall/Ceiling (Side All Beige) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

678 
682 
684 
685 
686 

 

8 Floor 2, Front Enclosed Porch, Entry Door, Casing/Header (Side 
C White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

676  
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9 Floor 2, Front Enclosed Porch, Windows, Casing/Header/Sill (# 

26-28 White) – Casing/Header Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

674 
675 
670 
673 

 

10 Floor 2, Front Enclosed Porch, Windows, Transom Jamb/Sill (# 
47-50 White) – Transom Jamb - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip 
paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

667 
668 
669 

 

11 Floor 2, Front Enclosed Porch, Windows, Sill (# 45/46/51/52 
White) –Sill – Abatement – Strip paint from components and 
photograph for documentation.  Apply two coats of high quality 
appropriate paint to match surrounding. 

666  

12 Floor 2, Front Enclosed Porch, Shoe Molding (Side All White)  – 
Abatement – Remove and replace components followed by the 
application of two coats of high quality appropriate paint to 
match surrounding. 

663  

13 Floor 2, Living Room 1, Entry Door, Sill/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from Sill  
and photograph for documentation/paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to both components.  

645 
648  

14 Floor 2, Living Room 1, Windows, Storm 
Sash/Trough/Jamb/Exterior Sash (#s 43/44) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

638 
640 
641 
642 
886 

 

15 Floor 2, Living Room 1, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 26/27) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

631 
632 
633 
634 

 

16 Floor 2, Living Room 1, Wall (Side C/D Beige) Ceiling (Side All 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

617 
618 
619 
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17 Floor 2, Living Room 2 Closet, Wall/Ceiling (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

606 
607 
608 
609 
610 

 

18 Floor 2, Living Room 2, Ceiling (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

591  

19 Floor 2, Living Room 2, Windows, Middle Stop/Trough (#s 
28/29) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

597 
599 
879 

 

20 Floor 2, Dining Room, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 40-42) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

440 
441 
442 
443 

 

21 Floor 2, Dining Room, Ceiling (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

424  

22 Floor 2, Dining Room, To Hallway Door, Jamb (Side B White) 
(Side D From Hallway) – Abatement – Strip paint from 
components and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

433 
543  

23 Floor 2, Kitchen, Windows, Middle Stop/Jamb/Trough/Exterior 
Stop (#s 37-39) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

413 
414 
415 
416 

 

24 Floor 2, Kitchen, Wall/Ceiling (Side Wall A/B/C Ceiling All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

395 
396 
397 
399 

 

25 Floor 2, Bedroom 2, Wall/Ceiling/Baseboard (Side Wall B/D 
Ceiling/Baseboard All) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

445 
447 
448 
450 

 

26 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Trough/Exterior Stop/Sill (#s 35) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 

452 
453 
454 
456 
457 
458 
459 
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from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

27 Floor 2, Bedroom 2, Windows, Casing/Header (#’s 34/35) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

451 
460  

28 Floor 2, Bedroom 2, Windows, Exterior Sash/Sill/Middle 
Stop/Jamb/Trough (#s 34) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

461 
462 
463 
464 
465 
466 

 

29 Floor 2, Bedroom 2, Entry Door, Casing/Header (Side A White) 
(Side C From Hallway) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

468 
541  

30 Floor 2, Bedroom 2, Entry Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

469 
470  

31 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side D) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

473 
474  

32 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side D White) 
(Side B From Inside Closet) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

472 
489  

33 Floor 2, Bedroom 2 Closet, Wall/Ceiling/Baseboard/Shelf 
Support (Side All) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

476 
477 
478 
479 
480 
487 
481 

 

34 Floor 2, Bedroom 2 Closet, Shoe Molding (Side All White)  – 
Abatement – Remove and replace components followed by the 
application of two coats of high quality appropriate paint to 
match surrounding. 

488  

35 Floor 2, Bedroom 2 Closet, Windows, Casing/Header (#’s 36) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

484  

36 Floor 2, Bedroom 2 Closet, Windows, Sill/Sash (#’s 36) – 
Abatement – Strip all paint from components and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

485 
486  
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37 Floor 2, Bathroom 1, Wall/Ceiling (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

491 
492 
493 
494 
495 

 

38 Floor 2, Bathroom 1, Windows, Middle 
Stop/Jamb/Trough/Exterior Stop (#s 33 ) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

506 
505 
507 
508 

 

39 Floor 2, Bathroom 1, Door, Jamb/Stop (Side D) – Abatement – 
Remove and replace Stop, Strip all paint from jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

510 
511  

40 Floor 2, Bathroom 1, Medicine Cabinet Door Jamb,  (Side C) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

515  

41 Floor 2, Bathroom 1, Medicine Cabinet Wall (Side C) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

516  

42 Floor 2, Hallway, Wall/Ceiling (Side Wall D/Ceiling All) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

431 
532  

43 Floor 2, Hallway, Scuttle Hole, Casing/Door (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

533 
534  

44 Floor 2, Hallway, To Bathroom 1 Door Casing/Header (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

539  

45 
Floor 2, Bedroom 1, Wall/Ceiling/Baseboard (Side All) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

544 
545 
546 
547 
548 
550 

 

46 Floor 2, Bedroom 1, Windows, Upper Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Trough/Exterior Stop (#s 31/32 ) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

555 
557 
558 
559 
560 
561 
562 

 

47 Floor 2, Bedroom 1, Windows, Casing/Header (#’s 31/32) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

554  

48 Floor 2, Bedroom 1, Entry Door, Jamb/Stop (Side C) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 

564 
565  
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and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

49 Floor 2, Bedroom 1, Entry Door, Casing/Header (Side C White) 
(Side A From Hallway) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

537 
563  

50 Floor 2, Bedroom 1, Closet 2 Door, Casing/Header (Side C 
White) (Side A From Closet) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

571 
586  

51 Floor 2, Bedroom 1, Closet 2 Door, Jamb/Stop (Side C) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

572 
573  

52 Floor 2, Bedroom 1, Closet 2, Wall/Ceiling/Shelf Support (Wall 
Side C&D/Ceiling & Shelf Support Side All)  – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

582 
583 
584 
585 

 

53 Floor 2, Bedroom 1, Closet 1, Wall/Ceiling (Wall Side 
A&D/Ceiling Side All)  – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

575 
578 
579 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

54 Exterior House, Soil, (Side B) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house.   

55 Exterior, Front Patio Ceiling (Side All)/Porch Beam (Side B/D) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

839 
855 
856 
857 
858 

 
  

56 Exterior, Front Patio, Wall (Side All)/Upper Wall (Side All)/Upper 
Trim/Lower Trim/Corner Trim (Side All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

835 
836 
837 
838 
853 
861 
863 
865 
860 
859  

57 Exterior, Front Patio, Windows, Casing/Header/Jamb (# 25) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

856 
857 
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58 Exterior, Front Patio, Windows, Sill (# 24/25) – Sill – Abatement 
– Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

845 
848 

 
59 Exterior, Windows, Casing/Header/Sill (# 3-5/7-17/20-23/29-52) 

– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

870 
871 
875 
876 
881 
882 
884 
885  

60 Exterior, Windows, Frame/Sash (#s 53-55/56-58 ) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

877 
878 
887 
888 

 
61 Exterior, Windows, Sash (# 36) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

883 

 
62 Exterior, Eave/Soffit/Truss Ends (Side All) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

836 
837 
838 
853 
861 
863 
865 
860 

  
63 Exterior, Windows, Header (# 6) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

880 

 
64 Exterior, Downspout, (Side All) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

867 

 
65 Exterior, Entry Door, Casing/Header (Side D) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

872 

 
66 Exterior, Front Patio, Entry Door, Casing/Header/Sidelight 

Jamb/Sidelight Sill (Side C) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

849 
851 
852 

 
67 Exterior, Front Patio, Stair Riser/Floor (Side All) – Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

843 
840 

 
68 Exterior, Garage, Upper Wall/Upper Trim/Corner Trim (Side All) 

– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

4 
5 
6 
7 
12 
18  

69 Exterior, Garage, Eave/Soffit/Fascia/Truss Ends (Side All) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

8 
9 
13  
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70 Exterior, Garage, Overhead Door, Casing/Header/Exposed 
Jamb (Side D) – Interim – Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

10 
11 

 
71 Exterior, Garage, Windows, Casing/Header/Exterior Stop/Sill 

(#’s 59/60) – Interim – Paint Stabilization followed by two coats 
of high quality appropriate paint. Repaint to match existing. 

14 
15 
16  

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (3825 Orleans Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    
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Alt    
Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 

Entire (complete cover) House/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
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 PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 PERMANENT SIDING-VINYL -  Full cover Garage and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

 

Section to be filled in by City: 
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ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition

395 Wall Plaster A Deteriorated

396 Wall Plaster B Deteriorated

397 Wall Plaster C Deteriorated

399 Ceiling Plaster All Deteriorated

413 Window Middle Stop Wood 37-39 Deteriorated

414 Window Jamb Wood 37-39 Deteriorated

415 Window Trough Wood 37-39 Deteriorated

416 Window Exterior Stop Wood 37-39 Deteriorated

424 Ceiling Plaster All Deteriorated

433 To Hallway Door Jamb Wood B Deteriorated

440 Window Middle Stop Wood 40-42 Deteriorated

441 Window Jamb Wood 40-42 Deteriorated

442 Window Trough Wood 40-42 Deteriorated

443 Window Exterior Stop Wood 40-42 Deteriorated

445 Wall Plaster B Deteriorated

447 Wall Plaster D Deteriorated

448 Ceiling Plaster All Deteriorated

450 Baseboard Wood All Deteriorated

451 Window Casing/Header Wood 35 Deteriorated

452 Window Upper Sash Wood 35 Deteriorated

453 Window Lower Sash Wood 35 Deteriorated

454 Window Inside Stop Wood 35 Deteriorated

455 Window Sill Wood 35 Deteriorated

456 Window Middle Stop Wood 35 Deteriorated

457 Window Jamb Wood 35 Deteriorated

458 Window Trough Wood 35 Deteriorated

459 Window Exterior Stop Wood 35 Deteriorated

460 Window Casing/Header Wood 34 Deteriorated

461 Window Sash Wood 34 Deteriorated

462 Window Exterior Sash Wood 34 Deteriorated

463 Window Sill Wood 34 Deteriorated

464 Window Middle Stop Wood 34 Deteriorated

465 Window Jamb Wood 34 Deteriorated

466 Window Trough Wood 34 Deteriorated

468 Entry Door Casing/Header Wood A Deteriorated

469 Entry Door Jamb Wood A Deteriorated

470 Entry Door Stop Wood A Deteriorated

472 Closet Door Casing/Header Wood D Deteriorated

473 Closet Door Jamb Wood D Deteriorated

474 Closet Door Stop Wood D Deteriorated

476 Wall Plaster A Deteriorated

477 Wall Plaster B Deteriorated

478 Wall Plaster C Deteriorated

479 Wall Plaster D Deteriorated

3825 Orleans Avenue - Table 1-XRF Results



480 Ceiling Plaster All Deteriorated

481 Shelf Support Wood All Deteriorated

484 Window Casing/Header Wood 36 Deteriorated

485 Window Sash Wood 36 Deteriorated

486 Window Sill Wood 36 Deteriorated

487 Baseboard Wood All Deteriorated

488 Shoe Molding Wood All Deteriorated

489 Door Casing/Header Wood B Deteriorated

491 Wall Plaster A Deteriorated

492 Wall Plaster B Deteriorated

493 Wall Plaster C Deteriorated

494 Wall Plaster D Deteriorated

495 Ceiling Plaster All Deteriorated

505 Window Middle Stop Wood 33 Deteriorated

506 Window Jamb Wood 33 Deteriorated

507 Window Trough Wood 33 Deteriorated

508 Window Exterior Stop Wood 33 Deteriorated

510 Entry Door Jamb Wood D Deteriorated

511 Entry Door Stop Wood D Deteriorated

515 Medicine Cabinet Door Jamb Wood C Deteriorated

516 Medicine Cabinet Wall Wood C Deteriorated

531 Wall Plaster D Deteriorated

532 Ceiling Plaster All Deteriorated

533 Scuttle Hole Casing Wood - Deteriorated

534 Scuttle Hole Door Wood - Deteriorated

537 To Bedroom 1 Door Casing/Header Wood A Deteriorated

539 To Bathroom 1 Door Casing/Header Wood B Deteriorated

541 To Bedroom 2 Door Casing/Header Wood C Deteriorated

543 To Dining Room Door Casing/Header Wood D Deteriorated

544 Wall Plaster A Deteriorated

545 Wall Plaster B Deteriorated

546 Wall Plaster C Deteriorated

547 Wall Plaster D Deteriorated

548 Ceiling Plaster All Deteriorated

550 Baseboard Wood All Deteriorated

554 Window Casing/Header Wood 31/32 Deteriorated

555 Window Upper Sash Wood 31/32 Deteriorated

557 Window Inside Stop Wood 31/32 Deteriorated

558 Window Sill Wood 31/32 Deteriorated

559 Window Middle Stop Wood 31/32 Deteriorated

560 Window Jamb Wood 31/32 Deteriorated

561 Window Trough Wood 31/32 Deteriorated

562 Window Exterior Stop Wood 31/32 Deteriorated

563 Entry Door Casing/Header Wood C Deteriorated

564 Entry Door Jamb Wood C Deteriorated

565 Entry Door Stop Wood C Deteriorated

571 Closet 2 Door Casing/Header Wood C Deteriorated



572 Closet 2 Door Jamb Wood C Deteriorated

573 Closet 2 Door Stop Wood C Deteriorated

575 Wall Plaster A Deteriorated

578 Wall Plaster D Deteriorated

579 Ceiling Plaster All Deteriorated

582 Wall Plaster C Deteriorated

583 Wall Plaster D Deteriorated

584 Ceiling Plaster All Deteriorated

585 Shelf Support Wood All Deteriorated

586 Door Casing/Header Wood A Deteriorated

591 Ceiling Plaster All Deteriorated

597 Window Middle Stop Wood 28/29 Deteriorated

599 Window Trough Wood 28/29 Deteriorated

606 Wall Plaster A Deteriorated

607 Wall Plaster B Deteriorated

608 Wall Plaster C Deteriorated

609 Wall Plaster D Deteriorated

610 Ceiling Plaster All Deteriorated

617 Wall Plaster C Deteriorated

618 Wall Plaster D Deteriorated

619 Ceiling Plaster All Deteriorated

631 Window Middle Stop Wood 26/27 Deteriorated

632 Window Jamb Wood 26/27 Deteriorated

633 Window Trough Wood 26/27 Deteriorated

634 Window Exterior Stop Wood 26/27 Deteriorated

638 Window Exterior Sash Wood 43/44 Deteriorated

640 Window Jamb Wood 43/44 Deteriorated

641 Window Trough Wood 43/44 Deteriorated

642 Window Storm Sash Wood 43/44 Deteriorated

645 Entry Door Stop Wood A Deteriorated

648 Entry Door Sill Wood A Deteriorated

663 Shoe Molding Wood All Deteriorated

666 Window Sill Wood 45/46/51/52 Deteriorated

667 Window Casing/Header Wood 47-50 Deteriorated

668 Window Transom Jamb Wood 47-50 Deteriorated

669 Window Sill Wood 47-50 Deteriorated

670 Window Casing/Header Wood 26/27 Deteriorated

673 Window Sill Wood 26/27 Deteriorated

674 Window Casing/Header Wood 28 Deteriorated

675 Window Sill Wood 28 Deteriorated

676 Entry Door Casing/Header Wood C Deteriorated

678 Wall Plaster A Deteriorated

682 Wall Plaster A Deteriorated

684 Wall Plaster C Deteriorated

685 Wall Plaster D Deteriorated

686 Ceiling Plaster All Deteriorated

701 Window Middle Stop Wood 30 Deteriorated



702 Window Jamb Wood 30 Deteriorated

703 Window Trough Wood 30 Deteriorated

704 Window Exterior Stop Wood 30 Deteriorated

708 Wall Plaster B Deteriorated

709 Wall Plaster C Deteriorated

710 Wall Plaster D Deteriorated

717 Window Exterior Sash Wood 3 Deteriorated

719 Window Middle Stop Wood 3 Deteriorated

721 Window Trough Wood 3 Deteriorated

722 Window Storm Sash Wood 3 Deteriorated

725 Entry Door Stop Wood A Deteriorated

726 Entry Storm Door Jamb (Ext Casing/Header) Wood A Deteriorated

730 Entry Door Sill Wood A Deteriorated

736 Support Post Wood All Deteriorated

743 Entry Door Wood D Deteriorated

835 Wall Plaster A Deteriorated

836 Wall Plaster B Deteriorated

837 Wall Plaster C Deteriorated

838 Wall Plaster D Deteriorated

839 Ceiling Plaster All Deteriorated

840 Floor Wood All Deteriorated

843 Stair Riser Wood All Deteriorated

845 Window Sill Wood 24 Deteriorated

846 Window Casing/Header Wood 25 Deteriorated

847 Window Jamb Wood 25 Deteriorated

848 Window Sill Wood 25 Deteriorated

849 Entry Door Casing/Header Wood C Deteriorated

851 Entry Sidelight Jamb Wood C Deteriorated

852 Entry Sidelight Sill Wood C Deteriorated

853 Upper Wall Wood A Deteriorated

855 Eave/Soffit Wood All Deteriorated

856 Truss Ends Wood All Deteriorated

857 Porch Beam Wood B Deteriorated

858 Porch Beam Wood D Deteriorated

859 Corner Trim Wood All Deteriorated

860 Upper/Lower Trim Wood All Deteriorated

861 Upper Wall Wood B Deteriorated

863 Upper Wall Wood C Deteriorated

865 Upper Wall Wood D Deteriorated

867 Downspout Metal All Deteriorated

870 Window Casing/Header Wood 20-23/45-52 Deteriorated

871 Window Sill Wood 20-23/45-52 Deteriorated

872 Entry Door Casing/Header Wood D Deteriorated

875 Window Casing/Header Wood 3-5/7/29-34 Deteriorated

876 Window Sill Wood 3-5/7/29-34 Deteriorated

877 Window Frame Wood 53-55 Deteriorated

878 Window Sash Wood 53-55 Deteriorated



879 Window Sash Wood 3/29 Deteriorated

880 Window Header Wood 6 Deteriorated

881 Window Casing/Header Wood 8-10/35-37 Deteriorated

882 Window Sill Wood 8-10/35-37 Deteriorated

883 Window Sash Wood 36 Deteriorated

884 Window Casing/Header Wood 11-17/38-44 Deteriorated

885 Window Sill Wood 11-17/38-44 Deteriorated

886 Window Sash Wood 16/17/43/44 Deteriorated

887 Window Frame Wood 56-58 Deteriorated

888 Window Sash Wood 56-58 Deteriorated

4 Upper Wall Wood A Deteriorated

5 Upper Wall Wood B Deteriorated

6 Upper Wall Wood C Deteriorated

7 Upper Wall Wood D Deteriorated

8 Eave/Soffit Wood All Deteriorated

9 Fascia Wood All Deteriorated

10 Overhead Door Casing/Header Wood D Deteriorated

11 Overhead Door Exposed Jamb Wood D Deteriorated

12 Upper Trim Wood All Deteriorated

13 Truss Ends Wood All Deteriorated

14 Window Casing/Header Wood 59/60 Deteriorated

15 Window Exterior Stop Wood 59/60 Deteriorated

16 Window Sill Wood 59/60 Deteriorated

18 Corner Trim Wood All Deteriorated



Color Hazard Floor Room Result Concentration 3 SD

Beige Cracking 2 Kitchen Positive 2.1 0.3

Beige Cracking 2 Kitchen Positive 2.2 0.3

Beige Cracking 2 Kitchen Positive 2.3 0.3

Beige Cracking 2 Kitchen Positive 2.6 0.3

White Friction 2 Kitchen Positive 31 1

White Cracking 2 Kitchen Positive 38 1

White Impact 2 Kitchen Positive 22.2 0.6

White Cracking 2 Kitchen Positive 39 1

White Cracking 2 Dining Room Positive 2 0.3

White Friction 2 Dining Room Positive 1.1 0.2

White Friction 2 Dining Room Positive 33 1

White Cracking 2 Dining Room Positive 35 1

White Impact 2 Dining Room Positive 41 1

White Cracking 2 Dining Room Positive 31 1

Grey Cracking 2 Bedroom 2 Positive 1.7 0.3

Grey Cracking 2 Bedroom 2 Positive 1.3 0.2

White Cracking 2 Bedroom 2 Positive 1.7 0.3

White Cracking 2 Bedroom 2 Positive 1.2 0.2

White Cracking 2 Bedroom 2 Positive 1.2 0.2

White Friction 2 Bedroom 2 Positive 0.9 0.2

White Friction/Impact 2 Bedroom 2 Positive 0.8 0.2

White Friction 2 Bedroom 2 Positive 1 0.2

White Chewable 2 Bedroom 2 Positive 1.3 0.2

White Friction 2 Bedroom 2 Positive 29.7 0.6

White Cracking 2 Bedroom 2 Positive 36 1

White Impact 2 Bedroom 2 Positive 35 1

White Cracking 2 Bedroom 2 Positive 35 1

White Cracking 2 Bedroom 2 Positive 1.2 0.2

White Friction/Impact 2 Bedroom 2 Positive 1.3 0.2

White Cracking 2 Bedroom 2 Positive 1.3 0.3

White Cracking 2 Bedroom 2 Positive 0.9 0.2

White Impact 2 Bedroom 2 Positive 42 1

White Friction 2 Bedroom 2 Positive 2.8 0.3

White Friction 2 Bedroom 2 Positive 43 1

White Cracking 2 Bedroom 2 Positive 1.2 0.2

White Friction 2 Bedroom 2 Positive 1.1 0.2

White Impact 2 Bedroom 2 Positive 1.1 0.2

White Cracking 2 Bedroom 2 Positive 1.1 0.2

White Friction 2 Bedroom 2 Positive 1.1 0.2

White Impact 2 Bedroom 2 Positive 1 0.2

White Cracking 2 Bedroom 2 Closet Positive 2 0.3

White Cracking 2 Bedroom 2 Closet Positive 1.9 0.3

White Cracking 2 Bedroom 2 Closet Positive 1.3 0.2

White Cracking 2 Bedroom 2 Closet Positive 2.6 0.3



White Cracking 2 Bedroom 2 Closet Positive 1.8 0.3

White Cracking 2 Bedroom 2 Closet Positive 1.3 0.2

White Cracking 2 Bedroom 2 Closet Positive 1.4 0.3

White Cracking 2 Bedroom 2 Closet Positive 1.3 0.2

White Cracking 2 Bedroom 2 Closet Positive 1.2 0.2

White Cracking 2 Bedroom 2 Closet Positive 1.1 0.2

White Impact 2 Bedroom 2 Closet Positive 0.9 0.2

White Cracking 2 Bedroom 2 Closet Positive 1.3 0.2

White Cracking 2 Bathroom 1 Positive 2 0.3

White Cracking 2 Bathroom 1 Positive 2 0.3

White Cracking 2 Bathroom 1 Positive 2.5 0.3

White Cracking 2 Bathroom 1 Positive 1.9 0.3

White Cracking 2 Bathroom 1 Positive 2 0.3

White Friction 2 Bathroom 1 Positive 29.7 0.6

White Cracking 2 Bathroom 1 Positive 45 1

White Impact 2 Bathroom 1 Positive 27 0.6

White Cracking 2 Bathroom 1 Positive 39 1

Beige Friction 2 Bathroom 1 Positive 1.1 0.2

Beige Impact 2 Bathroom 1 Positive 1.1 0.2

White Friction 2 Bathroom 1 Positive 0.8 0.2

White Cracking 2 Bathroom 1 Positive 1 0.2

White Cracking 2 Hallway Positive 1.4 0.3

White Cracking 2 Hallway Positive 1.6 0.3

White Cracking 2 Hallway Positive 1 0.2

White Cracking 2 Hallway Positive 1 0.2

White Cracking 2 Hallway Positive 1.1 0.2

White Cracking 2 Hallway Positive 0.8 0.2

White Cracking 2 Hallway Positive 1 0.2

White Cracking 2 Hallway Positive 1.4 0.3

White Cracking 2 Bedroom 1 Positive 2.6 0.3

White Cracking 2 Bedroom 1 Positive 1.7 0.3

White Cracking 2 Bedroom 1 Positive 2.8 0.3

White Cracking 2 Bedroom 1 Positive 1.4 0.3

White Cracking 2 Bedroom 1 Positive 2.6 0.3

White Cracking 2 Bedroom 1 Positive 1.2 0.2

White Cracking 2 Bedroom 1 Positive 1.2 0.2

White Friction 2 Bedroom 1 Positive 0.9 0.2

White Friction 2 Bedroom 1 Positive 0.8 0.2

White Chewable 2 Bedroom 1 Positive 1.2 0.2

White Friction 2 Bedroom 1 Positive 28.1 0.6

White Cracking 2 Bedroom 1 Positive 39 1

White Impact 2 Bedroom 1 Positive 46 1

White Cracking 2 Bedroom 1 Positive 35 1

White Cracking 2 Bedroom 1 Positive 1.1 0.2

White Friction 2 Bedroom 1 Positive 1 0.2

White Impact 2 Bedroom 1 Positive 1.2 0.2

White Cracking 2 Bedroom 1 Positive 1.2 0.2



White Friction 2 Bedroom 1 Positive 0.9 0.2

White Impact 2 Bedroom 1 Positive 1.3 0.2

Beige Cracking 2 Bedroom 1 Closet 1 Positive 2.3 0.3

Beige Cracking 2 Bedroom 1 Closet 1 Positive 1.7 0.3

White Cracking 2 Bedroom 1 Closet 1 Positive 1.8 0.3

White Cracking 2 Bedroom 1 Closet 2 Positive 2.1 0.3

White Cracking 2 Bedroom 1 Closet 2 Positive 1.5 0.3

Green Cracking 2 Bedroom 1 Closet 2 Positive 1.3 0.2

White Cracking 2 Bedroom 1 Closet 2 Positive 1.3 0.2

White Cracking 2 Bedroom 1 Closet 2 Positive 1 0.2

White Cracking 2 Living Room 2 Positive 2.1 0.3

White Impact 2 Living Room 2 Positive 22.1 0.6

White Friction 2 Living Room 2 Positive 25.1 0.6

Beige Cracking 2 Living Room 2 Closet Positive 1.4 0.2

Beige Cracking 2 Living Room 2 Closet Positive 1.5 0.3

Beige Cracking 2 Living Room 2 Closet Positive 1.4 0.2

Beige Cracking 2 Living Room 2 Closet Positive 1.7 0.3

White Cracking 2 Living Room 2 Closet Positive 1.1 0.2

Beige Cracking 2 Living Room 1 Positive 1.6 0.3

Beige Cracking 2 Living Room 1 Positive 1.9 0.3

White Cracking 2 Living Room 1 Positive 2.1 0.3

White Impact 2 Living Room 1 Positive 12.6 0.6

White Friction 2 Living Room 1 Positive 16.2 0.6

White Friction 2 Living Room 1 Positive 25.3 0.6

White Cracking 2 Living Room 1 Positive 35 1

White Friction/Impact 2 Living Room 1 Positive 46 1

Stain Friction 2 Living Room 1 Positive 50 1

White Friction 2 Living Room 1 Positive 6.8 0.6

Grey Cracking 2 Living Room 1 Positive 5.9 0.6

White Impact 2 Living Room 1 Positive 27 0.6

Brown Friction 2 Living Room 1 Positive 13.2 0.6

White Impact 2 Front Enclosed Porch Positive 13 0.6

White Chewable 2 Front Enclosed Porch Positive 20.6 0.6

White Cracking 2 Front Enclosed Porch Positive 24.2 0.6

White Cracking 2 Front Enclosed Porch Positive 29 0.6

White Chewable 2 Front Enclosed Porch Positive 18 0.6

White Cracking 2 Front Enclosed Porch Positive 21.1 0.6

White Chewable 2 Front Enclosed Porch Positive 22.8 0.6

White Cracking 2 Front Enclosed Porch Positive 18.6 0.6

White Cracking 2 Front Enclosed Porch Positive 22.7 0.6

White Cracking 2 Front Enclosed Porch Positive 23 0.6

Beige Cracking 2 Front 2nd Floor Stairway Positive 1.1 0.3

Beige Cracking 2 Front 2nd Floor Stairway Positive 1 0.2

Beige Cracking 2 Front 2nd Floor Stairway Positive 1.5 0.3

Beige Cracking 2 Front 2nd Floor Stairway Positive 1.7 0.3

Beige Cracking 2 Front 2nd Floor Stairway Positive 3.6 0.3

White Friction 2 Front 2nd Floor Stairway Positive 36 1



White Cracking 2 Front 2nd Floor Stairway Positive 37 1

White Impact 2 Front 2nd Floor Stairway Positive 46 1

White Cracking 2 Front 2nd Floor Stairway Positive 31 1

White Cracking 1 Front Entry Positive 0.8 0.2

White Cracking 1 Front Entry Positive 1.1 0.2

White Cracking 1 Front Entry Positive 0.9 0.2

White Friction/Impact 1 Front Entry Positive 8.5 0.6

White Impact 1 Front Entry Positive 42 1

White Friction 1 Front Entry Positive 47 1

Grey Cracking 1 Front Entry Positive 1.1 0.3

White Impact 1 Front Entry Positive 40 1

White Friction 1 Front Entry Positive 36 1

Grey Friction 1 Front Entry Positive 16.5 0.6

White Cracking Basement Laundry Room Positive 3.1 0.3

Green Friction/Impact Basement Laundry Room Positive 2.6 0.6

White Cracking Exterior Front Patio Positive 0.7 0.3

White Cracking Exterior Front Patio Positive 5.6 0.6

White Cracking Exterior Front Patio Positive 17.1 0.6

White Cracking Exterior Front Patio Positive 6 0.6

White Cracking Exterior Front Patio Positive 22.9 0.6

Brown Friction Exterior Front Patio Positive 6.9 0.6

Brown Impact Exterior Front Patio Positive 11.7 0.6

White Chewable Exterior Front Patio Positive 17.9 0.6

White Cracking Exterior Front Patio Positive 20.5 0.6

White Cracking Exterior Front Patio Positive 20.4 0.6

White Chewable Exterior Front Patio Positive 20.3 0.6

White Cracking Exterior Front Patio Positive 23.3 0.6

White Cracking Exterior Front Patio Positive 19.3 0.6

White Cracking Exterior Front Patio Positive 21.5 0.6

Brown Chipping Exterior Exterior Positive 18 0.6

Brown Chipping Exterior Exterior Positive 25.8 0.6

Brown Chipping Exterior Exterior Positive 16.8 0.6

Brown Chipping Exterior Exterior Positive 30 1

Brown Chipping Exterior Exterior Positive 15.3 0.6

Brown Chipping Exterior Exterior Positive 16.6 0.6

Brown Chipping Exterior Exterior Positive 20.6 0.6

Brown Chipping Exterior Exterior Positive 21.6 0.6

Brown Chipping Exterior Exterior Positive 26.4 0.6

Brown Chipping Exterior Exterior Positive 21.3 0.6

Brown Peeling Exterior Exterior Positive 8.1 0.6

White Cracking Exterior Exterior Positive 20.3 0.6

White Cracking Exterior Exterior Positive 5.9 0.6

White Cracking Exterior Exterior Positive 17.5 0.6

White Cracking Exterior Exterior Positive 18.2 0.6

White Cracking Exterior Exterior Positive 15.7 0.6

Brown Friction Exterior Exterior Positive 3.4 0.6

Brown Friction/Impact Exterior Exterior Positive 4.7 0.6



White Cracking Exterior Exterior Positive 18.3 0.6

Brown Cracking Exterior Exterior Positive 22 0.6

White Cracking Exterior Exterior Positive 14.6 0.6

White Cracking Exterior Exterior Positive 18.9 0.6

White Cracking Exterior Exterior Positive 18.8 0.6

White Cracking Exterior Exterior Positive 23.9 0.6

White Cracking Exterior Exterior Positive 18.6 0.6

White Chipping Exterior Exterior Positive 19.1 0.6

Brown Friction Exterior Exterior Positive 3.3 0.6

Brown Friction/Impact Exterior Exterior Positive 1.9 0.6

Brown Chipping Exterior Exterior Garage Positive 16.3 0.6

Brown Chipping Exterior Exterior Garage Positive 15.1 0.6

Brown Chipping Exterior Exterior Garage Positive 24.9 0.6

Brown Chipping Exterior Exterior Garage Positive 22.6 0.6

Brown Chipping Exterior Exterior Garage Positive 11.8 0.6

Brown Chipping Exterior Exterior Garage Positive 22.9 0.6

Brown Cracking Exterior Exterior Garage Positive 14.9 0.6

White Chipping Exterior Exterior Garage Positive 19.8 0.6

Brown Cracking Exterior Exterior Garage Positive 19.4 0.6

Brown Chipping Exterior Exterior Garage Positive 20.8 0.6

Brown Cracking Exterior Exterior Garage Positive 14.5 0.6

Brown Cracking Exterior Exterior Garage Positive 11.2 0.6

Brown Cracking Exterior Exterior Garage Positive 9.1 0.6

Brown Chipping Exterior Exterior Garage Positive 18.9 0.6



Total Pb Units Date Time

2.4 mg/cm2 3/1/2021 15:06:33

2.5 mg/cm2 3/1/2021 15:06:51

2.6 mg/cm2 3/1/2021 15:07:09

2.9 mg/cm2 3/1/2021 15:07:52

32 mg/cm2 3/1/2021 15:13:38

39 mg/cm2 3/1/2021 15:13:49

22.8 mg/cm2 3/1/2021 15:14:06

40 mg/cm2 3/1/2021 15:14:23

2.3 mg/cm2 3/1/2021 15:22:40

1.3 mg/cm2 3/1/2021 15:26:02

34 mg/cm2 3/1/2021 15:28:17

36 mg/cm2 3/1/2021 15:28:29

42 mg/cm2 3/1/2021 15:28:42

32 mg/cm2 3/1/2021 15:28:54

2 mg/cm2 3/1/2021 15:32:39

1.5 mg/cm2 3/1/2021 15:33:24

2 mg/cm2 3/1/2021 15:33:55

1.4 mg/cm2 3/1/2021 15:34:35

1.4 mg/cm2 3/1/2021 15:35:10

1.1 mg/cm2 3/1/2021 15:35:42

1 mg/cm2 3/1/2021 15:36:08

1.2 mg/cm2 3/1/2021 15:36:33

1.5 mg/cm2 3/1/2021 15:36:58

30.3 mg/cm2 3/1/2021 15:37:40

37 mg/cm2 3/1/2021 15:37:53

36 mg/cm2 3/1/2021 15:41:44

36 mg/cm2 3/1/2021 15:41:57

1.4 mg/cm2 3/1/2021 15:43:12

1.5 mg/cm2 3/1/2021 15:43:41

1.6 mg/cm2 3/1/2021 15:44:08

1.1 mg/cm2 3/1/2021 15:44:54

43 mg/cm2 3/1/2021 15:45:21

3.1 mg/cm2 3/1/2021 15:45:34

44 mg/cm2 3/1/2021 15:45:47

1.4 mg/cm2 3/1/2021 15:47:28

1.3 mg/cm2 3/1/2021 15:47:54

1.3 mg/cm2 3/1/2021 15:48:19

1.3 mg/cm2 3/1/2021 15:49:44

1.3 mg/cm2 3/1/2021 15:50:22

1.2 mg/cm2 3/1/2021 15:50:45

2.3 mg/cm2 3/1/2021 15:53:08

2.2 mg/cm2 3/1/2021 15:53:26

1.5 mg/cm2 3/1/2021 15:53:39

2.9 mg/cm2 3/1/2021 15:54:14



2.1 mg/cm2 3/1/2021 15:54:49

1.5 mg/cm2 3/1/2021 15:55:03

1.7 mg/cm2 3/1/2021 15:57:27

1.5 mg/cm2 3/1/2021 15:57:49

1.4 mg/cm2 3/1/2021 15:58:13

1.3 mg/cm2 3/1/2021 15:59:01

1.1 mg/cm2 3/1/2021 15:59:26

1.5 mg/cm2 3/1/2021 15:59:53

2.3 mg/cm2 3/1/2021 16:06:22

2.3 mg/cm2 3/1/2021 16:06:36

2.8 mg/cm2 3/1/2021 16:06:51

2.2 mg/cm2 3/1/2021 16:07:04

2.3 mg/cm2 3/1/2021 16:07:26

30.3 mg/cm2 3/1/2021 16:10:32

46 mg/cm2 3/1/2021 16:10:44

27.6 mg/cm2 3/1/2021 16:10:57

40 mg/cm2 3/1/2021 16:11:09

1.3 mg/cm2 3/1/2021 16:12:01

1.3 mg/cm2 3/1/2021 16:12:25

1 mg/cm2 3/1/2021 16:14:09

1.2 mg/cm2 3/1/2021 16:14:34

1.7 mg/cm2 3/1/2021 16:24:45

1.9 mg/cm2 3/1/2021 16:25:13

1.2 mg/cm2 3/1/2021 16:25:27

1.2 mg/cm2 3/1/2021 16:25:51

1.3 mg/cm2 3/1/2021 16:27:09

1 mg/cm2 3/1/2021 16:27:48

1.2 mg/cm2 3/1/2021 16:28:41

1.7 mg/cm2 3/1/2021 16:29:21

2.9 mg/cm2 3/1/2021 16:37:37

2 mg/cm2 3/1/2021 16:37:53

3.1 mg/cm2 3/1/2021 16:38:06

1.7 mg/cm2 3/1/2021 16:38:28

2.9 mg/cm2 3/1/2021 16:38:49

1.4 mg/cm2 3/1/2021 16:39:33

1.4 mg/cm2 3/1/2021 16:40:46

1.1 mg/cm2 3/1/2021 16:41:13

1 mg/cm2 3/1/2021 16:41:57

1.4 mg/cm2 3/1/2021 16:42:23

28.7 mg/cm2 3/1/2021 16:42:52

40 mg/cm2 3/1/2021 16:43:05

47 mg/cm2 3/1/2021 16:43:18

36 mg/cm2 3/1/2021 16:43:31

1.3 mg/cm2 3/1/2021 16:45:56

1.2 mg/cm2 3/1/2021 16:46:21

1.4 mg/cm2 3/1/2021 16:46:44

1.4 mg/cm2 3/1/2021 16:48:46



1.1 mg/cm2 3/1/2021 16:49:10

1.5 mg/cm2 3/1/2021 16:49:35

2.6 mg/cm2 3/1/2021 16:52:52

2 mg/cm2 3/1/2021 16:53:34

2.1 mg/cm2 3/1/2021 16:53:46

2.4 mg/cm2 3/1/2021 16:55:05

1.8 mg/cm2 3/1/2021 16:55:29

1.5 mg/cm2 3/1/2021 16:55:41

1.5 mg/cm2 3/1/2021 16:56:04

1.2 mg/cm2 3/1/2021 16:56:36

2.4 mg/cm2 3/1/2021 17:01:37

22.7 mg/cm2 3/1/2021 17:03:59

25.7 mg/cm2 3/1/2021 17:04:28

1.6 mg/cm2 3/1/2021 17:08:30

1.8 mg/cm2 3/1/2021 17:09:29

1.6 mg/cm2 3/1/2021 17:09:44

2 mg/cm2 3/1/2021 17:10:06

1.3 mg/cm2 3/1/2021 17:10:20

1.9 mg/cm2 3/1/2021 17:17:08

2.2 mg/cm2 3/1/2021 17:17:26

2.4 mg/cm2 3/1/2021 17:17:48

13.2 mg/cm2 3/1/2021 17:21:11

16.8 mg/cm2 3/1/2021 17:21:24

25.9 mg/cm2 3/1/2021 17:21:36

36 mg/cm2 3/1/2021 17:21:49

47 mg/cm2 3/1/2021 17:23:16

51 mg/cm2 3/1/2021 17:23:42

7.4 mg/cm2 3/1/2021 17:23:56

6.5 mg/cm2 3/1/2021 17:25:32

27.6 mg/cm2 3/1/2021 17:27:29

13.8 mg/cm2 3/1/2021 17:28:13

13.6 mg/cm2 3/1/2021 17:36:04

21.2 mg/cm2 3/1/2021 17:36:50

24.8 mg/cm2 3/1/2021 17:38:22

29.6 mg/cm2 3/1/2021 17:38:36

18.6 mg/cm2 3/1/2021 17:38:50

21.7 mg/cm2 3/1/2021 17:39:57

23.4 mg/cm2 3/1/2021 17:40:47

19.2 mg/cm2 3/1/2021 17:41:25

23.3 mg/cm2 3/1/2021 17:41:39

23.6 mg/cm2 3/1/2021 17:42:13

1.4 mg/cm2 3/1/2021 18:00:14

1.2 mg/cm2 3/2/2021 10:08:49

1.8 mg/cm2 3/2/2021 10:09:40

2 mg/cm2 3/2/2021 10:09:55

3.9 mg/cm2 3/2/2021 10:10:15

37 mg/cm2 3/2/2021 10:14:56



38 mg/cm2 3/2/2021 10:15:09

47 mg/cm2 3/2/2021 10:15:23

32 mg/cm2 3/2/2021 10:15:38

1 mg/cm2 3/2/2021 10:20:26

1.3 mg/cm2 3/2/2021 10:20:53

1.1 mg/cm2 3/2/2021 10:21:17

9.1 mg/cm2 3/2/2021 10:23:22

43 mg/cm2 3/2/2021 10:23:48

48 mg/cm2 3/2/2021 10:24:17

1.4 mg/cm2 3/2/2021 10:24:30

41 mg/cm2 3/2/2021 10:27:25

37 mg/cm2 3/2/2021 10:27:41

17.1 mg/cm2 3/2/2021 10:28:45

3.4 mg/cm2 3/2/2021 11:07:30

3.2 mg/cm2 3/2/2021 11:10:36

1 mg/cm2 3/2/2021 12:29:59

6.2 mg/cm2 3/2/2021 12:30:45

17.7 mg/cm2 3/2/2021 12:31:07

6.6 mg/cm2 3/2/2021 12:31:23

23.5 mg/cm2 3/2/2021 12:31:44

7.5 mg/cm2 3/2/2021 12:32:01

12.3 mg/cm2 3/2/2021 12:32:41

18.5 mg/cm2 3/2/2021 12:33:39

21.1 mg/cm2 3/2/2021 12:33:53

21 mg/cm2 3/2/2021 12:34:05

20.9 mg/cm2 3/2/2021 12:34:20

23.9 mg/cm2 3/2/2021 12:34:36

19.9 mg/cm2 3/2/2021 12:35:32

22.1 mg/cm2 3/2/2021 12:35:45

18.6 mg/cm2 3/2/2021 12:42:22

26.4 mg/cm2 3/2/2021 12:43:37

17.4 mg/cm2 3/2/2021 12:43:51

31 mg/cm2 3/2/2021 12:44:12

15.9 mg/cm2 3/2/2021 12:45:05

17.2 mg/cm2 3/2/2021 12:46:48

21.2 mg/cm2 3/2/2021 12:47:09

22.2 mg/cm2 3/2/2021 12:48:01

27 mg/cm2 3/2/2021 12:49:21

21.9 mg/cm2 3/2/2021 12:50:17

8.7 mg/cm2 3/2/2021 12:51:40

20.9 mg/cm2 3/2/2021 13:00:28

6.5 mg/cm2 3/2/2021 13:00:49

18.1 mg/cm2 3/2/2021 13:05:58

18.8 mg/cm2 3/2/2021 13:08:23

16.3 mg/cm2 3/2/2021 13:08:36

4 mg/cm2 3/2/2021 13:09:00

5.3 mg/cm2 3/2/2021 13:09:12



18.9 mg/cm2 3/2/2021 13:09:26

22.6 mg/cm2 3/2/2021 13:09:40

15.2 mg/cm2 3/2/2021 13:10:38

19.5 mg/cm2 3/2/2021 13:10:50

19.4 mg/cm2 3/2/2021 13:11:04

24.5 mg/cm2 3/2/2021 13:11:41

19.2 mg/cm2 3/2/2021 13:11:54

19.7 mg/cm2 3/2/2021 13:12:13

3.9 mg/cm2 3/2/2021 13:13:00

2.5 mg/cm2 3/2/2021 13:13:13

16.9 mg/cm2 3/17/2021 11:32:33

15.7 mg/cm2 3/17/2021 11:33:02

25.5 mg/cm2 3/17/2021 11:33:17

23.2 mg/cm2 3/17/2021 11:33:42

12.4 mg/cm2 3/17/2021 11:34:05

23.5 mg/cm2 3/17/2021 11:34:18

15.5 mg/cm2 3/17/2021 11:34:31

20.4 mg/cm2 3/17/2021 11:34:45

20 mg/cm2 3/17/2021 11:36:27

21.4 mg/cm2 3/17/2021 11:36:39

15.1 mg/cm2 3/17/2021 11:37:00

11.8 mg/cm2 3/17/2021 11:37:13

9.7 mg/cm2 3/17/2021 11:37:27

19.5 mg/cm2 3/17/2021 11:37:56
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