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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 087 
Property: 2216 Jennings Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/02/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2216 Jennings Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 4, Windows, Frame/Exterior Frame/Exterior 

Sash (#s 43) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

60 
565 
566 

 

2 Basement, Living Room 2, Windows, Frame (#s 47-49) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

39  

3 Basement, Bedroom 5, Windows, 
Sash/Jamb/Slide/Frame/Exterior Frame (#s 51) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

581 
10 
11 
12 

 

4 Basement, Room 1, Entry Door, Stop (Side C Beige) – 
Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding. 

23  

5 Basement, Side Entry, Baseboard Side All White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

103  

6 Basement, Side Entry, Entry Door, Stop (Side B White) – 
Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding. 

108  

7 Floor 1, Kitchen, Windows, Exterior Stop/Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide/Trough/ (#s 9-12) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

234 
235 
236 
237 
238 
239 
240 
241 

 

8 Floor 1, Kitchen, Entry Door, Jamb/Stop/Door (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from 

243 
244 
245 
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Jamb  and 2 inches from all friction and impact surfaces on door 
photograph for documentation/paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components.  

9 Floor 1, Kitchen, Cabinet, Face/Shelf (Side B White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Shelf – Strip paint on 
entire component and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

249 
255 
263 

 

10 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/ Exterior Stop (#s 16-18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

215 
216 
217 
218 

 

11 Floor 1, Living Room, Windows, Middle Stop/Jamb/Slide/Trough/ 
Exterior Stop (#s 19-21) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

186 
187 
188 
189 

 

12 Floor 1, Front Enclosed Porch, Windows, Middle 
Stop/Jamb/Slide/Trough/ Exterior Stop (#s 1-6/22-24) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

136 
137 
138 
139 

 

13 Floor 1, Front Enclosed Porch, Entry Door, Stop (Side A White) 
– Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding. 

160  

14 Floor 1, Hallway/Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/ Exterior Stop (#s 29) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

286 
287 
288 
289 

 

15 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
25/26/38-40) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 

 
308 
309 
310 
311 
312 
313 
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in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding 

314 
315 

16 Floor 2, Bedroom 1, Windows, Casing/Header (# 25/26/28-40) –  
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

307  

17 Floor 2, Bedroom 1, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

306  

18 Floor 2, Bedroom 1, Closed Door, Casing/Header (Side C/A 
From Closet) –  Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

320 
324  

19 Floor 2, Bedroom 1, Closet Door, Jamb/Stop (Side C) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

321 
322  

20 Floor 2, Bedroom 1 Closet, Shelf/Shoe Molding (Side Shelf B/D 
Shoe Molding All) - Abatement – Remove and replace 
component followed by the application of two coats of high 
quality paint to match surrounding. 

338 
341  

21 Floor 2, Bedroom 1 Closet, Baseboard (Side All) –  Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

340  

22 Floor 2, Bedroom 2, Baseboard (Side All) –  Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

350  

23 Floor 2, Bedroom 2, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

351  

24 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
27/28) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding 

353 
354 
355 
356 
357 
358 
359 
360 

 

25 Floor 2, Bedroom 2, Windows, Casing/Header (# 27/28) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

352  

26 Floor 2, Bedroom 2, Entry Door, Casing/Header (Side D) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

361  
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27 Floor 2, Bedroom 2, Entry Door, Jamb/Stop (Side D) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

362 
363  

28 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side D/A 
From Closet) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

365 
369  

29 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side C) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

366 
367  

30 Floor 2, Bedroom 2 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

378  

31 Floor 2, Bedroom 3, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

388  

32 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 31-
33) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding 

390 
391 
392 
393 
394 
395 
396 
397 

 

33 Floor 2, Bedroom 3, Windows, Casing/Header (# 31-33) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

389  

34 Floor 2, Bedroom 3, Entry Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

399 
400  

35 Floor 2, Bedroom 3, Entry Door, Casing/Header (Side A) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

398  

36 Floor 2, Bedroom 3, Closet Door, Casing/Header (Side A) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

401  

37 Floor 2, Bedroom 3, Closet Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

402 
403  

38 Floor 2, Bedroom 3 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

420  
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39 Floor 2, Bedroom 3 Closet, Baseboard (Side All) –  Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

419  

40 Floor 2, Bedroom 4, Baseboard (Side All) –  Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

429  

41 Floor 2, Bedroom 4, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

430  

42 Floor 2, Bedroom 4, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 34-
37) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding 

432 
433 
434 
435 
436 
437 
438 
439 

 

43 Floor 2, Bedroom 4, Windows, Casing/Header (# 34-37) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

431  

44 Floor 2, Bedroom 4, Entry Door, Casing/Header (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

440  

45 Floor 2, Bedroom 4, Entry Door, Jamb/Stop (Side B) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

441 
442  

46 Floor 2, Bedroom 4, Closet Door, Casing/Header (Side A) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

444  

47 Floor 2, Bedroom 4, Closet Door, Jamb/Stop (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

445 
446  

48 Floor 2, Bedroom 4 Closet, Baseboard (Side All) –  Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

455  

49 Floor 2, Bedroom 4 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

456  

50 Floor 2, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 30) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 

473 
474 
475 
476 
477 
478 
479 
480 
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from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding 

51 Floor 2, Bathroom 1, Entry Door, Jamb/Stop (Side D) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

482 
483  

52 Floor 2, Bathroom 1, Entry Door, Casing/Header (Side D) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

481  

53 Floor 2, Hallway, Baseboard (Side All) –  Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

500  

54 Floor 2, Hallway, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

501  

55 Floor 2, Hallway, Mid Hall Door, Casing/Header (Side C) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

506  

56 Floor 2, Hallway, Mid Hall Door, Jamb/Stop (Side ?) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

507 
508  

57 Floor 2, Hallway, To Bedroom 2/Attic Door, Casing/Header (Side 
B) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing.  

511  

58 Floor 2, Hallway, To Closet Door, Casing/Header (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

516  

59 Floor 2, Hallway, Closet Door, Jamb/Stop (Side B) – Abatement 
– Remove and replace Stop, Strip all paint from jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

521 
522  

60 Floor 2, Hallway Closet, Shoe Molding (Side A/B/C) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

531  

61 Floor 2, Hallway Closet, Baseboard (Side A/B/C) –  Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

530  

62 Floor 2, Hallway, To Bedroom 3 Door, Casing/Header (Side C) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

518  

63 Floor 2, Hallway, To Bedroom 4 Door, Casing/Header (Side D) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

519  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

64 Exterior, Lower Trim Concrete (Side All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

538 

 
65 Exterior, Entry Door, Casing/Header/Sill (Side A) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. Sill – Abatement – 
Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

544 
548 

 
66 Exterior, Side Entry Door, Casing/Header/Door/Threshold (Side 

B) – Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. Door - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Threshold – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

549 
550 
551 

 
67 Exterior, Rear Entry Door, Casing/Header/Door/Threshold/Sill 

(Side C) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. Door - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Threshold/Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

552 
553 
554 
555 

 
68 Exterior, Windows, Casing/Header/Sill (# 1-40/53) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

558 
559 
560 
561 
562 
563 
567 
568 
570 
571 
573 
574 
579 
580 
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69 Exterior, Coal Chute (# 41) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

564 

 
70 Exterior, Windows, Frame (# 44-50/52) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

581 

 
71 Exterior, Windows, Frame/Sash (#s 42 ) – Abatement - Remove 

and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

565 
566 

 
72 Exterior, Garage, Upper Wall Concrete (Side A) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

588 

 
73 Exterior, Garage, Overhead Door, Casing/Header (Side A) – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

595 

 
74 Exterior, Garage, Overhead Door, Jamb/Stop (Side A) – 

Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

597 
598 

 
75 Exterior, Garage, Windows, Frame (# 56-58) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

600 
602 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2216 Jennings Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 
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EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt    
HH Alt    

Alt    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

10 Window Sash Wood 51 Deteriorated Stain Friction Basement Bedroom 5 Positive 25 0.3 25.3 mg/cm2 4/7/2021 10:44:27

11 Window Jamb/Slide Wood 51 Deteriorated White Friction Basement Bedroom 5 Positive 6.6 0.3 6.9 mg/cm2 4/7/2021 10:44:45

12 Window Frame Wood 51 Deteriorated White Chipping Basement Bedroom 5 Positive 22.2 0.3 22.5 mg/cm2 4/7/2021 10:44:53

23 Entry Door Stop Wood C Deteriorated Beige Impact Basement Room 1 Positive 1.5 0.3 1.8 mg/cm2 4/7/2021 10:55:57

39 Window Frame Wood 47-49 Deteriorated White Friction Basement Living Room 2 Positive 18 0.3 18.3 mg/cm2 4/7/2021 11:24:16

60 Window Frame Wood 43 Deteriorated White Cracking Basement Room 4 Positive 5.2 0.3 5.5 mg/cm2 4/7/2021 11:41:21

103 Baseboard Wood All Deteriorated White Cracking Basement Side Entry Positive 1.3 0.2 1.5 mg/cm2 4/7/2021 12:08:55

108 Entry Door Stop Wood B Deteriorated White Impact Basement Side Entry Positive 15.6 0.3 15.9 mg/cm2 4/7/2021 12:11:41

136 Window Middle Stop Wood 1-6/22-24 Deteriorated White Friction 1 Front Enclosed Porch Positive 20.4 0.3 20.7 mg/cm2 4/7/2021 12:28:38

137 Window Jamb/Slide Wood 1-6/22-24 Deteriorated White Friction 1 Front Enclosed Porch Positive 25.2 0.3 25.5 mg/cm2 4/7/2021 12:28:45

138 Window Trough Wood 1-6/22-24 Deteriorated White Impact 1 Front Enclosed Porch Positive 17.8 0.3 18.1 mg/cm2 4/7/2021 12:28:53

139 Window Exterior Stop Wood 1-6/22-24 Deteriorated White Friction 1 Front Enclosed Porch Positive 10.5 0.3 10.8 mg/cm2 4/7/2021 12:29:02

160 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 16.3 0.3 16.6 mg/cm2 4/7/2021 12:55:15

186 Window Middle Stop Wood 19-21 Deteriorated White Friction 1 Living Room 1 Positive 21.6 0.3 21.9 mg/cm2 4/7/2021 13:07:14

187 Window Jamb/Slide Wood 19-21 Deteriorated White Friction 1 Living Room 1 Positive 17.5 0.3 17.8 mg/cm2 4/7/2021 13:07:21

188 Window Trough Wood 19-21 Deteriorated White Impact 1 Living Room 1 Positive 10.3 0.3 10.6 mg/cm2 4/7/2021 13:07:30

189 Window Exterior Stop Wood 19-21 Deteriorated White Friction 1 Living Room 1 Positive 20.8 0.3 21.1 mg/cm2 4/7/2021 13:07:38

215 Window Middle Stop Wood 16-18 Deteriorated White Friction 1 Dining Room Positive 19.4 0.3 19.7 mg/cm2 4/7/2021 13:21:10

216 Window Jamb/Slide Wood 16-18 Deteriorated White Friction 1 Dining Room Positive 20.1 0.3 20.4 mg/cm2 4/7/2021 13:21:17

217 Window Trough Wood 16-18 Deteriorated White Impact 1 Dining Room Positive 23.7 0.3 24 mg/cm2 4/7/2021 13:21:25

218 Window Exterior Stop Wood 16-18 Deteriorated White Friction 1 Dining Room Positive 23.7 0.3 24 mg/cm2 4/7/2021 13:21:35

234 Window Upper Sash Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 3.5 0.3 3.8 mg/cm2 4/7/2021 13:34:14

235 Window Lower Sash Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 3 0.3 3.3 mg/cm2 4/7/2021 13:34:22

236 Window Inside Stop Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 3 0.3 3.3 mg/cm2 4/7/2021 13:34:29

237 Window Sill Wood 9-12 Deteriorated White Chewable 1 Kitchen Positive 17.5 0.3 17.8 mg/cm2 4/7/2021 13:34:39

238 Window Middle Stop Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 20.1 0.3 20.4 mg/cm2 4/7/2021 13:34:46

239 Window Jamb/Slide Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 16.5 0.3 16.8 mg/cm2 4/7/2021 13:34:54

240 Window Trough Wood 9-12 Deteriorated White Impact 1 Kitchen Positive 20.5 0.3 20.8 mg/cm2 4/7/2021 13:35:00

241 Window Exterior Stop Wood 9-12 Deteriorated White Friction 1 Kitchen Positive 3.4 0.3 3.7 mg/cm2 4/7/2021 13:36:55

243 Entry Door Jamb Wood C Deteriorated White Friction 1 Kitchen Positive 4.1 0.3 4.4 mg/cm2 4/7/2021 13:38:11

244 Entry Door Stop Wood C Deteriorated White Impact 1 Kitchen Positive 21.2 0.3 21.5 mg/cm2 4/7/2021 13:38:19

245 Entry Door Wood C Deteriorated White Friction/Impact 1 Kitchen Positive 9.3 0.3 9.6 mg/cm2 4/7/2021 13:38:32

249 Cabinet Face Wood B Deteriorated White Impact 1 Kitchen Positive 3.8 0.3 4.1 mg/cm2 4/7/2021 13:45:05

255 Cabinet Shelf Wood B Deteriorated White Friction 1 Kitchen Positive 2.7 0.3 3 mg/cm2 4/7/2021 13:47:00

263 Cabinet Face Wood B Deteriorated White Impact 1 Kitchen Positive 3.9 0.3 4.2 mg/cm2 4/7/2021 13:52:39

286 Window Middle Stop Wood 29 Deteriorated White Friction 1 Hallway/Stairway Positive 19.4 0.3 19.7 mg/cm2 4/7/2021 14:11:05

287 Window Jamb/Slide Wood 29 Deteriorated White Friction 1 Hallway/Stairway Positive 15.7 0.3 16 mg/cm2 4/7/2021 14:11:12

288 Window Trough Wood 29 Deteriorated White Impact 1 Hallway/Stairway Positive 18.1 0.3 18.4 mg/cm2 4/7/2021 14:11:20

289 Window Exterior Stop Wood 29 Deteriorated White Friction 1 Hallway/Stairway Positive 15.5 0.3 15.8 mg/cm2 4/7/2021 14:11:30

306 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Positive 6.5 0.3 6.8 mg/cm2 4/7/2021 14:20:15

307 Window Casing/Header Wood 25/26/38-40 Deteriorated White Cracking 2 Bedroom 1 Positive 11.1 0.3 11.4 mg/cm2 4/7/2021 14:22:29

308 Window Upper Sash Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 10.3 0.3 10.6 mg/cm2 4/7/2021 14:22:38

309 Window Lower Sash Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 9.1 0.3 9.4 mg/cm2 4/7/2021 14:22:45

310 Window Inside Stop Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 9.3 0.3 9.6 mg/cm2 4/7/2021 14:22:53

311 Window Sill Wood 25/26/38-40 Deteriorated White Chewable 2 Bedroom 1 Positive 8.2 0.3 8.5 mg/cm2 4/7/2021 14:23:00

312 Window Middle Stop Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 15.2 0.3 15.5 mg/cm2 4/7/2021 14:23:10

313 Window Jamb/Slide Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 18.5 0.3 18.8 mg/cm2 4/7/2021 14:23:18

314 Window Trough Wood 25/26/38-40 Deteriorated White Impact 2 Bedroom 1 Positive 20.5 0.3 20.8 mg/cm2 4/7/2021 14:23:26

315 Window Exterior Stop Wood 25/26/38-40 Deteriorated White Friction 2 Bedroom 1 Positive 22.6 0.3 22.9 mg/cm2 4/7/2021 14:23:34

320 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 1 Positive 10.6 0.3 10.9 mg/cm2 4/7/2021 14:26:00

321 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 1 Positive 6.6 0.3 6.9 mg/cm2 4/7/2021 14:26:09
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322 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 10.5 0.3 10.8 mg/cm2 4/7/2021 14:26:15

324 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 1 Closet Positive 9.3 0.3 9.6 mg/cm2 4/7/2021 14:27:07

338 Shelf Wood B/D Deteriorated White Friction 2 Bedroom 1 Closet Positive 4.7 0.3 5 mg/cm2 4/7/2021 14:33:46

340 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 9 0.3 9.3 mg/cm2 4/7/2021 14:34:08

341 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Closet Positive 7.7 0.3 8 mg/cm2 4/7/2021 14:34:18

350 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 8.8 0.3 9.1 mg/cm2 4/7/2021 14:44:23

351 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Positive 9.6 0.3 9.9 mg/cm2 4/7/2021 14:44:35

352 Window Casing/Header Wood 27/28 Deteriorated White Cracking 2 Bedroom 2 Positive 7.6 0.3 7.9 mg/cm2 4/7/2021 14:45:42

353 Window Upper Sash Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 12 0.3 12.3 mg/cm2 4/7/2021 14:45:51

354 Window Lower Sash Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 10.6 0.3 10.9 mg/cm2 4/7/2021 14:45:58

355 Window Inside Stop Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 9 0.3 9.3 mg/cm2 4/7/2021 14:46:06

356 Window Sill Wood 27/28 Deteriorated White Chewable 2 Bedroom 2 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 14:46:14

357 Window Middle Stop Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 20.5 0.3 20.8 mg/cm2 4/7/2021 14:46:34

358 Window Jamb/Slide Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 20.7 0.3 21 mg/cm2 4/7/2021 14:46:42

359 Window Trough Wood 27/28 Deteriorated White Impact 2 Bedroom 2 Positive 21.7 0.3 22 mg/cm2 4/7/2021 14:46:51

360 Window Exterior Stop Wood 27/28 Deteriorated White Friction 2 Bedroom 2 Positive 23 0.3 23.3 mg/cm2 4/7/2021 14:46:59

361 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 2 Positive 10 0.3 10.3 mg/cm2 4/7/2021 14:48:25

362 Entry Door Jamb Wood D Deteriorated White Friction 2 Bedroom 2 Positive 10 0.3 10.3 mg/cm2 4/7/2021 14:48:38

363 Entry Door Stop Wood D Deteriorated White Impact 2 Bedroom 2 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 14:48:45

365 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 12 0.3 12.3 mg/cm2 4/7/2021 14:50:02

366 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 14:50:15

367 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 9.5 0.3 9.8 mg/cm2 4/7/2021 14:50:22

369 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 7.9 0.3 8.2 mg/cm2 4/7/2021 14:51:32

378 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Closet Positive 5.5 0.3 5.8 mg/cm2 4/7/2021 14:56:48

388 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 4.8 0.3 5.1 mg/cm2 4/7/2021 15:06:51

389 Window Casing/Header Wood 31-33 Deteriorated White Cracking 2 Bedroom 3 Positive 10.4 0.3 10.7 mg/cm2 4/7/2021 15:09:17

390 Window Upper Sash Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 10.8 0.3 11.1 mg/cm2 4/7/2021 15:09:24

391 Window Lower Sash Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 11.2 0.3 11.5 mg/cm2 4/7/2021 15:09:32

392 Window Inside Stop Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 9.5 0.3 9.8 mg/cm2 4/7/2021 15:09:41

393 Window Sill Wood 31-33 Deteriorated White Chewable 2 Bedroom 3 Positive 10.7 0.3 11 mg/cm2 4/7/2021 15:09:49

394 Window Middle Stop Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 21.3 0.3 21.6 mg/cm2 4/7/2021 15:09:57

395 Window Jamb/Slide Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 18.9 0.3 19.2 mg/cm2 4/7/2021 15:10:04

396 Window Trough Wood 31-33 Deteriorated White Impact 2 Bedroom 3 Positive 16.3 0.3 16.6 mg/cm2 4/7/2021 15:10:12

397 Window Exterior Stop Wood 31-33 Deteriorated White Friction 2 Bedroom 3 Positive 14.6 0.3 14.9 mg/cm2 4/7/2021 15:10:20

398 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Positive 11.4 0.3 11.7 mg/cm2 4/7/2021 15:11:32

399 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 12 0.3 12.3 mg/cm2 4/7/2021 15:11:42

400 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 11.2 0.3 11.5 mg/cm2 4/7/2021 15:11:50

401 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Positive 7.9 0.3 8.2 mg/cm2 4/7/2021 15:12:19

402 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 11.1 0.3 11.4 mg/cm2 4/7/2021 15:12:28

403 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 10.8 0.3 11.1 mg/cm2 4/7/2021 15:12:35

419 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Closet Positive 10 0.3 10.3 mg/cm2 4/7/2021 15:19:50

420 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Closet Positive 9.9 0.3 10.2 mg/cm2 4/7/2021 15:20:00

429 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 4 Positive 10.8 0.3 11.1 mg/cm2 4/7/2021 15:28:54

430 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 4 Positive 7.2 0.3 7.5 mg/cm2 4/7/2021 15:29:02

431 Window Casing/Header Wood 34-37 Deteriorated White Cracking 2 Bedroom 4 Positive 11.1 0.3 11.4 mg/cm2 4/7/2021 15:30:32

432 Window Upper Sash Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 12.6 0.3 12.9 mg/cm2 4/7/2021 15:30:48

433 Window Lower Sash Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 9.8 0.3 10.1 mg/cm2 4/7/2021 15:30:55

434 Window Inside Stop Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 11.5 0.3 11.8 mg/cm2 4/7/2021 15:31:07

435 Window Sill Wood 34-37 Deteriorated White Chewable 2 Bedroom 4 Positive 13.2 0.3 13.5 mg/cm2 4/7/2021 15:31:15

436 Window Middle Stop Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 16.9 0.3 17.2 mg/cm2 4/7/2021 15:31:34

437 Window Jamb/Slide Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 15.8 0.3 16.1 mg/cm2 4/7/2021 15:31:41
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438 Window Trough Wood 34-37 Deteriorated White Impact 2 Bedroom 4 Positive 1.9 0.3 2.2 mg/cm2 4/7/2021 15:31:48

439 Window Exterior Stop Wood 34-37 Deteriorated White Friction 2 Bedroom 4 Positive 15.3 0.3 15.6 mg/cm2 4/7/2021 15:31:57

440 Entry Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 4 Positive 10.8 0.3 11.1 mg/cm2 4/7/2021 15:33:04

441 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 4 Positive 10.2 0.3 10.5 mg/cm2 4/7/2021 15:33:12

442 Entry Door Stop Wood B Deteriorated White Impact 2 Bedroom 4 Positive 10.6 0.3 10.9 mg/cm2 4/7/2021 15:33:18

444 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 4 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 15:34:15

445 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 4 Positive 11.7 0.3 12 mg/cm2 4/7/2021 15:34:26

446 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 4 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 15:34:32

455 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 4 Closet Positive 6.1 0.3 6.4 mg/cm2 4/7/2021 15:38:07

456 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 4 Closet Positive 2.1 0.3 2.4 mg/cm2 4/7/2021 15:38:17

473 Window Upper Sash Wood 30 Deteriorated Pink Friction 2 Bathroom 1 Positive 10.4 0.3 10.7 mg/cm2 4/7/2021 15:49:22

474 Window Lower Sash Wood 30 Deteriorated Pink Friction 2 Bathroom 1 Positive 12.9 0.3 13.2 mg/cm2 4/7/2021 15:49:30

475 Window Inside Stop Wood 30 Deteriorated White Friction 2 Bathroom 1 Positive 8.2 0.3 8.5 mg/cm2 4/7/2021 15:49:38

476 Window Sill Wood 30 Deteriorated White Chewable 2 Bathroom 1 Positive 10.9 0.3 11.2 mg/cm2 4/7/2021 15:49:45

477 Window Middle Stop Wood 30 Deteriorated White Friction 2 Bathroom 1 Positive 11.6 0.3 11.9 mg/cm2 4/7/2021 15:49:57

478 Window Jamb/Slide Wood 30 Deteriorated White Friction 2 Bathroom 1 Positive 15.4 0.3 15.7 mg/cm2 4/7/2021 15:50:04

479 Window Trough Wood 30 Deteriorated White Impact 2 Bathroom 1 Positive 17.5 0.3 17.8 mg/cm2 4/7/2021 15:50:12

480 Window Exterior Stop Wood 30 Deteriorated White Friction 2 Bathroom 1 Positive 15.3 0.3 15.6 mg/cm2 4/7/2021 15:50:21

481 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bathroom 1 Positive 8.8 0.3 9.1 mg/cm2 4/7/2021 15:51:28

482 Entry Door Jamb Wood D Deteriorated White Friction 2 Bathroom 1 Positive 9.6 0.3 9.9 mg/cm2 4/7/2021 15:51:39

483 Entry Door Stop Wood D Deteriorated White Impact 2 Bathroom 1 Positive 9.4 0.3 9.7 mg/cm2 4/7/2021 15:51:46

500 Baseboard Wood All Deteriorated White Cracking 2 Hallway Positive 7.7 0.3 8 mg/cm2 4/7/2021 15:59:43

501 Shoe Molding Wood All Deteriorated White Impact 2 Hallway Positive 3.7 0.3 4 mg/cm2 4/7/2021 15:59:51

506 Mid Hall Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway Positive 7.4 0.3 7.7 mg/cm2 4/7/2021 16:03:01

507 Mid Hall Door Jamb Wood - Deteriorated White Friction 2 Hallway Positive 8 0.3 8.3 mg/cm2 4/7/2021 16:03:07

508 Mid Hall Door Stop Wood - Deteriorated White Impact 2 Hallway Positive 8.3 0.3 8.6 mg/cm2 4/7/2021 16:03:21

511 To Bedroom 2/Attic Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway Positive 8.8 0.3 9.1 mg/cm2 4/7/2021 16:05:07

516 To Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway Positive 8.2 0.3 8.5 mg/cm2 4/7/2021 16:07:40

518 To Bedroom 3 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway Positive 8.8 0.3 9.1 mg/cm2 4/7/2021 16:08:24

519 To Bedroom 4 Door Casing/Header Wood D Deteriorated White Cracking 2 Hallway Positive 12.5 0.3 12.8 mg/cm2 4/7/2021 16:09:08

521 Closet Door Jamb Wood B Deteriorated White Friction 2 Hallway Positive 9.8 0.3 10.1 mg/cm2 4/7/2021 16:10:02

522 Closet Door Stop Wood B Deteriorated White Impact 2 Hallway Positive 8 0.3 8.3 mg/cm2 4/7/2021 16:10:15

530 Baseboard Wood A/B/C Deteriorated Blue Cracking 2 Hallway Closet Positive 7.3 0.3 7.6 mg/cm2 4/7/2021 16:13:49

531 Shoe Molding Wood A/B/C Deteriorated Blue Impact 2 Hallway Closet Positive 7.4 0.3 7.7 mg/cm2 4/7/2021 16:13:59

538 Lower Trim Concrete All Deteriorated Gray Cracking Exterior Exterior Positive 7.3 0.3 7.6 mg/cm2 4/7/2021 16:43:21

544 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 21.7 0.3 22 mg/cm2 4/7/2021 16:49:06

548 Entry Door Sill Wood A Deteriorated White Impact Exterior Exterior Positive 19.2 0.3 19.5 mg/cm2 4/7/2021 16:49:40

549 Side Entry Door Casing/Header Wood B Deteriorated White Cracking Exterior Exterior Positive 23.1 0.3 23.4 mg/cm2 4/7/2021 16:51:24

550 Side Entry Door  Wood B Deteriorated White Friction/Impact Exterior Exterior Positive 21 0.3 21.3 mg/cm2 4/7/2021 16:51:36

551 Side Entry Door Threshold Wood B Deteriorated White Friction Exterior Exterior Positive 24.6 0.3 24.9 mg/cm2 4/7/2021 16:51:46

552 Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 23.7 0.3 24 mg/cm2 4/7/2021 16:53:54

553 Rear Entry Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 21.1 0.3 21.4 mg/cm2 4/7/2021 16:54:04

554 Rear Entry Door Threshold Wood C Deteriorated White Friction Exterior Exterior Positive 8.5 0.3 8.8 mg/cm2 4/7/2021 16:54:17

555 Rear Entry Door Sill Wood C Deteriorated White Impact Exterior Exterior Positive 16 0.3 16.3 mg/cm2 4/7/2021 16:54:25

558 Window Casing/Header Wood 1-6/25-27 Deteriorated White Chipping Exterior Exterior Positive 20.8 0.3 21.1 mg/cm2 4/7/2021 16:58:49

559 Window Sill Wood 1-6/25-27 Deteriorated White Chipping Exterior Exterior Positive 11.5 0.3 11.8 mg/cm2 4/7/2021 16:58:57

560 Window Casing/Header Wood 7/8 Deteriorated White Chipping Exterior Exterior Positive 19.6 0.3 19.9 mg/cm2 4/7/2021 17:01:23

561 Window Sill Wood 7/8 Deteriorated White Chipping Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 4/7/2021 17:01:32

562 Window Casing/Header Wood 9/10/28-30 Deteriorated White Chipping Exterior Exterior Positive 21.1 0.3 21.4 mg/cm2 4/7/2021 17:03:31

563 Window Sill Wood 9/10/28-30 Deteriorated White Chipping Exterior Exterior Positive 20.5 0.3 20.8 mg/cm2 4/7/2021 17:03:41

564 Coal Chute Metal 41 Deteriorated Gray Chipping Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 4/7/2021 17:05:23



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2216 Jennings Street - Positive XRF Results

565 Window Frame Wood 42/43 Deteriorated Gray Chipping Exterior Exterior Positive 20 0.3 20.3 mg/cm2 4/7/2021 17:07:10

566 Window Sash Wood 42/43 Deteriorated Gray Chipping Exterior Exterior Positive 0.8 0.2 1 mg/cm2 4/7/2021 17:07:18

567 Window Casing/Header Wood 11/12/31-34 Deteriorated White Chipping Exterior Exterior Positive 19.4 0.3 19.7 mg/cm2 4/7/2021 17:08:58

568 Window Sill Wood 11/12/31-34 Deteriorated White Chipping Exterior Exterior Positive 20.4 0.3 20.7 mg/cm2 4/7/2021 17:09:10

570 Window Sill Wood 13-15 Deteriorated White Chipping Exterior Exterior Positive 12.8 0.3 13.1 mg/cm2 4/7/2021 17:14:53

571 Window Casing/Header Wood 53 Deteriorated White Chipping Exterior Exterior Positive 13.3 0.3 13.6 mg/cm2 4/7/2021 17:15:09

573 Window Sill Wood 53 Deteriorated White Chipping Exterior Exterior Positive 8.9 0.3 9.2 mg/cm2 4/7/2021 17:15:32

574 Window Casing/Header Wood 13-15 Deteriorated White Chipping Exterior Exterior Positive 11.3 0.3 11.6 mg/cm2 4/7/2021 17:15:47

579 Window Sill Wood 16-24/35-40 Deteriorated White Chipping Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 4/7/2021 17:20:41

580 Window Casing/Header Wood 16-24/35-40 Deteriorated White Chipping Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 4/7/2021 17:21:13

581 Window Frame Wood 44-52 Deteriorated Gray Chipping Exterior Exterior Positive 12.9 0.3 13.2 mg/cm2 4/7/2021 17:22:23

588 Upper Wall Concrete A Deteriorated Gray Chipping Exterior Exterior Garage Positive 3.3 0.3 3.6 mg/cm2 4/7/2021 17:29:30

595 Overhead Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 1 0.2 1.2 mg/cm2 4/7/2021 17:33:05

597 Overhead Door Jamb Wood A Deteriorated White Friction Exterior Exterior Garage Positive 4 0.3 4.3 mg/cm2 4/7/2021 17:33:29

598 Overhead Door Stop Wood A Deteriorated White Friction Exterior Exterior Garage Positive 3.3 0.3 3.6 mg/cm2 4/7/2021 17:33:38

600 Window Frame Wood 56/57 Deteriorated Gray Chipping Exterior Exterior Garage Positive 12.4 0.3 12.7 mg/cm2 4/7/2021 17:36:21

602 Window Frame Wood 58 Deteriorated Gray Chipping Exterior Exterior Garage Positive 3.2 0.3 3.5 mg/cm2 4/7/2021 17:37:26
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