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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 089 
Property: 513-515 12th Street 

Common Areas/Exterior 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/03/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

513-515 12th Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
513 
1 

Basement, Room 1, Windows, Frame/Sash (#s 65-66) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

1078 
1079  

513 
2 

Basement, Room 1, Stair Support Post (Side B Gray)/Stair 
Stringer (Side A/C Gray) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

1091 
1093 

 
 

513 
3 

Floor 1, Front Entry, Entry Door Header (Side A Red) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1184  

513 
4 

Floor 2, Hallway, Windows, Middle Stop/Jamb/Stop/Trough (#s 
40-42) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

1301 
1302 
1303 

 

513 
5 

Floor 2, Hallway, Stair Tread & Riser (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

1320 
1321  

513 
6 

Floor 2, Hallway, Stair Stringer (Side B/D White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1322  

513 
7 

Floor 2, Hallway, Baseboard (Side D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

1324  

513 
8 

Floor 2, Hallway, Landing (Side ?? Red) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

1323  

515 
9 

Basement, Room 1, Stair Tread & Riser (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

1113 
1114  

515 
10 

Basement, Room 1, Stair Stringer (Side A/C Gray) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1115  
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515 
11 

Floor 1, Foyer Closet, Wall/Mid Trim (Side B/C/D) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1167 
1168 
1169 
1170 

 

515 
12 

Floor 1, Foyer Closet, Transom Frame (Side C White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1171  

515 
13 

Floor 1, Foyer Closet, Transom Sash (Side C) - Abatement – 
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

1172  

515 
14 

Floor 2, Hallway, Windows, Middle Stop/Jamb/Stop/Trough (#s 
46) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

1256 
1257 
1258 

 

515 
15 

Floor 2, Hallway, Rear Stair Tread & Riser (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

1279 
1280  

515 
16 

Floor 2, Hallway, Rear Stair Stringer (Side B/D White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

1281  

515 
17 

Floor 2, Hallway, Baseboard (Side B White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

1284  

515 
18 

Floor 2, Hallway, Shoe Molding (Side B Red) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

1285  

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    
19 Exterior, Bare Soil (Side A) – Abatement – Remove soil to a 

depth of 6 inches within the dripline of Side B. Backfill with soil 
that is proved to contain <400 ppm of lead through lab analysis. 
Plant grass seed to cover backfilled soil and Bare Soil 
immediately outside the backfilled area.   

20 Exterior House, Soil, (Side B/D) – Interim - Install 6-inches of 
mulch to cover Bare Soil along Side within the drip-line of the 
house.   
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21 Exterior, Exposed Upper Wall (Side A White) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

1360 

 
22 Exterior, Upper Wall (Side B/D Green)/Upper Trim/Corner 

Trim/Lower Trim (Side All)/Gable Wall (Side A)/Upper Horizontal 
Trim (Side B)/Shake Siding (Side B/D)/Wall (Side D) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

1362 
1363 
1364 
1367 
1368 
1419 
1432 
1433 
1440  

23 Exterior, Eave/Soffit/Fascia (Side All) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

1365 
1366 
1421  

24 Exterior, Porch, Wall (Side A/B) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

1369 
1390 

 
25 Exterior, To 515 Entry Door, Casing/Header/Frame (Side A) - 

Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

1379 
1381 

 
26 Exterior, To 515 Entry Door, Transom Sash (Side A) - 

Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

1382 

 
27 Exterior, Windows, Window Cornice (Side B/D) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

1434 

 
28 Exterior, Windows, Exterior Stop (#s 35/36/37/40-

42/44/46/50/53) - Interim - Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

474 
521 
605 
708 
847 
875 

1259 
1304 

  
29 Exterior, Windows, Casing/Header/Sill (#s 5-8/14/15/34-38/40-

44/46/50/51) - Interim - Paint Stabilization followed by two coats 
of high quality appropriate paint. Repaint to match existing. 

1398 
1399 
1400 
1401 
1404 
1405 
1408 
1410 
1441 
1442 
1426 
1428  

30 Exterior, Windows, Sash (#s 7/8/34) – Abatement – Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

1427 

 
31 Exterior, Windows, Casing/Header/Frame (#s 55-58/59-62) - 

Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

1418 
1417 
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32 Exterior, Windows, Casing/Header (#s 67/68) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

1431 

 
33 Exterior, Windows, Sash/Frame (#s 65/66) – Abatement – 

Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

1424 
1425 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (513-515 12th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $0.00 

TESTING AND CLEARANCE $0.00 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
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HH Alt    
HH Alt    

 Windows (#s 12/13/14/45) – Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures  
 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
   

Alt PERMANENT SIDING-VINYL -  Entire (complete cover) house 
and all attached structures. 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness.   
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Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

 PERMANENT SIDING LP SmartSide -  Entire (complete 
cover) house and all attached structures. 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
   

 PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures 
Include any necessary LP SmartSiding trim around window 
and door openings 
 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
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Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
 

    
Alt    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time Unit

1167 Wall Wood B Deteriorated Yellow Cracking 1 Foyer Closet Positive 29.7 0.3 30 mg/cm2 6/23/2021 15:44:45 515

1168 Wall Wood C Deteriorated Yellow Cracking 1 Foyer Closet Positive 28.1 0.3 28.4 mg/cm2 6/23/2021 15:44:55 515

1169 Wall Wood D Deteriorated Yellow Cracking 1 Foyer Closet Positive 22.6 0.3 22.9 mg/cm2 6/23/2021 15:45:19 515

1170 Mid Trim Wood B/C/D Deteriorated White Cracking 1 Foyer Closet Positive 25.7 0.3 26 mg/cm2 6/23/2021 15:45:30 515

1171 Door Transom Frame Wood C Deteriorated White Cracking 1 Foyer Closet Positive 19.3 0.3 19.6 mg/cm2 6/23/2021 15:45:41 515

1172 Door Transom Sash Wood C Deteriorated White Friction 1 Foyer Closet Positive 2.1 0.3 2.4 mg/cm2 6/23/2021 15:45:51 515

1184 Entry Door Header Wood A Deteriorated Red Cracking 1 Front Entry Positive 9.8 0.3 10.1 mg/cm2 6/23/2021 15:54:07 513

1256 Window Middle Stop Wood 46 Deteriorated Red Friction 2 Hallway Positive 7.9 0.3 8.2 mg/cm2 6/23/2021 16:21:57 515

1257 Window Jamb/Stop Wood 46 Deteriorated Red Friction 2 Hallway Positive 14.8 0.3 15.1 mg/cm2 6/23/2021 16:22:06 515

1258 Window Trough Wood 46 Deteriorated Red Impact 2 Hallway Positive 0.8 0.2 1 mg/cm2 6/23/2021 16:22:15 515

1259 Window Exterior Stop Wood 46 Deteriorated Red Friction 2 Hallway Positive 16.2 0.3 16.5 mg/cm2 6/23/2021 16:22:35 515

1279 Rear Stair Tread Wood All Deteriorated Red Friction 2 Hallway Positive 15.4 0.3 15.7 mg/cm2 6/23/2021 16:29:56 515

1280 Rear Stair Riser Wood All Deteriorated Red Friction 2 Hallway Positive 16.5 0.3 16.8 mg/cm2 6/23/2021 16:30:05 515

1281 Rear Stair Stringer Wood B/D Deteriorated White Cracking 2 Hallway Positive 17.9 0.3 18.2 mg/cm2 6/23/2021 16:30:13 515

1284 Baseboard Wood B Deteriorated White Cracking 2 Hallway Positive 12.9 0.3 13.2 mg/cm2 6/23/2021 16:31:19 515

1285 Shoe Molding Wood B Deteriorated Red Cracking 2 Hallway Positive 7.4 0.3 7.7 mg/cm2 6/23/2021 16:31:29 515

1301 Window Middle Stop Wood 40-42 Deteriorated White Friction 2 Hallway Positive 13 0.3 13.3 mg/cm2 6/23/2021 16:37:52 513

1302 Window Jamb/Stop Wood 40-42 Deteriorated White Friction 2 Hallway Positive 12.9 0.3 13.2 mg/cm2 6/23/2021 16:38:02 513

1303 Window Trough Wood 40-42 Deteriorated White Impact 2 Hallway Positive 12.6 0.3 12.9 mg/cm2 6/23/2021 16:38:11 513

1304 Window Exterior Stop Wood 40-42 Deteriorated Red Friction 2 Hallway Positive 15.3 0.3 15.6 mg/cm2 6/23/2021 16:38:22 513

1320 Stair Tread Wood All Deteriorated Black Friction 2 Hallway Positive 15 0.3 15.3 mg/cm2 6/23/2021 16:46:53 513

1321 Stair Riser Wood All Deteriorated Black Friction 2 Hallway Positive 22 0.3 22.3 mg/cm2 6/23/2021 16:47:02 513

1322 Stair Stringer Wood B/D Deteriorated White Cracking 2 Hallway Positive 19 0.3 19.3 mg/cm2 6/23/2021 16:47:11 513

1323 Landing Wood - Deteriorated Red Friction 2 Hallway Positive 1.6 0.3 1.9 mg/cm2 6/23/2021 16:47:31 513

1324 Baseboard Wood D Deteriorated White Cracking 2 Hallway Positive 19.5 0.3 19.8 mg/cm2 6/23/2021 16:47:40 513

1360 Exposed Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 6/23/2021 17:09:53

1362 Upper Wall Wood B Deteriorated Green Cracking Exterior Exterior Positive 14.3 0.3 14.6 mg/cm2 6/23/2021 17:14:56

1363 Upper Wall Wood D Deteriorated Green Cracking Exterior Exterior Positive 31 0 31 mg/cm2 6/23/2021 17:15:30

1364 Upper Trim Wood All Deteriorated Red Cracking Exterior Exterior Positive 9.7 0.3 10 mg/cm2 6/23/2021 17:16:14

1365 Eave/Soffit Wood All Deteriorated Red Cracking Exterior Exterior Positive 16.6 0.3 16.9 mg/cm2 6/23/2021 17:16:49

1366 Fascia Wood All Deteriorated Red Cracking Exterior Exterior Positive 16.8 0.3 17.1 mg/cm2 6/23/2021 17:17:15

1367 Corner Trim Wood All Deteriorated Red Cracking Exterior Exterior Positive 17 0.3 17.3 mg/cm2 6/23/2021 17:17:25

1368 Lower Trim Wood All Deteriorated Red Cracking Exterior Exterior Positive 20.8 0.3 21.1 mg/cm2 6/23/2021 17:17:52

1369 Porch Wall Wood A Deteriorated Black Cracking Exterior Exterior Positive 14.3 0.3 14.6 mg/cm2 6/23/2021 17:18:08

1379 To 515 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Positive 22.8 0.3 23.1 mg/cm2 6/23/2021 17:25:00

1381 To 515 Entry Door Frame Wood A Deteriorated White Cracking Exterior Exterior Positive 16.6 0.3 16.9 mg/cm2 6/23/2021 17:25:25

1382 To 515 Entry Door Transom Sash Wood A Deteriorated Brown Friction Exterior Exterior Positive 5.8 0.3 6.1 mg/cm2 6/23/2021 17:25:52

1390 Porch Wall Wood B Deteriorated Yellow Cracking Exterior Exterior Positive 27.9 0.3 28.2 mg/cm2 6/23/2021 17:28:54

1398 Window Casing/Header Wood 14/41/42 Deteriorated Red Cracking Exterior Exterior Positive 17.6 0.3 17.9 mg/cm2 6/23/2021 17:35:27

1399 Window Sill Wood 14/41/42 Deteriorated Red Cracking Exterior Exterior Positive 4.2 0.3 4.5 mg/cm2 6/23/2021 17:35:38

1400 Window Casing/Header Wood 15/43/44 Deteriorated Red Cracking Exterior Exterior Positive 19.1 0.3 19.4 mg/cm2 6/23/2021 17:35:54

1401 Window Sill Wood 15/43/44 Deteriorated Red Cracking Exterior Exterior Positive 18.7 0.3 19 mg/cm2 6/23/2021 17:36:04

1404 Window Casing/Header Wood 46 Deteriorated Red Cracking Exterior Exterior Positive 17.9 0.3 18.2 mg/cm2 6/23/2021 17:39:43

1405 Window Sill Wood 46 Deteriorated Red Cracking Exterior Exterior Positive 10.5 0.3 10.8 mg/cm2 6/23/2021 17:39:51

1408 Window Casing/Header Wood 40 Deteriorated Red Cracking Exterior Exterior Positive 16.9 0.3 17.2 mg/cm2 6/23/2021 17:44:29

1410 Window Sill Wood 40 Deteriorated Red Cracking Exterior Exterior Positive 17.4 0.3 17.7 mg/cm2 6/23/2021 17:45:06

1417 Window Casing/Header Wood 55-58/59-62 Deteriorated White Cracking Exterior Exterior Positive 22.4 0.3 22.7 mg/cm2 6/23/2021 17:51:58

1418 Window Frame Wood 55-58/59-62 Deteriorated White Cracking Exterior Exterior Positive 22 0.3 22.3 mg/cm2 6/23/2021 17:52:07

1419 Gable Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 23.3 0.3 23.6 mg/cm2 6/23/2021 17:53:46

1421 Fascia Wood A Deteriorated White Cracking Exterior Exterior Positive 23.6 0.3 23.9 mg/cm2 6/23/2021 17:54:14

1424 Window Sash Wood 65/66 Deteriorated Black Friction Exterior Exterior Positive 25.9 0.3 26.2 mg/cm2 6/23/2021 17:56:40

1425 Window Frame Wood 65/66 Deteriorated Red Cracking Exterior Exterior Positive 18.9 0.3 19.2 mg/cm2 6/23/2021 17:57:00

1426 Window Casing/Header Wood 5-8/34-38 Deteriorated Red Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 6/23/2021 17:58:47

1427 Window Sash Wood 5-8/34-38 Deteriorated Black Friction Exterior Exterior Positive 7.9 0.3 8.2 mg/cm2 6/23/2021 17:59:24

1428 Window Sill Wood 5-8/34-38 Deteriorated Red Cracking Exterior Exterior Positive 9.7 0.3 10 mg/cm2 6/23/2021 17:59:32

1431 Window Casing/Header Wood 67/68 Deteriorated Red Cracking Exterior Exterior Positive 6.7 0.3 7 mg/cm2 6/23/2021 18:01:57

515 12th Street, APT 3 - Table 1-XRF Results



1432 Upper Horizontal Trim Wood B Deteriorated Green Cracking Exterior Exterior Positive 23.6 0.3 23.9 mg/cm2 6/23/2021 18:04:03

1433 Shake Siding Wood B/D Deteriorated Green Cracking Exterior Exterior Positive 24.8 0.3 25.1 mg/cm2 6/23/2021 18:04:18

1434 Window Cornice Wood B/D Deteriorated Red Cracking Exterior Exterior Positive 27 0.3 27.3 mg/cm2 6/23/2021 18:04:33

1440 Wall Wood D Deteriorated Green Cracking Exterior Exterior Positive 19.8 0.3 20.1 mg/cm2 6/23/2021 18:07:52

1441 Window Casing/Header Wood 50/51 Deteriorated Red Cracking Exterior Exterior Positive 32 0 32 mg/cm2 6/23/2021 18:09:40

1442 Window Sill Wood 50/51 Deteriorated Red Cracking Exterior Exterior Positive 23.6 0.3 23.9 mg/cm2 6/23/2021 18:09:48
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