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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 090 
Property: 1618 West 18th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/17/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1618 West 18th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 

 
 
 
 



 4 

LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Basement Stairway, Upper Stair Riser (Side All) – 

Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

29  

2 Basement, Basement Stairway, Entry Door Casing/Header (Side 
B White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

40  

3 Floor 1, Living Room, Shoe Molding - Abatement – Remove and 
replace component followed by the application of two coats of 
high quality paint to match surrounding. 

49  

4 Floor 1, Living Room, Windows, Sash/Inside Stop/Sill (#s 1) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

51 
52 
53 

 

5 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Jamb/Slide/Middle Stop/Sill (#s 2) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal. 
Sill – Abatement – Strip paint from components and photograph 
for documentation.  Apply two coats of high quality appropriate 
paint to match surrounding. 

55 
56 
57 
58 
59 
60 

 

6 Floor 1, Living Room, To Basement Door, Jamb/Stop (Side D 
Gray) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

66 
67  

7 Floor 1, Living Room, Vent Cover (Side D Gray) – Abatement – 
Remove and replace or Strip all paint from jamb and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to both components. 

69  

8 Floor 1, Dining Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Jamb/Slide/Middle Stop/Sill (#s 3/4/18) – Abatement - 

84 
85 
86 
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Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

87 
88 
89 

9 Floor 1, Bathroom 1, Windows, Upper Sash (#s 17) – Abatement 
- Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

106  

10 Floor 1, Laundry Room, Windows, Upper Sash/Lower 
Sash/Inside Stop/Jamb/Slide/Middle Stop/Sill (#s 13-16) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

188 
189 
190 
191 
192 
193 

 

11 Floor 2, 2nd Floor Stairway, Windows, Upper Sash/Lower 
Sash/Jamb/Slide/Middle Stop (#s 25) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

203 
204 
206 
207 

 

12 Floor 2, 2nd Floor Stairway, Baseboard/Stair Stringer (Side 
C/D)/Stair Newel Post (Side All) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

210 
213 
216 

 

13 Floor 2, 2nd Floor Stairway, Stair Railing (Side All) – Abatement – 
Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

214  

14 Floor 2, Bedroom 1, Shoe Molding (Side All) – Remove and 
replace component followed by the application of two coats of 
high quality paint to match surrounding. 

226  

15 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Jamb/Slide/Middle Stop/Sill/Exterior Stop/Trough (#s 19-
21) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from components and photograph for documentation.  Apply two 
coats of high quality appropriate paint to match surrounding. 

228 
229 
230 
231 
232 
233 
235 
236 
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16 Floor 2, Bedroom 1, Windows, Casing/Header (#s 19-21) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

227  

17 Floor 2, Bedroom 1, Entry Door, Casing/Header/Jamb/Stop/Door 
(Side C)/Casing/Header/Door (Side A From Hallway) - 
Abatement – Remove and replace door components casing-to-
casing paint to match surrounding. 

237 
238 
239 
240 
345 
346 

 

18 Floor 2, Bedroom 2, Baseboard (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

261  

19 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Jamb/Slide/Middle Stop/Sill/Exterior Stop/Trough (#s 
22/23) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

264 
265 
266 
267 
268 
269 
270 
271 

 

20 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

300  

21 Floor 2, Bedroom 2, Closet Door, Jamb (Side B) – Abatement –
Strip all paint from jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

301  

22 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side C) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

277 
278  

23 Floor 2, Bedroom 2, Entry Door, Jamb (Side D) – Abatement –
Strip all paint from jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

273  

24 Floor 2, Bedroom 2, To Bathroom 2, Jamb (Side C) – Abatement 
–Strip all paint from jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

282  

25 Floor 2, Hallway, To Bedroom 2 Door, Casing/Header (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

347  

26 Floor 2, Hallway, Baseboard (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

344  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

27 Exterior, Fascia/Soffit/Eave (Side All)/ Front Patio Fascia (Side 
A/B/D) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

359 
360 
389  

28 Exterior, Upper Trim (Side All)/Front Patio Upper Trim (Side 
A/B/D) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

361 
388 

 
29 Exterior, Front Patio Upper Ceiling (Side All)/Upper Beam (Side 

A/B/D) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

363 
364 

 
30 Exterior, Window, Casing/Header/Sill (#’s 1-6/12-25/34-36) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

375 
376 
377 
378 
379 
381 
382 
383 
384 
385  

31 Exterior, Window, Exterior Stop (#’s ) – Abatement – Remove 
and replace Stop and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

166 

 
32 Exterior, Garage, Upper Wall/Upper Trim/Corner Trim (Side All) 

– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

390 
392 
393 
395 
396 
399  

33 Exterior, Garage, Fascia/Truss Ends (Side All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

398 
408 

 
34 Exterior, Garage, Windows, Sash (#s 31/33) – Abatement -– 

Strip paint from components and photograph for documentation.  
Apply two coats of high quality appropriate paint to match 
surrounding. 

410 
414 

 
35 Exterior, Garage, Windows, Casing/Header (#s 31/33) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

412 
413 

 
36 Exterior, Garage, Entry Door, Jamb (Side D) - Abatement – Strip 

paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 

402 

 
37 Exterior, Garage, Entry Door, Casing/Header (Side D) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

400 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1618 West 18th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt Install Hot Water Heater pressure relief valve down leg   
HH Alt    
HH Alt    

 PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures   
Include Upper Trim and Patio components in the Alternate. 
 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.       
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Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
 

Alt PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must      
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  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
PERMANENT SIDING-VINYL -  Full cover Garage 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
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ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition

29 Upper Stair Riser Wood All Deteriorated

40 Entry Door Casing/Header Wood B Deteriorated

49 Shoe Molding Wood All Deteriorated

51 Window Sash Wood 1 Deteriorated

52 Window Inside Stop Wood 1 Deteriorated

53 Window Sill Wood 1 Deteriorated

55 Window Upper Sash Wood 2 Deteriorated

56 Window Lower Sash Wood 2 Deteriorated

57 Window Inside Stop Wood 2 Deteriorated

58 Window Jamb/Slide Wood 2 Deteriorated

59 Window Middle Stop Wood 2 Deteriorated

60 Window Sill Wood 2 Deteriorated

66 To Basement Door Jamb Wood D Deteriorated

67 To Basement Door Stop Wood D Deteriorated

69 Vent Cover Metal D Deteriorated

84 Window Upper Sash Wood 3/4/18 Deteriorated

85 Window Lower Sash Wood 3/4/18 Deteriorated

86 Window Inside Stop Wood 3/4/18 Deteriorated

87 Window Jamb/Slide Wood 3/4/18 Deteriorated

88 Window Middle Stop Wood 3/4/18 Deteriorated

89 Window Sill Wood 3/4/18 Deteriorated

106 Window Upper Sash Wood 17 Deteriorated

166 Window Exterior Stop Wood 12 Deteriorated

188 Window Upper Sash Wood 13-16 Deteriorated

189 Window Lower Sash Wood 13-16 Deteriorated

190 Window Inside Stop Wood 13-16 Deteriorated

191 Window Jamb/Slide Wood 13-16 Deteriorated

192 Window Middle Stop Wood 13-16 Deteriorated

193 Window Sill Wood 13-16 Deteriorated

203 Window Upper Sash Wood 25 Deteriorated

204 Window Lower Sash Wood 25 Deteriorated

206 Window Jamb/Slide Wood 25 Deteriorated

207 Window Middle Stop Wood 25 Deteriorated

210 Baseboard Wood C/D Deteriorated

213 Stair Stringer Wood C/D Deteriorated

214 Stair Railing Wood All Deteriorated

216 Stair Newel Post Wood All Deteriorated

226 Shoe Molding Wood All Deteriorated

227 Window Casing/Header Wood 19-21 Deteriorated

228 Window Upper Sash Wood 19-21 Deteriorated

229 Window Lower Sash Wood 19-21 Deteriorated

230 Window Inside Stop Wood 19-21 Deteriorated

231 Window Sill Wood 19-21 Deteriorated

232 Window Middle Stop Wood 19-21 Deteriorated

1618 W 18th Street - Table 1-XRF Results



233 Window Jamb/Slide Wood 19-21 Deteriorated

235 Window Exterior Stop Wood 19-21 Deteriorated

236 Window Trough Wood 19-21 Deteriorated

237 Entry Door Casing/Header Wood C Deteriorated

238 Entry Door Jamb Wood C Deteriorated

239 Entry Door Stop Wood C Deteriorated

240 Entry Door Wood C Deteriorated

261 Baseboard Wood All Deteriorated

264 Window Upper Sash Wood 22/23 Deteriorated

265 Window Lower Sash Wood 22/23 Deteriorated

266 Window Inside Stop Wood 22/23 Deteriorated

267 Window Sill Wood 22/23 Deteriorated

268 Window Middle Stop Wood 22/23 Deteriorated

269 Window Jamb/Slide Wood 22/23 Deteriorated

270 Window Trough Wood 22/23 Deteriorated

271 Window Exterior Stop Wood 22/23 Deteriorated

273 Entry Door Jamb Wood D Deteriorated

277 Closet Door Jamb Wood C Deteriorated

278 Closet Door Stop Wood C Deteriorated

282 To Bathroom 2 Jamb Wood C Deteriorated

300 Closet Door Casing/Header Wood B Deteriorated

301 Closet Door Jamb Wood B Deteriorated

344 Baseboard Wood All Deteriorated

345 To Bedroom 1 Door Casing/Header Wood A Deteriorated

346 To Bedroom 1 Door Wood A Deteriorated

347 To Bedroom 2 Door Casing/Header Wood B Deteriorated

359 Fascia Wood All Deteriorated

360 Eave/Soffit Wood All Deteriorated

361 Upper Trim Wood All Deteriorated

363 Front Patio Ceiling Wood A Deteriorated

364 Front Patio Upper Beam Wood A/B/D Deteriorated

375 Window Casing/Header Wood 1 Deteriorated

376 Window Sill Wood 1 Deteriorated

377 Window Casing/Header Wood 5/19/20/34 Deteriorated

378 Window Sill Wood 5/19/20/34 Deteriorated

379 Window Casing/Header Wood 2-4/6/21-23 Deteriorated

381 Window Casing/Header Wood 12-15/35/36 Deteriorated

382 Window Sill Wood 12-15/35/36 Deteriorated

383 Window Casing/Header Wood 17/18/24/25 Deteriorated

384 Window Sill Wood 17/18/24/25 Deteriorated

385 Window Casing/Header Wood 16 Deteriorated

388 Front Patio Upper Trim Wood A/B/D Deteriorated

389 Front Fascia Wood A/B/D Deteriorated

390 Upper Wall Wood A Deteriorated

392 Upper Wall Wood B Deteriorated

393 Upper Wall Wood C Deteriorated

395 Upper Wall Wood D Deteriorated



396 Upper Trim Wood All Deteriorated

398 Fascia Wood All Deteriorated

399 Corner Trim Metal All Deteriorated

400 Entry Door Casing/Header Wood D Deteriorated

402 Entry Door Jamb Wood D Deteriorated

408 Truss Ends Wood All Deteriorated

410 Window Sash Wood 31 Deteriorated

412 Window Casing/Header Wood 31 Deteriorated

413 Window Casing/Header Wood 33 Deteriorated

414 Window Sash Wood 33 Deteriorated



Color Hazard Floor Room Result Concentration 3 SD

White Friction Basement Basement Stairway Positive 1.3 0.2

White Cracking Basement Basement Stairway Positive 10.7 0.3

Gray Impact 1 Living Room Positive 2.3 0.3

Gray Friction 1 Living Room Positive 22 0.3

Gray Friction 1 Living Room Positive 22.4 0.3

Gray Chewable 1 Living Room Positive 17.8 0.3

Gray Friction 1 Living Room Positive 22.4 0.3

Gray Friction 1 Living Room Positive 18.6 0.3

Gray Friction 1 Living Room Positive 23.6 0.3

Gray Friction 1 Living Room Positive 22.1 0.3

Gray Friction 1 Living Room Positive 10.6 0.3

Gray Chewable 1 Living Room Positive 19.4 0.3

Gray Friction 1 Living Room Positive 23.5 0.3

Gray Impact 1 Living Room Positive 1.1 0.2

Gray Friction 1 Living Room Positive 2.6 0.3

Gray Friction 1 Dining Room Positive 14.8 0.3

Gray Friction 1 Dining Room Positive 21.6 0.3

Gray Friction 1 Dining Room Positive 13.7 0.3

Gray Friction 1 Dining Room Positive 6.9 0.3

Gray Friction 1 Dining Room Positive 7.2 0.3

Gray Chewable 1 Dining Room Positive 3.7 0.3

Gray Friction 1 Bathroom 1 Positive 1.4 0.3

White Friction 1 Rear Enclosed Porch Positive 1.5 0.3

Gray Friction 1 Laundry Room Positive 17.6 0.3

Gray Friction 1 Laundry Room Positive 18.8 0.3

Gray Friction 1 Laundry Room Positive 18.5 0.3

Gray Friction 1 Laundry Room Positive 15.7 0.3

Gray Friction 1 Laundry Room Positive 11.9 0.3

Gray Chewable 1 Laundry Room Positive 13.3 0.3

White Friction 2 2nd Floor Stairway Positive 27.5 0.3

White Friction 2 2nd Floor Stairway Positive 28.2 0.3

White Friction 2 2nd Floor Stairway Positive 23.6 0.3

White Friction 2 2nd Floor Stairway Positive 11.3 0.3

Gray Cracking 2 2nd Floor Stairway Positive 24.8 0.3

Gray Cracking 2 2nd Floor Stairway Positive 24.5 0.3

Gray Friction 2 2nd Floor Stairway Positive 1.2 0.2

Gray Cracking 2 2nd Floor Stairway Positive 1.5 0.3

White Impact 2 Bedroom 1 Positive 0.8 0.2

White Cracking 2 Bedroom 1 Positive 17.3 0.3

White Friction 2 Bedroom 1 Positive 12.6 0.3

White Friction 2 Bedroom 1 Positive 13.8 0.3

White Friction 2 Bedroom 1 Positive 17.5 0.3

White Chewable 2 Bedroom 1 Positive 15 0.3

White Friction 2 Bedroom 1 Positive 11 0.3



White Friction 2 Bedroom 1 Positive 11.1 0.3

White Friction 2 Bedroom 1 Positive 5.9 0.3

White Impact 2 Bedroom 1 Positive 16 0.3

White Cracking 2 Bedroom 1 Positive 17 0.3

White Friction 2 Bedroom 1 Positive 18.3 0.3

White Impact 2 Bedroom 1 Positive 23.6 0.3

White Friction/Impact 2 Bedroom 1 Positive 13.9 0.3

White Cracking 2 Bedroom 2 Positive 11.8 0.3

White Friction 2 Bedroom 2 Positive 14.4 0.3

White Friction 2 Bedroom 2 Positive 17.4 0.3

White Friction 2 Bedroom 2 Positive 15.3 0.3

White Chewable 2 Bedroom 2 Positive 12.4 0.3

White Friction 2 Bedroom 2 Positive 5.6 0.3

White Friction 2 Bedroom 2 Positive 5.5 0.3

White Impact 2 Bedroom 2 Positive 12 0.3

White Friction 2 Bedroom 2 Positive 14.2 0.3

White Friction 2 Bedroom 2 Positive 13.2 0.3

Beige Friction 2 Bedroom 2 Positive 14.2 0.3

Beige Impact 2 Bedroom 2 Positive 16.8 0.3

White Friction 2 Bedroom 2 Positive 13.4 0.3

White Cracking 2 Bathroom 2 Positive 14 0.3

Beige Friction 2 Bathroom 2 Positive 17.6 0.3

White Cracking 2 Hallway Positive 22 0.3

White Cracking 2 Hallway Positive 19.3 0.3

White Friction/Impact 2 Hallway Positive 22.4 0.3

White Cracking 2 Hallway Positive 20.6 0.3

Beige Cracking Exterior Exterior Positive 16.8 0.3

Beige Cracking Exterior Exterior Positive 13.7 0.3

Beige Cracking Exterior Exterior Positive 9.3 0.3

Beige Cracking Exterior Exterior Positive 16.6 0.3

Red Cracking Exterior Exterior Positive 16.1 0.3

Red Cracking Exterior Exterior Positive 13.2 0.3

Red Chipping Exterior Exterior Positive 14.1 0.3

Gray Cracking Exterior Exterior Positive 11 0.3

Gray Chipping Exterior Exterior Positive 5.1 0.3

Gray Cracking Exterior Exterior Positive 15.8 0.3

Gray Cracking Exterior Exterior Positive 10.3 0.3

Gray Chipping Exterior Exterior Positive 1.4 0.3

Gray Cracking Exterior Exterior Positive 14.8 0.3

Gray Chipping Exterior Exterior Positive 2.2 0.3

Gray Cracking Exterior Exterior Positive 1.6 0.3

Red Cracking Exterior Exterior Positive 16.8 0.3

Beige Cracking Exterior Exterior Positive 17.1 0.3

Beige Cracking Exterior Exterior Garage Positive 2.4 0.3

Beige Cracking Exterior Exterior Garage Positive 1.9 0.3

Beige Cracking Exterior Exterior Garage Positive 5.4 0.3

Beige Cracking Exterior Exterior Garage Positive 2.2 0.3



Beige Cracking Exterior Exterior Garage Positive 2.5 0.3

Beige Cracking Exterior Exterior Garage Positive 3.4 0.3

Beige Cracking Exterior Exterior Garage Positive 2.8 0.3

Gray Cracking Exterior Exterior Garage Positive 5.3 0.3

Gray Impact Exterior Exterior Garage Positive 6.5 0.3

Beige Cracking Exterior Exterior Garage Positive 4.8 0.3

Gray Friction Exterior Exterior Garage Positive 1.4 0.3

Gray Cracking Exterior Exterior Garage Positive 6.7 0.3

Gray Cracking Exterior Exterior Garage Positive 8.6 0.3

Gray Friction Exterior Exterior Garage Positive 1 0.2



Total Pb Units Date Time

1.5 mg/cm2 6/15/2021 10:56:21

11 mg/cm2 6/15/2021 11:04:48

2.6 mg/cm2 6/15/2021 11:09:53

22.3 mg/cm2 6/15/2021 11:12:37

22.7 mg/cm2 6/15/2021 11:13:13

18.1 mg/cm2 6/15/2021 11:13:52

22.7 mg/cm2 6/15/2021 11:16:14

18.9 mg/cm2 6/15/2021 11:16:24

23.9 mg/cm2 6/15/2021 11:16:34

22.4 mg/cm2 6/15/2021 11:16:49

10.9 mg/cm2 6/15/2021 11:16:59

19.7 mg/cm2 6/15/2021 11:17:24

23.8 mg/cm2 6/15/2021 11:22:33

1.3 mg/cm2 6/15/2021 11:22:53

2.9 mg/cm2 6/15/2021 11:24:12

15.1 mg/cm2 6/15/2021 11:37:52

21.9 mg/cm2 6/15/2021 11:38:18

14 mg/cm2 6/15/2021 11:38:51

7.2 mg/cm2 6/15/2021 11:39:46

7.5 mg/cm2 6/15/2021 11:39:55

4 mg/cm2 6/15/2021 11:40:06

1.7 mg/cm2 6/15/2021 11:49:45

1.8 mg/cm2 6/15/2021 12:14:58

17.9 mg/cm2 6/15/2021 12:28:16

19.1 mg/cm2 6/15/2021 12:28:39

18.8 mg/cm2 6/15/2021 12:28:48

16 mg/cm2 6/15/2021 12:29:23

12.2 mg/cm2 6/15/2021 12:29:31

13.6 mg/cm2 6/15/2021 12:29:40

27.8 mg/cm2 6/15/2021 12:36:09

28.5 mg/cm2 6/15/2021 12:36:17

23.9 mg/cm2 6/15/2021 12:36:46

11.6 mg/cm2 6/15/2021 12:36:54

25.1 mg/cm2 6/15/2021 12:38:21

24.8 mg/cm2 6/15/2021 12:40:16

1.4 mg/cm2 6/15/2021 12:40:52

1.8 mg/cm2 6/15/2021 12:41:26

1 mg/cm2 6/15/2021 12:47:53

17.6 mg/cm2 6/15/2021 12:48:43

12.9 mg/cm2 6/15/2021 12:48:53

14.1 mg/cm2 6/15/2021 12:49:01

17.8 mg/cm2 6/15/2021 12:49:10

15.3 mg/cm2 6/15/2021 12:49:24

11.3 mg/cm2 6/15/2021 12:49:36



11.4 mg/cm2 6/15/2021 12:49:44

6.2 mg/cm2 6/15/2021 12:50:06

16.3 mg/cm2 6/15/2021 12:50:50

17.3 mg/cm2 6/15/2021 12:51:49

18.6 mg/cm2 6/15/2021 12:51:57

23.9 mg/cm2 6/15/2021 12:52:05

14.2 mg/cm2 6/15/2021 12:52:21

12.1 mg/cm2 6/15/2021 15:15:38

14.7 mg/cm2 6/15/2021 15:16:34

17.7 mg/cm2 6/15/2021 15:16:42

15.6 mg/cm2 6/15/2021 15:16:51

12.7 mg/cm2 6/15/2021 15:17:00

5.9 mg/cm2 6/15/2021 15:17:09

5.8 mg/cm2 6/15/2021 15:17:17

12.3 mg/cm2 6/15/2021 15:17:28

14.5 mg/cm2 6/15/2021 15:17:36

13.5 mg/cm2 6/15/2021 15:19:49

14.5 mg/cm2 6/15/2021 15:21:17

17.1 mg/cm2 6/15/2021 15:21:25

13.7 mg/cm2 6/15/2021 15:22:50

14.3 mg/cm2 6/15/2021 15:28:32

17.9 mg/cm2 6/15/2021 15:28:47

22.3 mg/cm2 6/15/2021 15:49:00

19.6 mg/cm2 6/15/2021 15:49:54

22.7 mg/cm2 6/15/2021 15:50:07

20.9 mg/cm2 6/15/2021 15:50:25

17.1 mg/cm2 6/15/2021 16:04:25

14 mg/cm2 6/15/2021 16:04:56

9.6 mg/cm2 6/15/2021 16:05:15

16.9 mg/cm2 6/15/2021 16:07:15

16.4 mg/cm2 6/15/2021 16:07:24

13.5 mg/cm2 6/15/2021 16:12:06

14.4 mg/cm2 6/15/2021 16:12:33

11.3 mg/cm2 6/15/2021 16:14:09

5.4 mg/cm2 6/15/2021 16:14:18

16.1 mg/cm2 6/15/2021 16:16:36

10.6 mg/cm2 6/15/2021 16:19:28

1.7 mg/cm2 6/15/2021 16:19:42

15.1 mg/cm2 6/15/2021 16:20:52

2.5 mg/cm2 6/15/2021 16:21:17

1.9 mg/cm2 6/15/2021 16:21:37

17.1 mg/cm2 6/15/2021 16:24:03

17.4 mg/cm2 6/15/2021 16:24:12

2.7 mg/cm2 6/15/2021 16:25:34

2.2 mg/cm2 6/15/2021 16:26:25

5.7 mg/cm2 6/15/2021 16:26:45

2.5 mg/cm2 6/15/2021 16:27:17



2.8 mg/cm2 6/15/2021 16:27:38

3.7 mg/cm2 6/15/2021 16:28:16

3.1 mg/cm2 6/15/2021 16:28:52

5.6 mg/cm2 6/15/2021 16:29:16

6.8 mg/cm2 6/15/2021 16:29:40

5.1 mg/cm2 6/15/2021 16:31:31

1.7 mg/cm2 6/15/2021 16:32:28

7 mg/cm2 6/15/2021 16:32:50

8.9 mg/cm2 6/15/2021 16:33:14

1.2 mg/cm2 6/15/2021 16:33:23
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