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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 091 
Property: 913 South Cecelia Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/12/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

913 South Cecelia Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, To Room 3, Door Screen, (Side C Purple) - 

Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

14  

2 Basement, Room 1, To Room 2, Door Frame (Side C White) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

15  

3 Basement, Room 1, Closet Door, Door Frame (Side A White) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

16  

4 Basement, Room 1, Closet Door, Stop/Door (Side A White) - 
Abatement – Remove and replace Stop, Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

17 
18  

5 Basement, Room 1 Closet, Shelf (Side All White) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material or remove and replace component followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

25  

6 Floor 1, Front Entry, Entry Door, Jamb (Side A Brown) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

59  

7 Floor 1, Rear Entry, Ceiling/Ceiling Beam (Side All)/Wall (Side D 
White)/ - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

126 
127 
128 

 

8 Floor 1, Rear Entry, Floor (All Concrete Gray) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

129  

9 Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side A 
White)/ - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

130  

10 Floor 1, Rear Entry, To Kitchen Door, Jamb (Side A White) – 
Abatement – Strip all paint from jamb and photograph for 

131  
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documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

11 Floor 1, Rear Entry, Entry Door, Sill (Side A Gray) – Abatement 
– Strip all paint from Sill and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

138  

12 Floor 1, Kitchen, Wall Above Drop Ceiling (Side All Blue)/ - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

159  

13 Floor 1, Kitchen, To Rear Entry Door, Door (Side C White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

173  

14 Floor 1, Hallway, Ceiling (Side All White) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

184  

15 Floor 2, Bedroom 1 Closet 1, Wall (Side D White) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

248  

16 Floor 2, Bedroom 2, Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

260  

17 Floor 2, Bedroom 2 Closet, Wall (Side A White) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

260  

18 Floor 2, Bedroom 3 Closet 2, Door Casing/Header (Side B 
White) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

318  

19 Floor 2, Bedroom 3, Closet Door, Stop (Side B White) - 
Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint. 

302  

20 Floor 2, Bathroom 2, Wall (Side B/C/D Beige)/Ceiling (All) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

323 
324 
325 
326 

 

21 Floor 2, Bathroom 2, Windows, Casing/Header (#s 13) - Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

330  

22 Floor 2, Bathroom 2, Windows, Sill/Inside Stop (#s 13) – 
Abatement – Remove and replace stop, Strip all paint from Sill 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

3313 
332  

23 Floor 2, Bathroom 2, Entry Door, Casing/Header (Side B Beige) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

333  

24 Floor 2, Bathroom 2, Entry Door, Jamb (Side B Beige) – 
Abatement – Strip all paint from jamb and photograph for 

334  
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documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

25 Exterior, Font Patio, Upper Beam (Sides A/B/D White) – Interim 
– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

364 

 
26 Exterior, Windows, Exterior Stop (#s 1-4/6/8-14) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

379 
382 
392 
397  

    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (913 S. Celelia Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
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ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt Sheetrock and finish exposed studs in Bathroom1/Rear Entry   
HH Alt    

Alt    
Alt    
Alt    

    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 To Room 3 Screen Door Wood C Deteriorated Purple Friction/Impact Basement Room 1 Positive 20.3 0.3 20.6 mg/cm2 7/22/2021 11:00:34

15 To Room 2 Door Frame Wood C Deteriorated White Cracking Basement Room 1 Positive 5.7 0.3 6 mg/cm2 7/22/2021 11:01:14

16 Closet Door Frame Wood A Deteriorated White Cracking Basement Room 1 Positive 4.5 0.3 4.8 mg/cm2 7/22/2021 11:02:16

17 Closet Door Stop Wood A Deteriorated White Impact Basement Room 1 Positive 2 0.3 2.3 mg/cm2 7/22/2021 11:02:25

18 Closet Door Wood A Deteriorated White Friction/Impact Basement Room 1 Positive 24.4 0.3 24.7 mg/cm2 7/22/2021 11:02:38

25 Shelf Wood All Deteriorated White Friction Basement Room 1 Closet Positive 10.9 0.3 11.2 mg/cm2 7/22/2021 11:05:10

59 Entry Door Jamb Wood A Deteriorated Brown Friction 1 Front Entry Positive 20.9 0.3 21.2 mg/cm2 7/22/2021 11:28:03

126 Wall Wood D Deteriorated White Cracking 1 Rear Entry Positive 21.3 0.3 21.6 mg/cm2 7/22/2021 12:05:13

127 Ceiling Wood All Deteriorated White Cracking 1 Rear Entry Positive 27.1 0.3 27.4 mg/cm2 7/22/2021 12:05:45

128 Ceiling Beam Wood - Deteriorated White Cracking 1 Rear Entry Positive 18 0.3 18.3 mg/cm2 7/22/2021 12:06:10

129 Floor Concrete All Deteriorated Gray Friction 1 Rear Entry Positive 0.8 0.2 1 mg/cm2 7/22/2021 12:06:30

130 To Kitchen Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 21.7 0.3 22 mg/cm2 7/22/2021 12:07:54

131 To Kitchen Door Jamb Wood A Deteriorated White Friction 1 Rear Entry Positive 13.3 0.3 13.6 mg/cm2 7/22/2021 12:08:15

138 Entry Door Sill Wood A Deteriorated Gray Friction 1 Rear Entry Positive 4.7 0.3 5 mg/cm2 7/22/2021 12:10:42

159 Wall Above Drop Ceiling Plaster All Deteriorated Blue Cracking 1 Kitchen Positive 12.2 0.3 12.5 mg/cm2 7/22/2021 12:27:54

173 To Rear Entry Door Wood C Deteriorated White Friction/Impact 1 Kitchen Positive 0.8 0.2 1 mg/cm2 7/22/2021 12:34:56

184 Ceiling Plaster All Deteriorated White Cracking 1 Hallway Positive 1.1 0.2 1.3 mg/cm2 7/22/2021 12:42:41

248 Wall Plaster D Deteriorated White Cracking 2 Bedroom 1 Closet 1 Positive 1.6 0.3 1.9 mg/cm2 7/22/2021 13:10:13

260 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 2 Positive 1 0.2 1.2 mg/cm2 7/22/2021 13:16:42

275 Wall Plaster A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 0.8 0.2 1 mg/cm2 7/22/2021 13:20:30

302 Closet 1 Door Stop Wood B Deteriorated White Impact 2 Bedroom 3 Positive 2.4 0.3 2.7 mg/cm2 7/22/2021 13:30:24

318 Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 3.7 0.3 4 mg/cm2 7/22/2021 13:35:35

323 Wall Plaster B Deteriorated Beige Cracking 2 Bathroom 2 Positive 4.8 0.3 5.1 mg/cm2 7/22/2021 13:40:18

324 Wall Plaster C Deteriorated Beige Cracking 2 Bathroom 2 Positive 6.7 0.3 7 mg/cm2 7/22/2021 13:40:41

325 Wall Plaster D Deteriorated Beige Cracking 2 Bathroom 2 Positive 3.9 0.3 4.2 mg/cm2 7/22/2021 13:41:03

326 Ceiling Plaster All Deteriorated Beige Cracking 2 Bathroom 2 Positive 6.1 0.3 6.4 mg/cm2 7/22/2021 13:41:24

330 Window Casing/Header Wood 13 Deteriorated Beige Cracking 2 Bathroom 2 Positive 7.5 0.3 7.8 mg/cm2 7/22/2021 13:42:18

331 Window Inside Stop Wood 13 Deteriorated Beige Cracking 2 Bathroom 2 Positive 5.9 0.3 6.2 mg/cm2 7/22/2021 13:42:32

332 Window Sill Wood 13 Deteriorated Beige Chewable 2 Bathroom 2 Positive 6.2 0.3 6.5 mg/cm2 7/22/2021 13:42:42

333 Entry Door Casing/Header Wood B Deteriorated Beige Cracking 2 Bathroom 2 Positive 6.6 0.3 6.9 mg/cm2 7/22/2021 13:43:02

334 Entry Door Jamb Wood B Deteriorated Beige Friction 2 Bathroom 2 Positive 6.3 0.3 6.6 mg/cm2 7/22/2021 13:43:13

364 Front Patio Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 24.9 0.3 25.2 mg/cm2 7/22/2021 14:27:57

379 Window Exterior Stop Wood 1/2/9/10 Deteriorated Black Cracking Exterior Exterior Positive 23.5 0.3 23.8 mg/cm2 7/22/2021 14:37:25

382 Window Exterior Stop Wood 3/4/11 Deteriorated Black Cracking Exterior Exterior Positive 6.1 0.3 6.4 mg/cm2 7/22/2021 14:39:41

392 Window Exterior Stop Wood 6/12 Deteriorated Black Cracking Exterior Exterior Positive 19.5 0.3 19.8 mg/cm2 7/22/2021 14:44:48

397 Window Exterior Stop Wood 8/13-14 Deteriorated Black Cracking Exterior Exterior Positive 14.4 0.3 14.7 mg/cm2 7/22/2021 14:47:52

913 S Cecelia Street - Positive XRF Results
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