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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 091 
Property: 1214 Jennings Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/12/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1214 Jennings Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Support Beam (Side Blue) - Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

10  

2 Basement, Basement Stairway, Stair Stringer (Side All Blue) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

27  

3 Floor 1, Front Entry, Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

38  

4 Floor 1, Front Entry, Window, Sash (#s 2) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

42  

5 Floor 1, Laundry Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 5) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

103 
104 
105 
106 

 

6 Floor 1, Rear Entry, Wall (Side A/B White)/Ceiling (All) - Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

112 
113 
116 

 

7 Floor 1, Rear Entry, Baseboard (All Stain) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

119  

8 Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side A 
White) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

120  

9 Floor 1, Rear Entry, To Kitchen Door, Jamb/Stop (Side A Purple) 
– Abatement – Remove and replace Stop, Strip all paint from 
jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

121 
122  

10 Floor 1, Living Room, Window, Trough (#s 6-9) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

146  
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11 Floor 1, Dining Room, Window, Trough (#s 1/10) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

168 
169  

12 Floor 2, 2nd Floor Stairway, Wall (Side A/D Blue)/Ceiling (All) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

183 
185 
186 

 

13 Floor 2, 2nd Floor Stairway, Window, Middle Stop (#s 13) – 
Abatement – Remove and replace Stop and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

194  

14 Floor 2, 2nd Floor Stairway, Window, Trough (#s 13) – 
Abatement – Paint film stabilization followed by the installation of 
a wear resistant material, caulk all seams to create a dust-tight 
seal. 

196  

15 Floor 2, Bathroom 1, Wall (Side A/D Purple)/Ceiling (All) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

204 
207 
208 

 

16 Floor 2, Bedroom 1, Wall (Side All Purple) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

225 
226 
227 
228 

 

17 Floor 2, Bedroom 1, To Room 2 Door Stop (Side C White) – 
Abatement – Remove and replace Stop and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

255  

18 
Floor 2, Room 2, Wall/Ceiling/Crown Molding/Baseboard (Side 
All) - Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

284 
285 
286 
287 
288 
289 
291 

 

19 Floor 2, Room 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough (#s 15-18) – Abatement 
- Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
component and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint. 

293 
294 
295 
296 
297 
298 
300 
301 
302 
303 
239 

 

 

20 Floor 2, Room 2, Window, Casing/Header (#s 15-18) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

292 
299  

21 Floor 2, Room 2, Window, Frame (Side B/D White) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

304  

22 Floor 2, Room 2, Window, Sill (Side B/D White) - – Abatement – 
Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

306  
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23 Floor 2, Room 2, Entry Door, Sill (Side A White) - – Abatement – 
Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

310  

24 Floor 2, Room 2, Entry Door, Casing/Header (Side A White) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

307  

25 Floor 2, Bedroom 2, Wall (Side All Purple) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

313 
314 
315 
316 

 

26 Floor 2, Bedroom 2, Window, Trough (#s 19/20) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

327  

27 Floor 2, Bedroom 3, Wall/Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

349 
350 
351 
352 
353 

 

28 Floor 2, Bedroom 3 Closet, Wall/Ceiling (Side All) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

374 
375 
376 
377 
378 

 

29 Floor 2, Hallway, Wall/Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

385 
386 
387 
388 
389 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

30 
 

Exterior House, Soil, (Side A/B/D)/Child Play Area (Side A) - 
Install 6-inches of mulch to cover Bare Soil along Side within the 
drip-line of the house. 

 

 
31 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim/Lower 

Board (Sides All) – Interim – Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

402 
403 
405 
406 
409 
410 
425 
426  

32 Exterior, Fascia (Sides All) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

408 

 
33 Exterior, Front Patio Ceiling (Sides All)/Front Patio Upper Beam 

(Side A/B/D) – Interim – Paint Stabilization followed by two coats 
of high quality appropriate paint. Repaint to match existing. 

411 
412 

  
34 Exterior, Rear Porch Ceiling/Column (Sides All)/Rear Porch 

Upper Beam (Side C)– Interim – Paint Stabilization followed by 

438 
439 
440  
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two coats of high quality appropriate paint. Repaint to match 
existing. 

35 Exterior, Window, Casing/Header/Sill (#s 1/2/5-12/15-17/19/20) 
– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

418 
420 
427 
429 
431 
433  

36 Exterior, Window, Exterior Stop (#s 1/3/4/6-13/18/19/20) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

69 
147 
170 
197 
240 
328 
365 

  
37 Exterior, Window, Casing/Header (#s 3/4/13/14) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

422 

 
38 Exterior, Exterior Garage, Upper Wall (Side B/C/D)/Corner 

Trim/Upper Trim (Sides All) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

449 
451 
452 
455 
459  

39 Exterior, Exterior Garage, Fascia (Sides All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

454 

 
40 Exterior, Exterior Garage, Entry Door, Casing/Header (Side B) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

456 

 
41 Exterior, Exterior Garage, Entry Door, Jamb/Stop (Side B 

Purple) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

457 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1214 Jennings Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt    
HH Alt GUTTERS AND DOWNSPOUTS (Seamless Steel or 

Aluminum) 
  DOWNSPOUT FLEX EXTENSIONS  
All downspouts on house, garage, and additions.  Install 
transition boots and flex extensions on all downspouts around 
house. 
 
Install new gutters and downspouts on entire system of 
structure.  New gutter work to be installed shall be steel or 
aluminum. Gutters to be 5-inch Style K in standard colors.  
Down drops and spouts to be 3”x4”.   
All fittings to be sealed with gutter seal.  Gutters and 
downspouts to have a baked enamel finish.  
Steel gutter shall be 26 Gauge.  Aluminum gutter shall be .032 
thickness.  Support / attach aluminum gutter a minimum of 24" 
on center.   Steel may span further.  All gutter systems shall 
ensure adequate drainage to protect the structure.  Divert the 
water away from the foundation using downspout extensions.  
Use splash blocks where appropriate.     

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
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Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 

Alt PERMANENT SIDING-VINYL -  Full cover Garage and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia.   
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 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 

 PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

10 Support Beam Wood - Deteriorated Blue Cracking Basement Room 1 Positive 7.8 0.3 8.1 mg/cm2 8/4/2021 12:39:22

27 Stair Stringer Wood All Deteriorated Blue Cracking Basement Basement Stairway Positive 1.1 0.2 1.3 mg/cm2 8/4/2021 12:48:46

38 Ceiling Plaster All Deteriorated White Cracking 1 Front Entry Positive 5.4 0.3 5.7 mg/cm2 8/4/2021 12:58:08

42 Window Sash Wood 2 Deteriorated Stain Cracking 1 Front Entry Positive 0.9 0.2 1.1 mg/cm2 8/4/2021 13:00:04

69 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Kitchen Positive 30 0 30 mg/cm2 8/4/2021 13:12:42

103 Window Jamb/Slide Wood 5 Deteriorated Brown Friction 1 Laundry Room Positive 1.2 0.2 1.4 mg/cm2 8/4/2021 13:27:45

104 Window Middle Stop Wood 5 Deteriorated Brown Friction 1 Laundry Room Positive 1.9 0.3 2.2 mg/cm2 8/4/2021 13:28:12

105 Window Trough Wood 5 Deteriorated White Impact 1 Laundry Room Positive 4.9 0.3 5.2 mg/cm2 8/4/2021 13:28:32

106 Window Exterior Stop Wood 5 Deteriorated White Cracking 1 Laundry Room Positive 39 0 39 mg/cm2 8/4/2021 13:28:47

112 Wall Plaster A Deteriorated White Cracking 1 Rear Entry Positive 1.3 0.2 1.5 mg/cm2 8/4/2021 13:32:49

113 Wall Plaster B Deteriorated White Cracking 1 Rear Entry Positive 1.6 0.3 1.9 mg/cm2 8/4/2021 13:33:31

116 Ceiling Wood All Deteriorated White Cracking 1 Rear Entry Positive 20.2 0.3 20.5 mg/cm2 8/4/2021 13:34:21

119 Baseboard Wood All Deteriorated Stain Cracking 1 Rear Entry Positive 0.8 0.2 1 mg/cm2 8/4/2021 13:35:23

120 To Kitchen Door Casing/Header Wood A Deteriorated White Cracking 1 Rear Entry Positive 1.4 0.3 1.7 mg/cm2 8/4/2021 13:36:07

121 To Kitchen Door Jamb Wood A Deteriorated Purple Friction 1 Rear Entry Positive 36 0 36 mg/cm2 8/4/2021 13:36:24

122 To Kitchen Door Stop Wood A Deteriorated Purple Impact 1 Rear Entry Positive 39 0 39 mg/cm2 8/4/2021 13:36:36

146 Window Trough Wood 6-9 Deteriorated White Impact 1 Living Room Positive 40 0 40 mg/cm2 8/4/2021 13:48:15

147 Window Exterior Stop Wood 6-9 Deteriorated White Cracking 1 Living Room Positive 31 0 31 mg/cm2 8/4/2021 13:48:27

168 Window Trough Wood 1/10 Deteriorated White Impact 1 Dining Room Positive 1.1 0.2 1.3 mg/cm2 8/4/2021 13:58:58

169 Window Trough Wood 1/10 Deteriorated White Impact 1 Dining Room Positive 19.6 0.3 19.9 mg/cm2 8/4/2021 13:59:31

170 Window Exterior Stop Wood 1/10 Deteriorated White Cracking 1 Dining Room Positive 20.6 0.3 20.9 mg/cm2 8/4/2021 13:59:57

183 Wall Plaster A Deteriorated Blue Cracking 2 2nd Floor Stairway Positive 6.1 0.3 6.4 mg/cm2 8/4/2021 14:26:32

185 Wall Plaster D Deteriorated Blue Cracking 2 2nd Floor Stairway Positive 5.8 0.3 6.1 mg/cm2 8/4/2021 14:27:08

186 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Stairway Positive 5 0.3 5.3 mg/cm2 8/4/2021 14:27:39

194 Window Middle Stop Wood 13 Deteriorated Stain Friction 2 2nd Floor Stairway Positive 1.3 0.2 1.5 mg/cm2 8/4/2021 14:29:42

196 Window Trough Wood 13 Deteriorated White Impact 2 2nd Floor Stairway Positive 31 0 31 mg/cm2 8/4/2021 14:30:33

197 Window Exterior Stop Wood 13 Deteriorated White Cracking 2 2nd Floor Stairway Positive 20.3 0.3 20.6 mg/cm2 8/4/2021 14:30:46

204 Wall Plaster A Deteriorated Purple Cracking 2 Bathroom 1 Positive 1 0.2 1.2 mg/cm2 8/4/2021 14:35:29

207 Wall Plaster D Deteriorated Purple Cracking 2 Bathroom 1 Positive 1 0.2 1.2 mg/cm2 8/4/2021 14:36:18

208 Ceiling Plaster All Deteriorated Purple Cracking 2 Bathroom 1 Positive 5 0.3 5.3 mg/cm2 8/4/2021 14:36:49

225 Wall Plaster B Deteriorated purple Cracking 2 Bedroom 1 Positive 4.5 0.3 4.8 mg/cm2 8/4/2021 14:43:54

226 Wall Plaster C Deteriorated purple Cracking 2 Bedroom 1 Positive 5 0.3 5.3 mg/cm2 8/4/2021 14:44:21

227 Wall Plaster D Deteriorated purple Cracking 2 Bedroom 1 Positive 5.3 0.3 5.6 mg/cm2 8/4/2021 14:44:38

228 Wall Plaster A Deteriorated purple Cracking 2 Bedroom 1 Positive 6.4 0.3 6.7 mg/cm2 8/4/2021 14:44:52

239 Window Trough Wood 18 Deteriorated White Impact 2 Bedroom 1 Positive 30 0 30 mg/cm2 8/4/2021 14:48:33

240 Window Exterior Stop Wood 18 Deteriorated White Cracking 2 Bedroom 1 Positive 27.1 0.3 27.4 mg/cm2 8/4/2021 14:48:57

255 To Room 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 4.3 0.3 4.6 mg/cm2 8/4/2021 14:55:30

284 Wall Wood A Deteriorated White Cracking 2 Room 2 Positive 26.1 0.3 26.4 mg/cm2 8/4/2021 15:07:13

285 Wall Wood B Deteriorated White Cracking 2 Room 2 Positive 6.2 0.3 6.5 mg/cm2 8/4/2021 15:07:25

286 Wall Wood C Deteriorated White Cracking 2 Room 2 Positive 4.7 0.3 5 mg/cm2 8/4/2021 15:07:44

287 Wall Wood D Deteriorated White Cracking 2 Room 2 Positive 6.5 0.3 6.8 mg/cm2 8/4/2021 15:07:57

288 Ceiling Wood All Deteriorated White Cracking 2 Room 2 Positive 5.7 0.3 6 mg/cm2 8/4/2021 15:08:41

289 Crown Molding Wood All Deteriorated White Cracking 2 Room 2 Positive 5.5 0.3 5.8 mg/cm2 8/4/2021 15:09:00

291 Baseboard Wood All Deteriorated White Cracking 2 Room 2 Positive 1.4 0.2 1.6 mg/cm2 8/4/2021 15:09:30

292 Window Casing/Header Wood 15-17 Deteriorated White Cracking 2 Room 2 Positive 5.2 0.3 5.5 mg/cm2 8/4/2021 15:09:58

293 Window Upper Sash Wood 15-17 Deteriorated White Friction 2 Room 2 Positive 3.5 0.3 3.8 mg/cm2 8/4/2021 15:10:13

294 Window Lower Sash Wood 15-17 Deteriorated White Friction 2 Room 2 Positive 4.5 0.3 4.8 mg/cm2 8/4/2021 15:10:23

295 Window Inside Stop Wood 15-17 Deteriorated White Friction 2 Room 2 Positive 4 0.3 4.3 mg/cm2 8/4/2021 15:10:44

296 Window Sill Wood 15-17 Deteriorated White Chewable 2 Room 2 Positive 3.9 0.3 4.2 mg/cm2 8/4/2021 15:11:06

297 Window Middle Stop Wood 15-17 Deteriorated White Friction 2 Room 2 Positive 3 0.3 3.3 mg/cm2 8/4/2021 15:11:36

298 Window Jamb/Slide Wood 15-17 Deteriorated White Friction 2 Room 2 Positive 3.4 0.3 3.7 mg/cm2 8/4/2021 15:11:45

299 Window Casing/Header Wood 18 Deteriorated White Cracking 2 Room 2 Positive 25.3 0.3 25.6 mg/cm2 8/4/2021 15:12:10

300 Window Upper Sash Wood 18 Deteriorated White Friction 2 Room 2 Positive 12.9 0.3 13.2 mg/cm2 8/4/2021 15:12:24

301 Window Lower Sash Wood 18 Deteriorated White Friction 2 Room 2 Positive 15.1 0.3 15.4 mg/cm2 8/4/2021 15:12:33

302 Window Inside Stop Wood 18 Deteriorated White Friction 2 Room 2 Positive 19.3 0.3 19.6 mg/cm2 8/4/2021 15:12:44
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303 Window Sill Wood 18 Deteriorated White Chewable 2 Room 2 Positive 28.7 0.3 29 mg/cm2 8/4/2021 15:12:59

304 Window Frame Wood B/D Deteriorated White Cracking 2 Room 2 Positive 4.6 0.3 4.9 mg/cm2 8/4/2021 15:13:32

306 Window Sill Wood B/D Deteriorated White Chewable 2 Room 2 Positive 2.3 0.3 2.6 mg/cm2 8/4/2021 15:13:51

307 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Room 2 Positive 24.6 0.3 24.9 mg/cm2 8/4/2021 15:14:17

310 Entry Door Sill Wood A Deteriorated White Chewable 2 Room 2 Positive 20.5 0.3 20.8 mg/cm2 8/4/2021 15:15:09

313 Wall Plaster A Deteriorated Purple Cracking 2 Bedroom 2 Positive 4.8 0.3 5.1 mg/cm2 8/4/2021 15:19:04

314 Wall Plaster B Deteriorated Purple Cracking 2 Bedroom 2 Positive 5.9 0.3 6.2 mg/cm2 8/4/2021 15:19:20

315 Wall Plaster C Deteriorated Purple Cracking 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 8/4/2021 15:19:32

316 Wall Plaster D Deteriorated Purple Cracking 2 Bedroom 2 Positive 3.9 0.3 4.2 mg/cm2 8/4/2021 15:19:46

327 Window Trough Wood 19/20 Deteriorated White Impact 2 Bedroom 2 Positive 29.2 0.3 29.5 mg/cm2 8/4/2021 15:23:42

328 Window Exterior Stop Wood 19/20 Deteriorated White Cracking 2 Bedroom 2 Positive 33 0 33 mg/cm2 8/4/2021 15:23:55

349 Wall Plaster A Deteriorated Purple Cracking 2 Bedroom 3 Positive 5.9 0.3 6.2 mg/cm2 8/4/2021 15:32:45

350 Wall Plaster B Deteriorated Purple Cracking 2 Bedroom 3 Positive 4.3 0.3 4.6 mg/cm2 8/4/2021 15:33:00

351 Wall Plaster C Deteriorated Purple Cracking 2 Bedroom 3 Positive 5.6 0.3 5.9 mg/cm2 8/4/2021 15:33:11

352 Wall Plaster D Deteriorated Purple Cracking 2 Bedroom 3 Positive 4.4 0.3 4.7 mg/cm2 8/4/2021 15:33:25

353 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Positive 5.9 0.3 6.2 mg/cm2 8/4/2021 15:33:53

365 Window Exterior Stop Wood 11/12 Deteriorated White Friction 2 Bedroom 3 Positive 37 0 37 mg/cm2 8/4/2021 15:37:13

374 Wall Plaster A Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.7 0.3 2 mg/cm2 8/4/2021 15:40:02

375 Wall Plaster B Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.7 0.3 2 mg/cm2 8/4/2021 15:40:16

376 Wall Plaster C Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.7 0.3 2 mg/cm2 8/4/2021 15:40:30

377 Wall Plaster D Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.6 0.3 1.9 mg/cm2 8/4/2021 15:40:42

378 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.6 0.3 1.9 mg/cm2 8/4/2021 15:40:53

385 Wall Plaster A Deteriorated Blue Cracking 2 Hallway Positive 5.3 0.3 5.6 mg/cm2 8/4/2021 15:45:32

386 Wall Plaster B Deteriorated Blue Cracking 2 Hallway Positive 3.4 0.3 3.7 mg/cm2 8/4/2021 15:45:47

387 Wall Plaster C Deteriorated Blue Cracking 2 Hallway Positive 6.1 0.3 6.4 mg/cm2 8/4/2021 15:46:02

388 Wall Plaster D Deteriorated Blue Cracking 2 Hallway Positive 4.9 0.3 5.2 mg/cm2 8/4/2021 15:46:14

389 Ceiling Plaster All Deteriorated White Cracking 2 Hallway Positive 6.2 0.3 6.5 mg/cm2 8/4/2021 15:46:37

402 Upper Wall Wood A Deteriorated Yellow Cracking Exterior Exterior Positive 31 0 31 mg/cm2 8/4/2021 16:20:33

403 Upper Wall Wood B Deteriorated Yellow Cracking Exterior Exterior Positive 32 0 32 mg/cm2 8/4/2021 16:21:02

405 Upper Wall Wood C Deteriorated Yellow Cracking Exterior Exterior Positive 29.5 0.3 29.8 mg/cm2 8/4/2021 16:21:45

406 Upper Wall Wood D Deteriorated Yellow Cracking Exterior Exterior Positive 27.3 0.3 27.6 mg/cm2 8/4/2021 16:22:24

408 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 36 0 36 mg/cm2 8/4/2021 16:25:20

409 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 37 0 37 mg/cm2 8/4/2021 16:25:45

410 Corner Trim Wood All Deteriorated Yellow Cracking Exterior Exterior Positive 31 0 31 mg/cm2 8/4/2021 16:26:05

411 Front Patio Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 12.7 0.3 13 mg/cm2 8/4/2021 16:26:35

412 Front Patio Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 35 0 35 mg/cm2 8/4/2021 16:26:49

418 Window Casing/Header Wood 1/2/11/12 Deteriorated White Cracking Exterior Exterior Positive 33 0 33 mg/cm2 8/4/2021 16:29:10

420 Window Sill Wood 1/2/11/12 Deteriorated White Chewable Exterior Exterior Positive 37 0 37 mg/cm2 8/4/2021 16:29:36

422 Window Casing/Header Wood 3/4/13/14 Deteriorated White Cracking Exterior Exterior Positive 26.8 0.3 27.1 mg/cm2 8/4/2021 16:31:43

425 Lower Trim Wood All Deteriorated Yellow Cracking Exterior Exterior Positive 6.5 0.3 6.8 mg/cm2 8/4/2021 16:32:23

426 Lower Board Wood All Deteriorated Yellow Cracking Exterior Exterior Positive 29.1 0.3 29.4 mg/cm2 8/4/2021 16:32:35

427 Window Casing/Header Wood 7-10/19/20 Deteriorated White Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 8/4/2021 16:33:39

429 Window Sill Wood 7-10/19/20 Deteriorated White Chewable Exterior Exterior Positive 3.4 0.3 3.7 mg/cm2 8/4/2021 16:34:01

431 Window Casing/Header Wood 5/6/15-17 Deteriorated White Cracking Exterior Exterior Positive 2.1 0.3 2.4 mg/cm2 8/4/2021 16:36:26

433 Window Sill Wood 5/6/15-17 Deteriorated White Chewable Exterior Exterior Positive 3.7 0.3 4 mg/cm2 8/4/2021 16:36:49

438 Rear Porch Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 27.8 0.3 28.1 mg/cm2 8/4/2021 16:41:37

439 Rear Porch Upper Beam Wood C Deteriorated Yellow Cracking Exterior Exterior Positive 22.6 0.3 22.9 mg/cm2 8/4/2021 16:41:47

440 Rear Porch Column Wood All Deteriorated White Cracking Exterior Exterior Positive 26.7 0.3 27 mg/cm2 8/4/2021 16:42:02

449 Upper Wall Wood B Deteriorated Yellow Cracking Exterior Exterior Garage Positive 4.3 0.3 4.6 mg/cm2 8/4/2021 16:57:31

451 Upper Wall Wood C Deteriorated Yellow Cracking Exterior Exterior Garage Positive 3.7 0.3 4 mg/cm2 8/4/2021 16:58:37

452 Upper Wall Wood D Deteriorated Yellow Cracking Exterior Exterior Garage Positive 2.6 0.3 2.9 mg/cm2 8/4/2021 16:59:05

454 Fascia Wood All Deteriorated Yellow Cracking Exterior Exterior Garage Positive 3.2 0.3 3.5 mg/cm2 8/4/2021 17:02:56

455 Corner Trim Wood All Deteriorated Yellow Cracking Exterior Exterior Garage Positive 3 0.3 3.3 mg/cm2 8/4/2021 17:03:06

456 Entry Door Casing/Header Wood B Deteriorated Yellow Cracking Exterior Exterior Garage Positive 4.5 0.3 4.8 mg/cm2 8/4/2021 17:03:24

457 Entry Door Jamb Wood B Deteriorated Yellow Friction Exterior Exterior Garage Positive 4.8 0.3 5.1 mg/cm2 8/4/2021 17:03:35
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459 Upper Trim Wood All Deteriorated Yellow Cracking Exterior Exterior Garage Positive 3 0.3 3.3 mg/cm2 8/4/2021 17:04:53
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