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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 091 
Property: 2126 Grandview Boulevard 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/12/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2126 Grandview Boulevard 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Entry Door, Frame/Stop (Side C White) – 

Abatement – Remove and replace Stop. Frame -Strip paint 2 
inches from all friction and impact surfaces, paint stabilization on 
entire side of failed component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

88 
89  

2 Basement, Basement Stairway, Wall (Side A/B/C/D 
White/Red)/Joist (Side A/C/D White)/Stair Stringer (Side All Red) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

99 
100 
101 
105 
121 
122 
120 

 

3 Basement, Basement Stairway, Stair Landing (All Red) - Interim 
– Paint stabilization followed by the installation of a wear 
resistant material. 

104  

4 Basement, Basement Stairway, Entry Door, 
Casing/Header/Jamb/Stop/Door/Exterior Door (Side B White) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

106 
107 
108 
109 
29 

 

5 Basement, Basement Stairway, Cabinet Interior (Side B/D 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

117  

6 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 10-12) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

161 
162 
164 
54 

 

7 Floor 1, Living Room, Floor (All Stain) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

174  

8 Floor 1, Living Room, Windows, Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 13/15/17-19) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

183 
186 
54 
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9 Floor 1, Front Entry, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop (#s 6) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

214 
215 
217 

 

10 Floor 1, Front Entry, Wall/Ceiling (Side All White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

200 
201 
202 
203 
204 

 

11 Floor 1, Front Enclosed Porch, Ceiling (Side All White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

22  

12 Floor 2, Bedroom 2, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 22/23) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

305 
308 
309 
35 

 

13 Floor 2, Bedroom 1, Windows, Upper Sash/Inside Stop/Middle 
Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 20/28) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

344 
346 
348 
349 
351 
54 

 

14 Floor 2, Bedroom 1, Entry Door, Door (Side B White) – 
Abatement – Strip paint 2 inches from all friction and impact 
surfaces, paint stabilization on entire side of failed component 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

355  

15 Floor 2, Bedroom 1, Closet Door, Door/Jamb (Side B White) – 
Abatement – Strip paint from jamb and Strip paint 2 inches from 
all friction and impact surfaces on Door, paint stabilization on 
entire side of failed component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

357 
359  

16 Floor 2, Hallway, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop (#s 24) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

410 
413 
414 

 

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

17 Exterior House, Soil, (Sample S1 Garden Area) - Install 6-inches 
of straw mulch to cover Bare Soil along Side within the in-garden 
area around the house. 

 

 
18 Exterior, Windows, Frame/Sash (#s 31/32) – Abatement - 

Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

57 
58 

 
19 Exterior, Windows, Casing/Header (#s 22) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

36 

 
20 Exterior, Windows, Frame (#s 29/30) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

45 

 
21 Exterior, Windows, Sash (#s 14) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

54 

 
22 Exterior, Windows, Sill (#s 8) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

48 

 
23 Exterior, Exposed Wall (Sides All) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

56 

 
24 Exterior, Fence (Sides C Gray) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing or remove and eliminate fence. 

59 

 
25 Exterior, Rear Porch Column (Sides All White) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing or remove and eliminate fence. 

14 

 
26 Exterior, Garage, Wall/Upper Trim (Sides All) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

60 
61 
62 
63 
64  

27 Exterior, Garage, Fascia (Sides A White) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

65 

 
28 Exterior, Garage, Overhead Door, Casing/Header (Sides B 

White) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

68 

 
29 Exterior, Garage, Overhead Door, Jamb (Sides B White) – 

Abatement – Strip paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

69 
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30 Exterior, Garage, Windows, Sash (#s 36/37) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to match surrounding, 

74 
77 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2126 Grandview Blvd) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt Install light fixture covers in Floor 2 Bathroom where missing   
HH Alt Install light fixture cover on Front Porch where missing   
HH Alt Install handrail on basement stairs   
HH Alt Install receptacle and switch covers where missing   
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HH Alt Install new gutters and downspouts on entire system of 
structure.  New gutter work to be installed shall be steel or 
aluminum. 
  All gutter systems shall ensure adequate drainage to protect 
the structure.  Divert the water away from the foundation using 
downspout extensions.  Use splash blocks where appropriate.   
   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

Alt PERMANENT SIDING-VINYL -  Full cover Garage and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
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This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 Rear Porch Column Wood All Deteriorated White Cracking Exterior Exterior Positive 23.6 0.3 23.9 mg/cm2 9/2/2021 11:26:47

22 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 18.4 0.3 18.7 mg/cm2 9/2/2021 11:31:33

29 Side Entry Door Wood B Deteriorated White Friction/Impact Exterior Exterior Positive 9.7 0.3 10 mg/cm2 9/2/2021 11:35:10

35 Window Sash Wood 22 Deteriorated White Friction/Impact Exterior Exterior Positive 9.7 0.3 10 mg/cm2 9/2/2021 11:41:14

36 Window Casing/Header Wood 22 Deteriorated White Cracking Exterior Exterior Positive 26.5 0.3 26.8 mg/cm2 9/2/2021 11:41:56

45 Window Frame Wood 29/30 Deteriorated White Cracking Exterior Exterior Positive 19.3 0.3 19.6 mg/cm2 9/2/2021 11:47:53

48 Window Sill Wood 8 Deteriorated White Cracking Exterior Exterior Positive 23.8 0.3 24.1 mg/cm2 9/2/2021 11:51:38

54 Window Sash Wood 10-14/28 Deteriorated White Friction Exterior Exterior Positive 2.9 0.3 3.2 mg/cm2 9/2/2021 11:57:35

56 Exposed Wall Wood All Deteriorated White Cracking Exterior Exterior Positive 6.2 0.3 6.5 mg/cm2 9/2/2021 11:59:00

57 Window Frame Wood 31/32 Deteriorated White Cracking Exterior Exterior Positive 2.7 0.3 3 mg/cm2 9/2/2021 11:59:55

58 Window Sash Wood 31/32 Deteriorated White Friction Exterior Exterior Positive 2.2 0.3 2.5 mg/cm2 9/2/2021 12:00:04

59 Fence Wood C Deteriorated Gray Cracking Exterior Exterior Positive 1.4 0.2 1.6 mg/cm2 9/2/2021 12:01:15

60 Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 10.4 0.3 10.7 mg/cm2 9/2/2021 12:03:46

61 Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 8.5 0.3 8.8 mg/cm2 9/2/2021 12:04:12

62 Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 13.9 0.3 14.2 mg/cm2 9/2/2021 12:04:46

63 Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 8.6 0.3 8.9 mg/cm2 9/2/2021 12:05:02

64 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 14.1 0.3 14.4 mg/cm2 9/2/2021 12:05:28

65 Fascia Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 15.6 0.3 15.9 mg/cm2 9/2/2021 12:06:16

68 Overhead Door Casing/Header Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 15.2 0.3 15.5 mg/cm2 9/2/2021 12:08:43

69 Overhead Door Jamb Wood B Deteriorated White Friction Exterior Exterior Garage Positive 2.7 0.3 3 mg/cm2 9/2/2021 12:08:56

74 Window Sash Wood 36 Deteriorated White Friction Exterior Exterior Garage Positive 2.8 0.3 3.1 mg/cm2 9/2/2021 12:11:57

77 Window Sash Wood 37 Deteriorated White Friction Exterior Exterior Garage Positive 17.4 0.3 17.7 mg/cm2 9/2/2021 12:12:54

88 Entry Door Frame Wood C Deteriorated White Friction Basement Room 1 Positive 3.8 0.3 4.1 mg/cm2 9/2/2021 12:23:42

89 Entry Door Stop Wood C Deteriorated White Impact Basement Room 1 Positive 7.1 0.3 7.4 mg/cm2 9/2/2021 12:23:52

99 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 18.8 0.3 19.1 mg/cm2 9/2/2021 12:29:17

100 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 17.3 0.3 17.6 mg/cm2 9/2/2021 12:29:33

101 Wall Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 17.2 0.3 17.5 mg/cm2 9/2/2021 12:29:58

104 Stair Landing Wood All Deteriorated Red Friction Basement Basement Stairway Positive 10.8 0.3 11.1 mg/cm2 9/2/2021 12:31:38

105 Joist Wood A/C/D Deteriorated White Cracking Basement Basement Stairway Positive 6.4 0.3 6.7 mg/cm2 9/2/2021 12:32:02

106 Entry Door Casing/Header Wood B Deteriorated White Cracking Basement Basement Stairway Positive 5.7 0.3 6 mg/cm2 9/2/2021 12:32:39

107 Entry Door Jamb Wood B Deteriorated White Friction Basement Basement Stairway Positive 5.2 0.3 5.5 mg/cm2 9/2/2021 12:33:10

108 Entry Door Stop Wood B Deteriorated White Impact Basement Basement Stairway Positive 26 0.3 26.3 mg/cm2 9/2/2021 12:33:19

109 Entry Door Wood B Deteriorated White Friction/Impact Basement Basement Stairway Positive 11.7 0.3 12 mg/cm2 9/2/2021 12:33:40

117 Cabinet Interior Wood B/D Deteriorated White Cracking Basement Basement Stairway Positive 10.4 0.3 10.7 mg/cm2 9/2/2021 12:37:23

120 Stair Stringer Wood All Deteriorated Red Cracking Basement Basement Stairway Positive 6.7 0.3 7 mg/cm2 9/2/2021 12:38:48

121 Wall Wood D Deteriorated Red Cracking Basement Basement Stairway Positive 5.5 0.3 5.8 mg/cm2 9/2/2021 12:38:59

122 Wall Wood C Deteriorated White Cracking Basement Basement Stairway Positive 3.9 0.3 4.2 mg/cm2 9/2/2021 12:39:09

161 Window Middle Stop Wood 10-12 Deteriorated White Friction 1 Dining Room Positive 19.9 0.3 20.2 mg/cm2 9/2/2021 12:54:48

162 Window Jamb/Slide Wood 10-12 Deteriorated White Friction 1 Dining Room Positive 23 0.3 23.3 mg/cm2 9/2/2021 12:54:58

164 Window Exterior Stop Wood 10-12 Deteriorated White Cracking 1 Dining Room Positive 18 0.3 18.3 mg/cm2 9/2/2021 12:55:18

174 Floor Wood All Deteriorated Stain Friction 1 Living Room Positive 0.8 0.2 1 mg/cm2 9/2/2021 13:01:53

183 Window Jamb/Slide Wood 13/15/17-19 Deteriorated White Friction 1 Living Room Positive 17.8 0.3 18.1 mg/cm2 9/2/2021 13:06:11

186 Window Exterior Stop Wood 13/15/17-19 Deteriorated White Cracking 1 Living Room Positive 22.2 0.3 22.5 mg/cm2 9/2/2021 13:06:40

200 Wall Plaster A Deteriorated White Cracking 1 Front Entry Positive 19 0.3 19.3 mg/cm2 9/2/2021 13:16:12

201 Wall Plaster B Deteriorated White Cracking 1 Front Entry Positive 22.3 0.3 22.6 mg/cm2 9/2/2021 13:16:25

202 Wall Plaster C Deteriorated White Cracking 1 Front Entry Positive 14 0.3 14.3 mg/cm2 9/2/2021 13:16:35

203 Wall Plaster D Deteriorated White Cracking 1 Front Entry Positive 22.7 0.3 23 mg/cm2 9/2/2021 13:17:02

204 Ceiling Plaster All Deteriorated White Cracking 1 Front Entry Positive 17 0.3 17.3 mg/cm2 9/2/2021 13:17:39

214 Window Middle Stop Wood 6 Deteriorated White Friction 1 Front Entry Positive 18.4 0.3 18.7 mg/cm2 9/2/2021 13:20:46

215 Window Jamb/Slide Wood 6 Deteriorated White Friction 1 Front Entry Positive 23.1 0.3 23.4 mg/cm2 9/2/2021 13:20:56

217 Window Exterior Stop Wood 6 Deteriorated White Cracking 1 Front Entry Positive 18.6 0.3 18.9 mg/cm2 9/2/2021 13:21:18

305 Window Middle Stop Wood 22/23 Deteriorated White Friction 2 Bedroom 2 Positive 16.3 0.3 16.6 mg/cm2 9/2/2021 15:02:20

308 Window Exterior Stop Wood 22/23 Deteriorated White Cracking 2 Bedroom 2 Positive 22.7 0.3 23 mg/cm2 9/2/2021 15:02:53

2126 Grandview Boulevard - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2126 Grandview Boulevard - Positive XRF Results

309 Window Jamb/Slide Wood 22/23 Deteriorated White Friction 2 Bedroom 2 Positive 22.5 0.3 22.8 mg/cm2 9/2/2021 15:03:13

344 Window Upper Sash Wood 20/28 Deteriorated White Friction 2 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 9/2/2021 15:17:01

346 Window Inside Stop Wood 20/28 Deteriorated White Friction 2 Bedroom 1 Positive 0.8 0.2 1 mg/cm2 9/2/2021 15:17:33

348 Window Middle Stop Wood 20/28 Deteriorated White Friction 2 Bedroom 1 Positive 21.1 0.3 21.4 mg/cm2 9/2/2021 15:18:31

349 Window Jamb/Slide Wood 20/28 Deteriorated White Friction 2 Bedroom 1 Positive 2.7 0.3 3 mg/cm2 9/2/2021 15:18:41

351 Window Exterior Stop Wood 20/28 Deteriorated White Cracking 2 Bedroom 1 Positive 3.7 0.3 4 mg/cm2 9/2/2021 15:19:01

355 Entry Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 1.3 0.2 1.5 mg/cm2 9/2/2021 15:20:33

357 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 9/2/2021 15:21:16

359 Closet Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 1.1 0.2 1.3 mg/cm2 9/2/2021 15:22:06

410 Window Middle Stop Wood 24 Deteriorated White Friction 2 Hallway Positive 5.6 0.3 5.9 mg/cm2 9/2/2021 15:45:05

413 Window Exterior Stop Wood 24 Deteriorated White Cracking 2 Hallway Positive 13.9 0.3 14.2 mg/cm2 9/2/2021 15:45:37

414 Window Jamb/Slide Wood 24 Deteriorated White Friction 2 Hallway Positive 4.7 0.3 5 mg/cm2 9/2/2021 15:45:59
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