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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 092 
Property: 1401 West 4th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 11/04/2021 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 

  , the Bidder that has submitted the 
attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and 
of all pertinent circumstances respecting such bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1401 West 4th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Frame/Sash/Exterior Frame (#s 

31-33) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

10 
11 

336 
324 
332 

 

2 Basement, Room 1, To Exterior Door, Door (Side D White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

13  

3 Basement, Room 1, To Cellar Door, Door (Side D White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

15  

4 Basement, Room 1, To Cellar Door, Casing/Header (Side D 
White) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

14  

5 Basement, Basement Stairway, Stair Tread (Side All Gray)/Stair 
Riser (Side A White) - Interim – Paint stabilization followed by 
the installation of a wear resistant material. 

17 
25  

6 Basement, Basement Stairway, Tread Support (Side All 
White)/Stair Stringer (Side B/D White)/Stair Joist (Side B/C/D 
White)/Hanger Board (Side B White) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

18 
19 
24 
28 

 

7 Basement, Stairway, Stair Railing (Side B/D White) – Abatement 
- Remove and replace Components followed by the installation 
of two coats of high-quality appropriate paint to match existing 

20  

8 Floor 1, Kitchen, Entry Door, Jamb/Stop (Side D White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

46 
48  

9 Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Sash (#s 8) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 

73 
74 
75 
76 
77 
78 
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surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint.  

327 

10 Floor 1, Bathroom 1, Window, Casing/Header (#s 8) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

72  

11 Floor 1, Bathroom 1, Closet Door, Jamb/Stop (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

85 
86  

12 Floor 1, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 6/7) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

105 
106 
107 
108 
322 
327 

 

13 Floor 1, Bedroom 2, Shelf (Side A White) – Abatement - Remove 
and replace Components followed by the installation of two 
coats of high-quality appropriate paint to match existing 

143  

14 Floor 2, Attic Stairway, Floor/Stair Tread/Stair Riser (Side All 
Gray) - Interim – Paint stabilization followed by the installation of 
a wear resistant material. 

148 
164 
165 

 

15 Floor 2, Attic Stairway, Wall (Side D White) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

147  

16 Floor 2, Attic Stairway, Stair Stringer (Side B/D White) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

166  

17 Floor 2, Attic Stairway, Entry Door, Casing/Header (Side C 
White) - Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

162  

18 Floor 2, Attic, Windows, Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Frame/Exterior 
Sash (#s 29/30) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint.  

152 
153 
154 
155 
156 
157 
336 
330 

 

19 Floor 2, Attic, Window, Casing/Header (#s 29/30) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

158  
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20 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 1/10/11) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

184 
185 
186 
187 
255 
330 

 

21 Floor 1, Dining Room, Entry Door, Sill (Side A Stain) – 
Abatement - Abatement – Strip paint from component and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint.  

194  

22 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 2/3) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

213 
214 
215 
216 
255 
322 

 

23 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 4) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

232 
233 
234 
235 
322 

 

24 Floor 1, Front Enclosed Porch, Ceiling/Wall/Crown Molding (Side 
All)/Upper Beam (Side A/B/D) - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

245 
246 
247 
248 
249 
266 
265 

 

25 Floor 1, Front Enclosed Porch, Window, Casing/Header (#s 1/2) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

254  

26 Floor 1, Front Enclosed Porch, Windows, Sill (#s 1/2) – 
Abatement  – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint.  

256  

27 Floor 1, Front Enclosed Porch, Entry Door, Jamb/Stop (Side A 
White) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

258 
259  

28 Floor 1, Front Enclosed Porch, Window, Storm Sash (#s 12-24) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

253  

29 Floor 1, Side Porch, Window, Frame (#s 25-28) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

275 
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30 Floor 1, Side Porch, Window, Casing/Header (#s 9) - Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

9  

31 Floor 1, Side Porch, Windows, Sill (#s 9/25-28) – Abatement  – 
Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint.  

276 
280  

32 Floor 1, Side Porch, Ceiling/Crown Molding (Side All)/Wall (Side 
B)/Upper Beam (A/C/D)/Column (Side D) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

269 
271 
272 
281 
282 

 

33 Floor 1, Side Porch, To Kitchen Door, Casing/Header (Side D) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

277  

34 Floor 1, Side Porch, Shoe Molding (Side All Gray) – Abatement 
– Remove and replace component followed by the application of 
two coats of high-quality appropriate paint to both components. 

274  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

35 Exterior House, Soil, (Side A/B) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

 
 

36 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim/Lower 
Board (Sides All) – Interim – Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

402 
403 
405 
406 
409 
410 
425 
426  

37 Exterior, Upper Wall/Corner Trim/Upper Trim (Sides All)/Lower 
Wall (Side A/B/D Concrete)/Gable Wall (Side A/D)/Trim Board 
(Side C) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

287 
288 
289 
290 
291 
292 
295 
296 
297 
304 
305 
311  

38 Exterior, Eave/Soffit/Fascia (Sides All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

318 
319 

 
39 Exterior, Front Porch, Eave/Soffit/Fascia/Upper Beam (Sides All) 

– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

300 
301 
302  



 8 

40 Exterior, Side Porch, Eave/Soffit/Fascia/Upper Beam (Sides 
A/C/D) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

306 
307 
308  

41 Exterior, Side Porch, Door, Frame/Header (Sides D) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

312 
313 
314  

42 Exterior, Windows, Sash (#s 5) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

322 

 
43 Exterior, Windows, Casing/Header/Sill (#s 3-8/10/11/29/30) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

321 
323 
326 
328 
329 
331  

44 Exterior, Windows, Frame/Sill (#s 25-28) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

334 
335 

 
45 Exterior, Windows, Sill (#s 29-31) – Interim – Paint Stabilization 

followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

337 

 
46 Exterior, Garage, Upper Wall/Corner Trim (Sides All) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

338 
339 
340 
341 
344  

47 Exterior, Garage, Eave/Soffit (Sides All)/Truss Ends (Side B/D) – 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

342 
345 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1401 West 4th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
HH Alt Install Electrical Panel Cover   
HH Alt Install & connect all downspouts properly   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

Alt PERMANENT SIDING-VINYL -  Full cover Garage and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal.   
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-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering   
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Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 

 



Soil Sample
Legend

Dust Sample

Garage

34

B

C

D

A

W 4th
Street

Rebecca
Street

Alley

S-1

S-2

S-3
S-4

CHECKED BY:

PROJECT NO:

SCALE:

JOB DESCRIPTION: DATE:

DRAWN BY:

SHEET TITLE:

S

W

N

E
N/A

Sioux City LHCG 2018

JR

10/04/21

TS

LBP Inspection / Risk Assessment

Exterior
Property Map

1401 W 4th Street
Sioux City, Iowa 



Soil Sample
Legend

Dust Sample

Kitchen

Dining
RoomLiving

Room

Bedroom
1

Bedroom
2

Bathroom
1

Side
Porch

Front Enclosed
Porch

Closet

12

3

4

5

6

7 8

25

26

28 27

9

10

11

12
13
14

15
16

1718192021
22
23
24

Unable
to Open

B

C

D

A

Unable
to Open

A/C

A/C

CHECKED BY:

PROJECT NO:

SCALE:

JOB DESCRIPTION: DATE:

DRAWN BY:

SHEET TITLE:

S

W

N

E
N/A

Sioux City LHCG 2018

JR

10/04/21

TS

LBP Inspection / Risk Assessment

1st Floor
Property Map

1401 W 4th Street
Sioux City, Iowa 



Soil Sample
Legend

Dust Sample

Attic

29

30

Not
Painted

B

C

D

A
CHECKED BY:

PROJECT NO:

SCALE:

JOB DESCRIPTION: DATE:

DRAWN BY:

SHEET TITLE:

S

W

N

E
N/A

Sioux City LHCG 2018

JR

10/04/21

TS

LBP Inspection / Risk Assessment

2nd Floor
Property Map

1401 W 4th Street
Sioux City, Iowa 



Soil Sample
Legend

Dust Sample

Room 1
Cellar

31

33

32

B

C

D

A

CHECKED BY:

PROJECT NO:

SCALE:

JOB DESCRIPTION: DATE:

DRAWN BY:

SHEET TITLE:

S

W

N

E
N/A

Sioux City LHCG 2018

JR

10/04/21

TS

LBP Inspection / Risk Assessment

Basement
Property Map

1401 W 4th Street
Sioux City, Iowa 



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

10 Window Frame Wood 31-33 Deteriorated White Cracking Basement Room 1 Positive 2.5 0.3 2.8 mg/cm2 9/23/2021 12:07:49

11 Window Sash Wood 31-33 Deteriorated White Cracking Basement Room 1 Positive 1.9 0.3 2.2 mg/cm2 9/23/2021 12:07:59

13 To Exterior Door Wood D Deteriorated White Friction/Impact Basement Room 1 Positive 18.8 0.3 19.1 mg/cm2 9/23/2021 12:09:10

14 To Cellar Door Casing/Header Wood D Deteriorated White Cracking Basement Room 1 Positive 4.3 0.3 4.6 mg/cm2 9/23/2021 12:10:11

15 To Cellar Door Wood D Deteriorated White Friction/Impact Basement Room 1 Positive 4.1 0.3 4.4 mg/cm2 9/23/2021 12:10:31

17 Stair Tread Wood All Deteriorated Gray Friction Basement Basement Stairway Positive 14.3 0.3 14.6 mg/cm2 9/23/2021 12:11:41

18 Stair Tread Support Wood All Deteriorated White Cracking Basement Basement Stairway Positive 11 0.3 11.3 mg/cm2 9/23/2021 12:11:58

19 Stair Stringer Wood B/D Deteriorated White Cracking Basement Basement Stairway Positive 12.5 0.3 12.8 mg/cm2 9/23/2021 12:12:14

20 Stair Railing Wood B/D Deteriorated White Friction Basement Basement Stairway Positive 6.8 0.3 7.1 mg/cm2 9/23/2021 12:12:32

24 Stair Joist Wood B/C/D Deteriorated White Cracking Basement Basement Stairway Positive 6.2 0.3 6.5 mg/cm2 9/23/2021 12:14:17

25 Stair Riser Wood A Deteriorated White Impact Basement Basement Stairway Positive 12.3 0.3 12.6 mg/cm2 9/23/2021 12:14:40

28 Hanger Board Wood B Deteriorated White Cracking Basement Basement Stairway Positive 12.4 0.3 12.7 mg/cm2 9/23/2021 12:15:46

46 Entry Door Stop Wood D Deteriorated White Impact 1 Kitchen Positive 2.4 0.3 2.7 mg/cm2 9/23/2021 12:32:20

48 Entry Door Jamb Wood D Deteriorated White Friction 1 Kitchen Positive 29.3 0.3 29.6 mg/cm2 9/23/2021 12:32:53

72 Window Casing/Header Wood 8 Deteriorated White Cracking 1 Bathroom 1 Positive 2.1 0.3 2.4 mg/cm2 9/23/2021 12:43:59

73 Window Upper Sash Wood 8 Deteriorated White Friction 1 Bathroom 1 Positive 2 0.3 2.3 mg/cm2 9/23/2021 12:44:19

74 Window Lower Sash Wood 8 Deteriorated White Friction/Impact 1 Bathroom 1 Positive 4.7 0.3 5 mg/cm2 9/23/2021 12:44:28

75 Window Inside Stop Wood 8 Deteriorated White Friction 1 Bathroom 1 Positive 1.9 0.3 2.2 mg/cm2 9/23/2021 12:44:41

76 Window Sill Wood 8 Deteriorated White Chewable 1 Bathroom 1 Positive 8.1 0.3 8.4 mg/cm2 9/23/2021 12:44:54

77 Window Middle Stop Wood 8 Deteriorated White Friction 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2 9/23/2021 12:45:04

78 Window Jamb/Slide Wood 8 Deteriorated White Friction 1 Bathroom 1 Positive 3.4 0.3 3.7 mg/cm2 9/23/2021 12:45:15

85 Closet Door Jamb Wood B Deteriorated White Friction 1 Bathroom 1 Positive 6.6 0.3 6.9 mg/cm2 9/23/2021 12:48:32

86 Closet Door Stop Wood B Deteriorated White Impact 1 Bathroom 1 Positive 2.9 0.3 3.2 mg/cm2 9/23/2021 12:48:42

105 Window Middle Stop Wood 6/7 Deteriorated White Friction 1 Bedroom 2 Positive 19.2 0.3 19.5 mg/cm2 9/23/2021 12:57:59

106 Window Jamb/Slide Wood 6/7 Deteriorated White Friction 1 Bedroom 2 Positive 27.8 0.3 28.1 mg/cm2 9/23/2021 12:58:09

107 Window Trough Wood 6/7 Deteriorated White Impact 1 Bedroom 2 Positive 0.9 0.2 1.1 mg/cm2 9/23/2021 12:58:20

108 Window Exterior Stop Wood 6/7 Deteriorated White Cracking 1 Bedroom 2 Positive 33 0 33 mg/cm2 9/23/2021 12:58:46

143 Shelf Wood A Deteriorated White Friction 1 Bedroom 2 Positive 10 0.3 10.3 mg/cm2 9/23/2021 13:12:21

147 Wall Plaster D Deteriorated White Cracking 2 Attic Stairway Positive 2.8 0.3 3.1 mg/cm2 9/23/2021 13:15:24

148 Floor Wood All Deteriorated Gray Friction 2 Attic Stairway Positive 8.8 0.3 9.1 mg/cm2 9/23/2021 13:15:48

152 Window Inside Stop Wood 29/30 Deteriorated White Friction 2 Attic  Positive 1.6 0.3 1.9 mg/cm2 9/23/2021 13:16:58

153 Window Sill Wood 29/30 Deteriorated White Chewable 2 Attic  Positive 1.8 0.3 2.1 mg/cm2 9/23/2021 13:17:29

154 Window Middle Stop Wood 29/30 Deteriorated White Friction 2 Attic  Positive 15.7 0.3 16 mg/cm2 9/23/2021 13:17:54

155 Window Jamb/Slide Wood 29/30 Deteriorated White Friction 2 Attic  Positive 15.4 0.3 15.7 mg/cm2 9/23/2021 13:18:05

156 Window Trough Wood 29/30 Deteriorated White Impact 2 Attic  Positive 38 0 38 mg/cm2 9/23/2021 13:18:19

157 Window Exterior Stop Wood 29/30 Deteriorated White Cracking 2 Attic  Positive 35 0 35 mg/cm2 9/23/2021 13:18:32

158 Window Casing/Header Wood 29/30 Deteriorated White Cracking Exterior Exterior Positive 3.3 0.3 3.6 mg/cm2 9/23/2021 13:19:11

162 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Attic Stairway Positive 4.5 0.3 4.8 mg/cm2 9/23/2021 13:21:56

164 Stread Tread Wood All Deteriorated Gray Friction 2 Attic Stairway Positive 19.1 0.3 19.4 mg/cm2 9/23/2021 13:22:32

165 Stair Riser Wood All Deteriorated Gray Impact 2 Attic Stairway Positive 12.9 0.3 13.2 mg/cm2 9/23/2021 13:22:42

166 Stair Stringer Wood B/D Deteriorated White Cracking 2 Attic Stairway Positive 10.7 0.3 11 mg/cm2 9/23/2021 13:22:52

184 Window Middle Stop Wood 1/10/11 Deteriorated White Friction 1 Dining Room Positive 26.9 0.3 27.2 mg/cm2 9/23/2021 13:33:03

185 Window Jamb/Slide Wood 1/10/11 Deteriorated White Friction 1 Dining Room Positive 28.3 0.3 28.6 mg/cm2 9/23/2021 13:33:13

186 Window Trough Wood 1/10/11 Deteriorated White Impact 1 Dining Room Positive 5 0.3 5.3 mg/cm2 9/23/2021 13:33:24

187 Window Exterior Stop Wood 1/10/11 Deteriorated White Cracking 1 Dining Room Positive 31 0 31 mg/cm2 9/23/2021 13:33:36

194 Entry Door Sill Wood A Deteriorated Stain Impact 1 Dining Room Positive 13.5 0.3 13.8 mg/cm2 9/23/2021 13:36:05

213 Window Middle Stop Wood 2/3 Deteriorated White Friction 1 Living Room Positive 25.4 0.3 25.7 mg/cm2 9/23/2021 13:44:44

214 Window Jamb/Slide Wood 2/3 Deteriorated White Friction 1 Living Room Positive 31 0 31 mg/cm2 9/23/2021 13:44:54

215 Window Trough Wood 2/3 Deteriorated White Impact 1 Living Room Positive 35 0 35 mg/cm2 9/23/2021 13:45:07

216 Window Exterior Stop Wood 2/3 Deteriorated White Cracking 1 Living Room Positive 32 0 32 mg/cm2 9/23/2021 13:45:18

232 Window Middle Stop Wood 4 Deteriorated White Friction 1 Bedroom 1 Positive 18.3 0.3 18.6 mg/cm2 9/23/2021 13:52:49

233 Window Jamb/Slide Wood 4 Deteriorated White Friction 1 Bedroom 1 Positive 16.9 0.3 17.2 mg/cm2 9/23/2021 13:53:00

234 Window Trough Wood 4 Deteriorated White Impact 1 Bedroom 1 Positive 31 0 31 mg/cm2 9/23/2021 13:53:10

235 Window Exterior Stop Wood 4 Deteriorated White Cracking 1 Bedroom 1 Positive 17.2 0.3 17.5 mg/cm2 9/23/2021 13:53:21

245 Wall Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 13 0.3 13.3 mg/cm2 9/23/2021 14:45:24

1401 W 4th Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1401 W 4th Street - Positive XRF Results

246 Wall Wood B Deteriorated White Cracking 1 Front Enclosed Porch Positive 21.4 0.3 21.7 mg/cm2 9/23/2021 14:45:41

247 Wall Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 32 0 32 mg/cm2 9/23/2021 14:45:52

248 Wall Wood D Deteriorated White Cracking 1 Front Enclosed Porch Positive 13 0.3 13.3 mg/cm2 9/23/2021 14:46:22

249 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 19.6 0.3 19.9 mg/cm2 9/23/2021 14:46:45

253 Window Storm Sash Wood 12-24 Deteriorated Gray Cracking 1 Front Enclosed Porch Positive 1 0.2 1.2 mg/cm2 9/23/2021 14:49:44

254 Window Casing/Header Wood 1/2 Deteriorated White Cracking 1 Front Enclosed Porch Positive 27.8 0.3 28.1 mg/cm2 9/23/2021 14:51:06

255 Window Sash Wood 1/2 Deteriorated White Cracking 1 Front Enclosed Porch Positive 7.8 0.3 8.1 mg/cm2 9/23/2021 14:51:16

256 Window Sill Wood 1/2 Deteriorated White Chewable 1 Front Enclosed Porch Positive 28.5 0.3 28.8 mg/cm2 9/23/2021 14:51:34

258 Entry Door Jamb Wood A Deteriorated White Friction 1 Front Enclosed Porch Positive 16.3 0.3 16.6 mg/cm2 9/23/2021 14:52:34

259 Entry Door Stop Wood A Deteriorated White Impact 1 Front Enclosed Porch Positive 17 0.3 17.3 mg/cm2 9/23/2021 14:52:44

265 Porch Upper Beam Wood A/B/D Deteriorated White Cracking 1 Front Enclosed Porch Positive 30 0 30 mg/cm2 9/23/2021 14:54:53

266 Crown Molding Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 28.7 0.3 29 mg/cm2 9/23/2021 14:55:03

269 Wall Wood B Deteriorated White Cracking 1 Side Porch Positive 1.5 0.3 1.8 mg/cm2 9/23/2021 14:59:23

271 Ceiling Wood All Deteriorated White Cracking 1 Side Porch Positive 21.4 0.3 21.7 mg/cm2 9/23/2021 15:00:02

272 Crown Molding Wood All Deteriorated White Cracking 1 Side Porch Positive 31 0 31 mg/cm2 9/23/2021 15:00:18

274 Shoe Molding Wood All Deteriorated Gray Impact 1 Side Porch Positive 1.2 0.2 1.4 mg/cm2 9/23/2021 15:00:46

275 Window Frame Wood 25-28 Deteriorated Gray Cracking 1 Side Porch Positive 26 0.3 26.3 mg/cm2 9/23/2021 15:01:46

276 Window Sill Wood 25-28 Deteriorated Gray Chewable 1 Side Porch Positive 2.9 0.3 3.2 mg/cm2 9/23/2021 15:01:59

277 To Kitchen Door Casing/Header Wood D Deteriorated White Cracking 1 Side Porch Positive 1.7 0.3 2 mg/cm2 9/23/2021 15:02:18

279 Window Casing/Header Wood 9 Deteriorated White Cracking 1 Side Porch Positive 0.8 0.2 1 mg/cm2 9/23/2021 15:03:04

280 Window Sill Wood 9 Deteriorated White Chewable 1 Side Porch Positive 1.1 0.2 1.3 mg/cm2 9/23/2021 15:03:25

281 Porch Upper Beam Wood A/C/D Deteriorated White Cracking 1 Side Porch Positive 31 0 31 mg/cm2 9/23/2021 15:03:55

282 Porch Column Wood D Deteriorated White Cracking 1 Side Porch Positive 29.8 0.3 30.1 mg/cm2 9/23/2021 15:04:06

287 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Positive 16.6 0.3 16.9 mg/cm2 9/23/2021 15:10:39

288 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 30 0 30 mg/cm2 9/23/2021 15:11:37

289 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Positive 20.4 0.3 20.7 mg/cm2 9/23/2021 15:12:22

290 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Positive 9 0.3 9.3 mg/cm2 9/23/2021 15:12:48

291 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 26.6 0.3 26.9 mg/cm2 9/23/2021 15:14:31

292 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 23.5 0.3 23.8 mg/cm2 9/23/2021 15:15:23

295 Lower Wall Concrete A Deteriorated Gray Cracking Exterior Exterior Positive 6.2 0.3 6.5 mg/cm2 9/23/2021 15:18:25

296 Lower Wall Concrete B Deteriorated Gray Cracking Exterior Exterior Positive 2.3 0.3 2.6 mg/cm2 9/23/2021 15:18:40

297 Lower Wall Concrete D Deteriorated Gray Cracking Exterior Exterior Positive 4.6 0.3 4.9 mg/cm2 9/23/2021 15:19:25

300 Front Porch Upper Beam Wood All Deteriorated White Cracking Exterior Exterior Positive 27.5 0.3 27.8 mg/cm2 9/23/2021 15:22:21

301 Front Porch Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 24 0.3 24.3 mg/cm2 9/23/2021 15:23:09

302 Front Porch Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 15.6 0.3 15.9 mg/cm2 9/23/2021 15:23:44

304 Gable Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 15.3 0.3 15.6 mg/cm2 9/23/2021 15:25:59

305 Gable Wall Wood D Deteriorated White Cracking Exterior Exterior Positive 26.2 0.3 26.5 mg/cm2 9/23/2021 15:30:01

306 Side Porch Upper Beam Wood A/C/D Deteriorated White Cracking Exterior Exterior Positive 27.6 0.3 27.9 mg/cm2 9/23/2021 15:30:22

307 Side Porch Eave/Soffit Wood A/C/D Deteriorated White Cracking Exterior Exterior Positive 26 0.3 26.3 mg/cm2 9/23/2021 15:30:31

308 Side Porch Fascia Wood A/C/D Deteriorated White Cracking Exterior Exterior Positive 27.8 0.3 28.1 mg/cm2 9/23/2021 15:30:41

309 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 27.2 0.3 27.5 mg/cm2 9/23/2021 15:31:00

310 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 28.5 0.3 28.8 mg/cm2 9/23/2021 15:31:10

311 Trim Board Wood C Deteriorated White Cracking Exterior Exterior Positive 3 0.3 3.3 mg/cm2 9/23/2021 15:31:21

312 Side Porch Door Frame Wood D Deteriorated White Cracking Exterior Exterior Positive 4.3 0.3 4.6 mg/cm2 9/23/2021 15:33:11

313 Side Porch Door Header Wood D Deteriorated White Cracking Exterior Exterior Positive 18.1 0.3 18.4 mg/cm2 9/23/2021 15:33:36

314 Side Porch Door Header Wood D Deteriorated Gray Cracking Exterior Exterior Positive 23.9 0.3 24.2 mg/cm2 9/23/2021 15:33:48

321 Window Casing/Header Wood 3-6 Deteriorated Gray Cracking Exterior Exterior Positive 27 0.3 27.3 mg/cm2 9/23/2021 15:37:19

322 Window Sash Wood 3-6 Deteriorated White Friction Exterior Exterior Positive 4.1 0.3 4.4 mg/cm2 9/23/2021 15:37:35

323 Window Sill Wood 3-6 Deteriorated Gray Cracking Exterior Exterior Positive 10.1 0.3 10.4 mg/cm2 9/23/2021 15:37:48

324 Window Frame Wood 31 Deteriorated Gray Cracking Exterior Exterior Positive 22.6 0.3 22.9 mg/cm2 9/23/2021 15:38:30

326 Window Casing/Header Wood 7/8 Deteriorated Gray Cracking Exterior Exterior Positive 2.5 0.3 2.8 mg/cm2 9/23/2021 15:41:57

327 Window Sash Wood 7/8 Deteriorated White Friction Exterior Exterior Positive 13.3 0.3 13.6 mg/cm2 9/23/2021 15:42:08

328 Window Sill Wood 7/8 Deteriorated Gray Cracking Exterior Exterior Positive 25.5 0.3 25.8 mg/cm2 9/23/2021 15:42:24

329 Window Casing/Header Wood 10/11/29/30 Deteriorated Gray Cracking Exterior Exterior Positive 28.5 0.3 28.8 mg/cm2 9/23/2021 15:44:34

330 Window Sash Wood 10/11/29/30 Deteriorated White Friction Exterior Exterior Positive 12.7 0.3 13 mg/cm2 9/23/2021 15:44:48
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331 Window Sill Wood 10/11/29/30 Deteriorated Gray Cracking Exterior Exterior Positive 31 0 31 mg/cm2 9/23/2021 15:45:02

332 Window Frame Wood 32/33 Deteriorated Gray Cracking Exterior Exterior Positive 15.3 0.3 15.6 mg/cm2 9/23/2021 15:45:49

334 Window Frame Wood 25-28 Deteriorated Gray Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 9/23/2021 15:46:32

335 Window Sill Wood 25-28 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.2 1.6 mg/cm2 9/23/2021 15:46:54

336 Window Frame Wood 29-31 Deteriorated Gray Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/23/2021 15:48:03

337 Window Sill Wood 29-31 Deteriorated Gray Cracking Exterior Exterior Positive 2.9 0.3 3.2 mg/cm2 9/23/2021 15:48:25

338 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 17.2 0.3 17.5 mg/cm2 9/23/2021 15:50:45

339 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 20 0.3 20.3 mg/cm2 9/23/2021 15:51:13

340 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 13 0.3 13.3 mg/cm2 9/23/2021 15:51:29

341 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 18.8 0.3 19.1 mg/cm2 9/23/2021 15:51:46

342 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 18.8 0.3 19.1 mg/cm2 9/23/2021 15:52:01

344 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 21.1 0.3 21.4 mg/cm2 9/23/2021 15:52:27

345 Truss Ends Wood B/D Deteriorated White Cracking Exterior Exterior Garage Positive 18.5 0.3 18.8 mg/cm2 9/23/2021 15:52:39
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