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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 095 
Property: 1206 West 3rd Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/17/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1206 West 3rd Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 2, Windows, Frame (#s 25) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

23  

2 Basement, Stairway, Stair Joist (Side A/C/D White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

14  

3 Floor 1, Side Entry, Wall (Side A/C/D)/Ceiling (Side All)/Upper 
Beam (Side B)/Exposed Wall (Side D) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

155 
156 
157 
158 
159 
170 

 

4 Floor 1, Side Entry, Floor (All) - Interim – Paint stabilization 
followed by the installation of a wear resistant material. 

160  

5 Floor 1, Side Entry, Windows, Sill (#s 16) – Abatement – Strip 
paint from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

162  

6 Floor 1, Side Entry, Windows, Casing/Header (#s 16) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

161  

7 Floor 1, Side Entry, Entry Door, Jamb/Stop (Side B White) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

164 
165  

8 Floor 1, Side Entry, Entry Door, Frame (Side B White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

166  

9 Floor 1, Pantry, Wall/Ceiling (Side All)/Baseboard (Side B)/Shelf 
Support (Side B/C/D Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

171 
172 
173 
174 
175 
177 
185 

 

10 Floor 1, Pantry, Shoe Molding (Side B White) – Abatement – 
Remove and replace followed by the application of two coats of 
high-quality appropriate paint to match surrounding, 

178  

11 
Floor 1, Bathroom 1, Wall (Side A)/Ceiling (Side 
All)/Wainscoting/Chair Rail (Side A/B Green/Pink)/Shelf Support 
(Side A Pink) Interim – Paint stabilization followed by the 

187 
191 
224 
225 
226 
227 
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installation of two coats of high-quality appropriate paint to 
match existing. 

12 Floor 1, Bathroom 1, To 2nd Floor Entry Door, Jamb/Stop (Side 
A/Side C From Bedroom 1) – Abatement – Remove and replace 
Stop. Strip paint from Jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to match surrounding, 

207 
208 
242 
243 

 

13 Floor 1, Bathroom 1, Closet, Wall (Side All)/Shelf Support (Side 
A/C) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

215 
216 
217 
218 
220 

 

14 Floor 1, Bathroom 1, Closet, Shelf (Side B Green) – Abatement 
– Remove and replace followed by the application of two coats 
of high-quality appropriate paint to match surrounding, 

221  

15 Floor 1, Bedroom 1, Floor Vent Cover (Side D Metal) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

250  

16 Floor 1, 2nd Floor Stairway, Baseboard (Side D)/Stair Stringer 
(Side A/C) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

284 
292  

17 Floor 1, 2nd Floor Stairway, Stair Tread/Riser (Side All) - Interim 
– Paint stabilization followed by the installation of a wear 
resistant material. 

290 
291  

18 Floor 1, 2nd Floor Stairway, Shoe Molding (Side D Gray) – 
Abatement – Remove and replace followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

285  

19 Floor 1, 2nd Floor Stairway, To Bathroom 1 Door, Casing/Header 
(Side C) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

286  

20 Floor 1, 2nd Floor Stairway, To Bedroom 1 Door, Casing/Header 
(Side A) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

288  

21 Floor 1, 2nd Floor Stairway, To Bathroom 1 Door, Door (Side C) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

287  

22 Floor 1, 2nd Floor Stairway, To Bedroom 1 Door, Door (Side D) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

289  

23 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 17/18) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 

307 
308 
309 
310 
312 
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weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

24 Floor 2, Room 1, Windows, Jamb/Slide/Trough/Exterior 
Stop/Middle Stop/Exterior Sash (#s 19/22/23) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. 

330 
331 
332 
333 
335 

 

25 Floor 2, Bedroom 4, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 20/21) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

355 
356 
357 
358 
360 

 

26 Floor 1, Front Enclosed Porch, Windows, Middle Stop/Storm 
Sash/Sill (#s 15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

37 
38 
87 

 

27 Floor 1, Front Enclosed Porch, Windows, Casing/Header (#s 
14/15) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

36 
39  

28 Floor 1, Front Enclosed Porch/Foyer Closet, Windows, Sash (#s 
14) Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

40 
57  

29 Floor 1, Front Enclosed Porch, Wall (Side C Gray 
Concrete)/Ceiling (Side All)/Upper Beam (Side A/B/D) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

26 
27 
28 

 

30 Floor 1, Front Enclosed Porch, To Foyer Door, Casing/Header 
(Side C) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

44  

31 Floor 1, Front Enclosed Porch, To Foyer Door, 
Jamb/Stop/Threshold (Side C) – Abatement – Remove and 
replace Stop. Strip paint from Jamb/Threshold and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to match surrounding, 

45 
46 
48 

 

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

32 Exterior House, Soil, (Side B/C/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house 

 
 

33 Exterior, Windows, Casing/Header/Sill (#s 8/17-23) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

311 
313 
334 
336 
359 
361 
385 
387  

34 Exterior, Window, Sash (#s 8) – Abatement – Strip paint from all 
impact/friction surfaces, and photograph for documentation/paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

386 

 
35 Exterior, Windows, Casing/Header (#s 11/12) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

388 

 
36 Exterior, Garage 2, Windows, Casing/Header (#s 28/29) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

396 

 
37 Exterior, Garage 2, North Entry Door/South Entry Door, 

Frame/Door, (Side B North South Door) – Abatement – Strip 
paint from Frame and 2 inches from all friction and impact 
surfaces on door and photograph for documentation followed by 
paint stabilization on entire surface and the application of two 
coats of high-quality appropriate paint to match surrounding, 

392 
393 
394 
395 

 
38 Exterior, Garage 2, Entry Door, Header (Side B White) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

398 

 
39 Exterior, Garage 1, Entry Door, Stop (Side B White) – 

Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

390 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1206 West 3rd Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 

Entire (complete cover) House/Attached Structures  
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 Stair Joist Wood A/C/D Deteriorated White Cracking Basement Basement Stairway Positive 14 0.3 14.3 mg/cm2 1/12/2022 13:37:42

23 Window Frame Wood 25 Deteriorated Gray Cracking Basement Room 2 Positive 20.5 0.3 20.8 mg/cm2 1/12/2022 13:52:35

26 Wall Concrete C Deteriorated Gray Cracking 1 Front Enclosed Porch Positive 3.7 0.3 4 mg/cm2 1/12/2022 14:02:01

27 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 29.7 0.3 30 mg/cm2 1/12/2022 14:02:41

28 Upper Beam Wood A/B/D Deteriorated White Cracking 1 Front Enclosed Porch Positive 42 0 42 mg/cm2 1/12/2022 14:03:38

36 Window Casing/Header Wood 15 Deteriorated White Cracking 1 Front Enclosed Porch Positive 37 0 37 mg/cm2 1/12/2022 14:09:45

37 Window Storm Sash Wood 15 Deteriorated Black Cracking 1 Front Enclosed Porch Positive 2.2 0.3 2.5 mg/cm2 1/12/2022 14:09:56

38 Window Sill Wood 15 Deteriorated White Chewable 1 Front Enclosed Porch Positive 38 0 38 mg/cm2 1/12/2022 14:10:12

39 Window Casing/Header Wood 14 Deteriorated White Cracking 1 Front Enclosed Porch Positive 36 0 36 mg/cm2 1/12/2022 14:10:57

40 Window Sash Wood 14 Deteriorated White Cracking 1 Front Enclosed Porch Positive 2.1 0.3 2.4 mg/cm2 1/12/2022 14:11:12

44 To Foyer Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 37 0 37 mg/cm2 1/12/2022 14:14:30

45 To Foyer Door Jamb Wood C Deteriorated White Friction 1 Front Enclosed Porch Positive 27.9 0.3 28.2 mg/cm2 1/12/2022 14:14:43

46 To Foyer Door Stop Wood C Deteriorated White Impact 1 Front Enclosed Porch Positive 27.1 0.3 27.4 mg/cm2 1/12/2022 14:14:55

48 To Foyer Door Threshold Wood C Deteriorated Gray Friction 1 Front Enclosed Porch Positive 32 0 32 mg/cm2 1/12/2022 14:15:45

57 Window Sash Wood 14 Deteriorated Stain Cracking 1 Foyer Closet Positive 5.7 0.3 6 mg/cm2 1/12/2022 14:23:44

87 Window Middle Stop Wood 15 Deteriorated Stain Friction 1 Living Room Positive 0.9 0.2 1.1 mg/cm2 1/12/2022 14:41:17

155 Wall Concrete A Deteriorated Gray Cracking 1 Side Entry Positive 2.5 0.3 2.8 mg/cm2 1/12/2022 15:22:48

156 Wall Concrete C Deteriorated Gray Cracking 1 Side Entry Positive 1.7 0.3 2 mg/cm2 1/12/2022 15:23:06

157 Wall Concrete D Deteriorated Gray Cracking 1 Side Entry Positive 2.5 0.3 2.8 mg/cm2 1/12/2022 15:23:19

158 Ceiling Wood All Deteriorated White Cracking 1 Side Entry Positive 13.7 0.3 14 mg/cm2 1/12/2022 15:23:39

159 Upper Beam Wood B Deteriorated White Cracking 1 Side Entry Positive 32 0 32 mg/cm2 1/12/2022 15:23:58

160 Floor Wood All Deteriorated Gray Friction 1 Side Entry Positive 34 0 34 mg/cm2 1/12/2022 15:24:18

161 Window Casing/Header Wood 16 Deteriorated White Cracking 1 Side Entry Positive 34 0 34 mg/cm2 1/12/2022 15:25:16

162 Window Sill Wood 16 Deteriorated White Cracking 1 Side Entry Positive 35 0 35 mg/cm2 1/12/2022 15:25:31

164 Entry Door Stop Wood B Deteriorated White Impact 1 Side Entry Positive 3.3 0.3 3.6 mg/cm2 1/12/2022 15:29:13

165 Entry Door Jamb Wood B Deteriorated White Friction 1 Side Entry Positive 5.4 0.3 5.7 mg/cm2 1/12/2022 15:29:36

166 Entry Door Frame Wood B Deteriorated White Cracking 1 Side Entry Positive 18.7 0.3 19 mg/cm2 1/12/2022 15:29:57

170 Exposed Wall Wood D Deteriorated Gray Cracking 1 Side Entry Positive 4.3 0.3 4.6 mg/cm2 1/12/2022 15:34:06

171 Wall Plaster A Deteriorated Beige Cracking 1 Pantry Positive 6.3 0.3 6.6 mg/cm2 1/12/2022 15:35:46

172 Wall Plaster B Deteriorated Beige Cracking 1 Pantry Positive 5.3 0.3 5.6 mg/cm2 1/12/2022 15:35:59

173 Wall Plaster C Deteriorated Beige Cracking 1 Pantry Positive 4.8 0.3 5.1 mg/cm2 1/12/2022 15:36:17

174 Wall Plaster D Deteriorated Beige Cracking 1 Pantry Positive 6.2 0.3 6.5 mg/cm2 1/12/2022 15:36:34

175 Ceiling Plaster All Deteriorated Beige Cracking 1 Pantry Positive 4 0.3 4.3 mg/cm2 1/12/2022 15:36:51

177 Baseboard Wood A Deteriorated White Cracking 1 Pantry Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 15:38:32

178 Shoe Molding Wood B Deteriorated White Impact 1 Pantry Positive 1.8 0.3 2.1 mg/cm2 1/12/2022 15:39:24

185 Shelf Support Wood B/C/D Deteriorated White Cracking 1 Pantry Positive 4 0.3 4.3 mg/cm2 1/12/2022 15:43:59

187 Wall Drywall A Deteriorated Beige Cracking 1 Bathroom 1 Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 15:49:11

191 Ceiling Plaster All Deteriorated White Cracking 1 Bathroom 1 Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 15:51:21

207 To 2nd Floor Door Jamb Wood A Deteriorated White Friction 1 Bathroom 1 Positive 1.9 0.3 2.2 mg/cm2 1/12/2022 16:01:09

208 To 2nd Floor Door Stop Wood A Deteriorated Gray Impact 1 Bathroom 1 Positive 3.6 0.3 3.9 mg/cm2 1/12/2022 16:01:20

215 Wall Plaster A Deteriorated Pink Cracking 1 Bathroom 1 Closet Positive 2 0.3 2.3 mg/cm2 1/12/2022 16:05:21

216 Wall Plaster B Deteriorated Green Cracking 1 Bathroom 1 Closet Positive 3.5 0.3 3.8 mg/cm2 1/12/2022 16:05:37

217 Wall Wood C Deteriorated Green Cracking 1 Bathroom 1 Closet Positive 4.2 0.3 4.5 mg/cm2 1/12/2022 16:05:53

218 Wall Wood D Deteriorated Green Cracking 1 Bathroom 1 Closet Positive 3 0.3 3.3 mg/cm2 1/12/2022 16:06:08

220 Shelf Support Wood A/C Deteriorated Green Cracking 1 Bathroom 1 Closet Positive 2.9 0.3 3.2 mg/cm2 1/12/2022 16:06:34

221 Shelf Wood B Deteriorated Green Friction 1 Bathroom 1 Closet Positive 3.4 0.3 3.7 mg/cm2 1/12/2022 16:06:47

224 Wainscoting Wood A/B Deteriorated Green Cracking 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2 1/12/2022 16:10:12

225 Chair Rail Wood A/B Deteriorated Green Cracking 1 Bathroom 1 Positive 3.5 0.3 3.8 mg/cm2 1/12/2022 16:10:28

226 Chair Rail Wood A Deteriorated Pink Cracking 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2 1/12/2022 16:13:37

227 Shelf Support Wood A Deteriorated Pink Cracking 1 Bathroom 1 Positive 3.2 0.3 3.5 mg/cm2 1/12/2022 16:13:52

242 To 2nd Floor Door Jamb Wood C Deteriorated Gray Friction 1 Bedroom 1 Positive 1 0.2 1.2 mg/cm2 1/12/2022 16:24:22

243 To 2nd Floor Door Stop Wood C Deteriorated Gray Impact 1 Bedroom 1 Positive 1.5 0.3 1.8 mg/cm2 1/12/2022 16:24:47

250 Floor Vent Cover Metal D Deteriorated Brown Cracking 1 Bedroom 1 Positive 5 0.3 5.3 mg/cm2 1/12/2022 16:28:14

284 Baseboard Wood D Deteriorated Gray Cracking 1 2nd Floor Stairway Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 19:07:37

285 Shoe Molding Wood D Deteriorated Gray Impact 1 2nd Floor Stairway Positive 2.5 0.3 2.8 mg/cm2 1/12/2022 19:07:51

1206 W 3rd Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1206 W 3rd Street - Positive XRF Results

286 To Bathroom 1 Door Casing/Header Wood C Deteriorated Gray Cracking 1 2nd Floor Stairway Positive 0.8 0.2 1 mg/cm2 1/12/2022 19:08:56

287 To Bathroom 1 Door Wood C Deteriorated Gray Friction/Impact 1 2nd Floor Stairway Positive 1.4 0.3 1.7 mg/cm2 1/12/2022 19:09:24

288 To Bedroom 1 Door Casing/Header Wood A Deteriorated Gray Cracking 1 2nd Floor Stairway Positive 1.5 0.3 1.8 mg/cm2 1/12/2022 19:10:09

289 To Bedroom 1 Door Wood A Deteriorated Gray Friction/Impact 1 2nd Floor Stairway Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 19:10:23

290 Stair Tread Wood All Deteriorated Gray Friction 1 2nd Floor Stairway Positive 9.1 0.3 9.4 mg/cm2 1/12/2022 19:11:21

291 Stair Riser Wood All Deteriorated Gray Impact 1 2nd Floor Stairway Positive 6.6 0.3 6.9 mg/cm2 1/12/2022 19:11:34

292 Stair Stringer Wood A/C Deteriorated Gray Cracking 1 2nd Floor Stairway Positive 1.6 0.3 1.9 mg/cm2 1/12/2022 19:11:48

307 Window Middle Stop Wood 17/18 Deteriorated White Friction 2 Bedroom 3 Positive 37 0 37 mg/cm2 1/12/2022 19:22:31

308 Window Jamb/Slide Wood 17/18 Deteriorated White Friction 2 Bedroom 3 Positive 12.2 0.3 12.5 mg/cm2 1/12/2022 19:22:44

309 Window Trough Wood 17/18 Deteriorated White Impact 2 Bedroom 3 Positive 13.9 0.3 14.2 mg/cm2 1/12/2022 19:22:58

310 Window Exterior Stop Wood 17/18 Deteriorated White Cracking Exterior Exterior Positive 13.6 0.3 13.9 mg/cm2 1/12/2022 19:23:11

311 Window Casing/Header Wood 17/18 Deteriorated White Cracking Exterior Exterior Positive 38 0 38 mg/cm2 1/12/2022 19:24:25

312 Window Sash Wood 17/18 Deteriorated White Friction Exterior Exterior Positive 16.4 0.3 16.7 mg/cm2 1/12/2022 19:24:38

313 Window Sill Wood 17/18 Deteriorated White Cracking Exterior Exterior Positive 13.7 0.3 14 mg/cm2 1/12/2022 19:24:59

330 Window Middle Stop Wood 19/22/23 Deteriorated White Friction 2 Room 1 Positive 15.9 0.3 16.2 mg/cm2 1/12/2022 19:35:28

331 Window Jamb/Slide Wood 19/22/23 Deteriorated White Friction 2 Room 1 Positive 10.8 0.3 11.1 mg/cm2 1/12/2022 19:35:44

332 Window Trough Wood 19/22/23 Deteriorated White Impact 2 Room 1 Positive 18 0.3 18.3 mg/cm2 1/12/2022 19:36:09

333 Window Exterior Stop Wood 19/22/23 Deteriorated White Cracking Exterior Exterior Positive 17.9 0.3 18.2 mg/cm2 1/12/2022 19:36:23

334 Window Casing/Header Wood 19/22/23 Deteriorated White Cracking Exterior Exterior Positive 17.3 0.3 17.6 mg/cm2 1/12/2022 19:37:17

335 Window Sash Wood 19/22/23 Deteriorated White Friction Exterior Exterior Positive 7.9 0.3 8.2 mg/cm2 1/12/2022 19:37:41

336 Window Sill Wood 19/22/23 Deteriorated White Cracking Exterior Exterior Positive 16.2 0.3 16.5 mg/cm2 1/12/2022 19:37:54

355 Window Jamb/Slide Wood 20/21 Deteriorated White Friction 2 Bedroom 4 Positive 14.5 0.3 14.8 mg/cm2 1/12/2022 19:51:13

356 Window Trough Wood 20/21 Deteriorated White Impact 2 Bedroom 4 Positive 15.4 0.3 15.7 mg/cm2 1/12/2022 19:51:35

357 Window Exterior Stop Wood 20/21 Deteriorated White Cracking Exterior Exterior Positive 11.9 0.3 12.2 mg/cm2 1/12/2022 19:51:53

358 Window Middle Stop Wood 20/21 Deteriorated White Friction 2 Bedroom 4 Positive 12.4 0.3 12.7 mg/cm2 1/12/2022 19:52:29

359 Window Casing/Header Wood 20/21 Deteriorated White Cracking Exterior Exterior Positive 2.5 0.3 2.8 mg/cm2 1/12/2022 19:53:30

360 Window Sash Wood 20/21 Deteriorated White Friction Exterior Exterior Positive 9 0.3 9.3 mg/cm2 1/12/2022 19:53:51

361 Window Sill Wood 20/21 Deteriorated White Cracking Exterior Exterior Positive 10.9 0.3 11.2 mg/cm2 1/12/2022 19:54:05

385 Window Casing/Header Wood 8 Deteriorated White Cracking Exterior Exterior Positive 35 0 35 mg/cm2 1/12/2022 20:19:36

386 Window Sash Wood 8 Deteriorated White Friction Exterior Exterior Positive 36 0 36 mg/cm2 1/12/2022 20:19:52

387 Window Sill Wood 8 Deteriorated White Cracking Exterior Exterior Positive 38 0 38 mg/cm2 1/12/2022 20:20:05

388 Window Casing/Header Wood 11/12 Deteriorated White Cracking Exterior Exterior Positive 40 0 40 mg/cm2 1/12/2022 20:22:01

390 Entry Door Stop Wood B Deteriorated White Impact Exterior Exterior Garage 1 Positive 1.8 0.3 2.1 mg/cm2 1/12/2022 20:32:22

392 North Door Frame Wood B Deteriorated White Friction Exterior Exterior Garage 2 Positive 16.7 0.3 17 mg/cm2 1/12/2022 20:37:36

393 North Door  Wood B Deteriorated White Friction/Impact Exterior Exterior Garage 2 Positive 17.4 0.3 17.7 mg/cm2 1/12/2022 20:37:57

394 South Door Frame Wood B Deteriorated White Friction Exterior Exterior Garage 2 Positive 13.1 0.3 13.4 mg/cm2 1/12/2022 20:38:10

395 South Door  Wood B Deteriorated White Friction/Impact Exterior Exterior Garage 2 Positive 18.3 0.3 18.6 mg/cm2 1/12/2022 20:38:24

396 Window Casing/Header Wood 28/29 Deteriorated White Cracking Exterior Exterior Garage 2 Positive 14.8 0.3 15.1 mg/cm2 1/12/2022 20:41:16

398 Entry Door Header Wood B Deteriorated White Cracking Exterior Exterior Garage 2 Positive 11.4 0.3 11.7 mg/cm2 1/12/2022 20:42:26
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