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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 095 
Property: 1123 Oak Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/17/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1123 Oak Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Wall (Side A/D) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

1 
5  

2 Basement, Room 2, Wall (Side B/C/D Concrete/Side D Plaster) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

11 
12 
13 
17 

 

3 Basement, Room 2, Foundation Cap (Side B/D White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

18  

4 Basement, Room 2, Windows, Sash/Frame/Inside Stop (#s 
27)/Sash (#s 26 – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

21 
24 
25 
26 

 

5 Basement, Room 2, Support Post (Side – Metal/Wood Gray) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

42 
43  

6 Basement, Room 2, Entry Door, Jamb/Stop (Side C White) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

34 
35  

7 Basement, Room 2, Entry Door, Casing/Header (Side C White) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

33  

8 
Basement, Rear Entry, Wall/Ceiling (Side All Concrete/Wood) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

64 
62 
66 
67 
68 
69 
70 

 

9 Basement, Rear Entry, Entry Door, Jamb/Stop (Side C White) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

72 
73  

10 Basement, Rear Entry, Entry Door, Casing/Header (Side C 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

75  



 5 

11 Basement, Rear Entry, To Room 2 Door, Casing/Header (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

76  

12 Basement, Rear Entry, Cabinet Face (Side B White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

78  

13 Basement, Rear Entry, Cabinet Door (Side B) - Abatement – 
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

79  

14 Basement, Basement Stairway, Wall (Side A/B/D-Side D 
Drywall/Ceiling All) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

44 
45 
47 
48 
61 

 

15 Basement, Basement Stairway, Sewer Pipe (Side - Brown)/Stair 
Stringer (Side B/D) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

51 
54  

16 Floor 1, Side Entry, Entry Door, Jamb/Stop (Side D White) – 
Abatement – Remove and replace Stop. Strip paint from Jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match surrounding, 

246 
247  

17 Floor 1, Bedroom 1, Windows, Trough, Exterior Stop/Exterior 
Sash (#s 7/8) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

157 
158 
159 

 

18 Floor 1, Bedroom 1 Closet, Under Stair Riser/Tread/Baseboard 
(Side All) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

180 
182  

19 Floor 1 Bedroom 1 Closet, Floor (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

181  

20 Floor 1, Foyer, Entry Door, Stop (Side A White) – Abatement – 
Strip paint from Jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to match surrounding, 

118  

21 Floor 2, 2nd Floor Stairway, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

256 
257 
258 
259 
260 

 

22 Floor 2, 2nd Floor Stairway, Corner Guard/Baseboard (Side D) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

261 
262  
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23 Floor 2, 2nd Floor Stairway, Window, Trough (#s 6) – Abatement 
– Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

269  

24 Floor 2, 2nd Floor Stairway, Stair Tread/Riser (Side All) - Interim 
– Paint stabilization followed by the installation of a wear 
resistant material. 

272 
273  

25 Floor 2, 2nd Floor Stairway, Stair Stringer (Side A/B/C) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

274  

26 Floor 2, Bedroom 2, Wall (Side A/B/D)/Ceiling (Side All) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

358 
359 
360 
362 

 

 

27 Floor 2, Bedroom 2 Closet 1, Wall (Side A/b) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

302 
303 

 
 

28 Floor 2, Bedroom 2 Closet 1, Hanger Bar (Side -) Abatement – 
Remove and replace followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

 
309  

29 Floor 2, Bedroom 3, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

316 
317 
318 
319 
320 

 

30 Floor 2, Bedroom 4, Window, Trough (#s 17-24) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

394  

31 Floor 2, Hallway, Wall (Side A/B/D)/Ceiling/Scuttle Door Casing 
(Side All) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

412 
413 
415 
416 
451 

 

32 Floor 2, Hallway, Hallway Closet 1, Wall (Side B) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

439  

33 Floor 1, Front Enclosed Porch, Wall (Side C/D)/Upper Beam 
(Side A/B/C) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

82 
83 

107 
108 

 

34 Floor 1, Front Enclosed Porch, To Foyer Door, Casing/Header 
(Side C) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

100  

35 Floor 1, Front Enclosed Porch, To Foyer Door, Sill (Side C 
Abatement – Strip paint from components and photograph for 
documentation.  Apply two coats of high quality appropriate paint 
to match surrounding. 

106  

36 Floor 1, Front Enclosed Porch, Windows, Trough/Exterior Sash 
(#s 1-5/14) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 

480 
95  
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in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

37 Exterior House, Soil, (Side B/Garaged D) - Install 6-inches of 
mulch to cover Bare Soil along Side within the drip-line of the 
house/garage. Install grass seed fabric (Side B back yard) 

 

 
38 Exterior, Upper Trim/Lower Trim/Corner Trim (Sides All) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

465 
466 
467  

39 Exterior, Upper Wall (Sides B/D Wood/Concrete)/Gable Wall 
(Side B) – Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

455 
457 
461 
462  

40 Exterior, Eave/Soffit/Fascia (Sides All) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

463 
464 

 
41 Exterior, Rear Entry, Upper Beam/Ceiling/Support (Sides D) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

468 
469 
471  

42 Exterior, Rear Entry Door, Casing/Header (Sides C) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

475 

 
43 Exterior, Side Entry Door, Casing/Header (Sides D) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

477 

 
44 Exterior, Windows, Casing/Header/Sill (#s 1-9/14/16-18/23-25) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

479 
481 
482 
483 
491 
492  

45 Exterior, Windows, Exterior Stop (#s 6/17-24) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

395 

 
46 Exterior, Windows, Sash/Frame/Board (#s 26/27/28/29) – 

Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

270 
484 
485 
488 
493 
494 
495 

 
47 Exterior, Windows, Exterior Board (#s 30) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

496 
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48 Exterior, Garage, Window, Sash (#s 35) – Abatement – Strip 
paint from all impact/friction surfaces on Threshold, and 
photograph for documentation/paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint to both components. 

525 

 
49 Exterior, Garage, Windows, Storm Sash (#s 32/33) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

527 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1123 Oak Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 

Entire (complete cover) House/Attached Structures    
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- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
 All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 

 PERMANENT SIDING-VINYL -  Full cover House and all 
attached structures.  
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work. 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1 Wall Concrete A Deteriorated Green Cracking Basement Room 1 Positive 1.2 0.2 1.4 mg/cm2 12/21/2021 11:39:04

5 Wall Drywall D Deteriorated Beige Cracking Basement Room 1 Positive 0.9 0.2 1.1 mg/cm2 12/21/2021 11:42:46

11 Wall Concrete B Deteriorated White Cracking Basement Room 2 Positive 1 0.2 1.2 mg/cm2 12/21/2021 11:48:03

12 Wall Concrete C Deteriorated White Cracking Basement Room 2 Positive 17 0.3 17.3 mg/cm2 12/21/2021 11:49:15

13 Wall Concrete D Deteriorated White Cracking Basement Room 2 Positive 1 0.2 1.2 mg/cm2 12/21/2021 11:49:43

17 Wall Plaster D Deteriorated White Cracking Basement Room 2 Positive 4.6 0.3 4.9 mg/cm2 12/21/2021 11:53:32

18 Foundation Cap Wood B/D Deteriorated White Cracking Basement Room 2 Positive 2.4 0.3 2.7 mg/cm2 12/21/2021 11:54:44

21 Window Sash Wood 26 Deteriorated White Friction Basement Room 2 Positive 4.7 0.3 5 mg/cm2 12/21/2021 11:58:21

24 Window Frame Wood 27 Deteriorated Gray Cracking Basement Room 2 Positive 4.3 0.3 4.6 mg/cm2 12/21/2021 12:01:07

25 Window Sash Wood 27 Deteriorated Gray Friction Basement Room 2 Positive 5.8 0.3 6.1 mg/cm2 12/21/2021 12:01:19

26 Window Inside Stop Wood 27 Deteriorated Gray Impact Basement Room 2 Positive 14.7 0.3 15 mg/cm2 12/21/2021 12:01:32

33 Entry Door Casing/Header Wood C Deteriorated White Cracking Basement Room 2 Positive 16.3 0.3 16.6 mg/cm2 12/21/2021 12:07:52

34 Entry Door Jamb Wood C Deteriorated White Friction Basement Room 2 Positive 1.9 0.3 2.2 mg/cm2 12/21/2021 12:08:07

35 Entry Door Stop Wood C Deteriorated White Impact Basement Room 2 Positive 13.1 0.3 13.4 mg/cm2 12/21/2021 12:08:19

42 Support Post Metal - Deteriorated Gray Cracking Basement Room 2 Positive 12.7 0.3 13 mg/cm2 12/21/2021 12:13:00

43 Support Post Wood - Deteriorated Gray Cracking Basement Room 2 Positive 3.5 0.3 3.8 mg/cm2 12/21/2021 12:13:37

44 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 5.4 0.3 5.7 mg/cm2 12/21/2021 12:14:52

45 Wall Wood B Deteriorated Brown Cracking Basement Basement Stairway Positive 8.5 0.3 8.8 mg/cm2 12/21/2021 12:15:21

47 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 3.5 0.3 3.8 mg/cm2 12/21/2021 12:16:09

48 Ceiling Wood All Deteriorated White Cracking Basement Basement Stairway Positive 8 0.3 8.3 mg/cm2 12/21/2021 12:17:12

51 Sewer Pipe Metal A Deteriorated Brown Cracking Basement Basement Stairway Positive 8.1 0.3 8.4 mg/cm2 12/21/2021 12:21:44

54 Stair Stringer Wood B/D Deteriorated Brown Cracking Basement Basement Stairway Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 12:23:54

61 Wall Drywall D Deteriorated White Cracking Basement Basement Stairway Positive 0.9 0.2 1.1 mg/cm2 12/21/2021 12:27:03

64 Wall Wood B Deteriorated White Cracking Basement Rear Entry Positive 12.9 0.3 13.2 mg/cm2 12/21/2021 12:42:12

65 Wall Wood C Deteriorated White Cracking Basement Rear Entry Positive 4.2 0.3 4.5 mg/cm2 12/21/2021 12:42:26

66 Wall Concrete A Deteriorated White Cracking Basement Rear Entry Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 12:42:45

67 Ceiling Wood All Deteriorated White Cracking Basement Rear Entry Positive 9.4 0.3 9.7 mg/cm2 12/21/2021 12:43:13

68 Wall Concrete B Deteriorated White Cracking Basement Rear Entry Positive 1.5 0.3 1.8 mg/cm2 12/21/2021 12:43:45

69 Wall Concrete D Deteriorated White Cracking Basement Rear Entry Positive 1.7 0.3 2 mg/cm2 12/21/2021 12:44:01

70 Wall Wood A Deteriorated White Cracking Basement Rear Entry Positive 9 0.3 9.3 mg/cm2 12/21/2021 12:44:28

72 Entry Door Jamb Wood C Deteriorated White Friction Basement Rear Entry Positive 12.3 0.3 12.6 mg/cm2 12/21/2021 12:46:06

73 Entry Door Stop Wood C Deteriorated White Impact Basement Rear Entry Positive 15.7 0.3 16 mg/cm2 12/21/2021 12:46:17

75 Entry Door Casing/Header Wood C Deteriorated White Cracking Basement Rear Entry Positive 17.6 0.3 17.9 mg/cm2 12/21/2021 12:47:33

76 To Room 2 Door Casing/Header Wood A Deteriorated White Cracking Basement Rear Entry Positive 7.9 0.3 8.2 mg/cm2 12/21/2021 12:49:22

78 Cabinet Face Wood B Deteriorated White Cracking Basement Rear Entry Positive 29.3 0.3 29.6 mg/cm2 12/21/2021 12:50:53

79 Cabinet Door Wood B Deteriorated White Friction Basement Rear Entry Positive 11.5 0.3 11.8 mg/cm2 12/21/2021 12:51:05

82 Wall Drywall C Deteriorated White Cracking 1 Front Enclosed Porch Positive 1.7 0.3 2 mg/cm2 12/21/2021 13:03:52

83 Wall Drywall D Deteriorated White Cracking 1 Front Enclosed Porch Positive 0.8 0.2 1 mg/cm2 12/21/2021 13:04:12

95 Window Trough Wood 1-5/14 Deteriorated White Impact 1 Front Enclosed Porch Positive 2.6 0.3 2.9 mg/cm2 12/21/2021 13:09:14

100 To Foyer Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 24.3 0.3 24.6 mg/cm2 12/21/2021 13:12:40

106 To Foyer Door Sill Wood C Deteriorated Black Friction 1 Front Enclosed Porch Positive 23.5 0.3 23.8 mg/cm2 12/21/2021 13:16:07

107 Upper Beam Wood A/B/D Deteriorated White Cracking 1 Front Enclosed Porch Positive 29.1 0.3 29.4 mg/cm2 12/21/2021 13:17:02

108 Wall Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 35 0 35 mg/cm2 12/21/2021 13:18:10

118 Entry Door Stop Wood A Deteriorated White Impact 1 Foyer Positive 28.4 0.3 28.7 mg/cm2 12/21/2021 13:26:55

149 Floor Carpet All Intact Beige 1 Bedroom 1 Positive 0.8 0.2 1 mg/cm2 12/21/2021 13:47:13

157 Window Trough Wood 7/8 Deteriorated White Impact 1 Bedroom 1 Positive 1.3 0.2 1.5 mg/cm2 12/21/2021 13:50:56

158 Window Exterior Stop Wood 7/8 Deteriorated White Impact Exterior Exterior Positive 0.8 0.2 1 mg/cm2 12/21/2021 13:51:34

159 Window Exterior Sash Wood 7/8 Deteriorated White Friction Exterior Exterior Positive 0.8 0.2 1 mg/cm2 12/21/2021 13:52:35

180 Under Stair Riser/Tread Wood All Deteriorated White Cracking 1 Bedroom 1 Closet Positive 0.9 0.2 1.1 mg/cm2 12/21/2021 14:06:02

181 Floor Wood All Deteriorated Stain Friction 1 Bedroom 1 Closet Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 14:06:28

182 Baseboard Wood All Deteriorated White Cracking 1 Bedroom 1 Closet Positive 2.7 0.3 3 mg/cm2 12/21/2021 14:07:07

193 Floor Vinyl All Intact Gray 1 Bathroom 1 Positive 2.9 0.3 3.2 mg/cm2 12/21/2021 14:18:47

246 Entry Door Jamb Wood D Deteriorated White Friction 1 Side Entry Positive 5.4 0.3 5.7 mg/cm2 12/21/2021 14:55:58
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247 Entry Door Stop Wood D Deteriorated White Impact 1 Side Entry Positive 22.9 0.3 23.2 mg/cm2 12/21/2021 14:56:10

256 Wall Plaster A Deteriorated White Cracking 2 2nd Floor Stairway Positive 4.4 0.3 4.7 mg/cm2 12/21/2021 15:08:40

257 Wall Plaster B Deteriorated White Cracking 2 2nd Floor Stairway Positive 4.8 0.3 5.1 mg/cm2 12/21/2021 15:08:54

258 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Stairway Positive 3.7 0.3 4 mg/cm2 12/21/2021 15:09:06

259 Wall Plaster D Deteriorated White Cracking 2 2nd Floor Stairway Positive 3.3 0.3 3.6 mg/cm2 12/21/2021 15:09:22

260 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Stairway Positive 2.7 0.3 3 mg/cm2 12/21/2021 15:09:34

261 Corner Guard Wood D Deteriorated White Impact 2 2nd Floor Stairway Positive 4 0.3 4.3 mg/cm2 12/21/2021 15:10:26

262 Baseboard Wood D Deteriorated White Cracking 2 2nd Floor Stairway Positive 1.3 0.2 1.5 mg/cm2 12/21/2021 15:10:43

269 Window Trough Metal 6 Deteriorated White Impact 2 2nd Floor Stairway Positive 1.9 0.3 2.2 mg/cm2 12/21/2021 15:13:39

270 Window Exterior Stop Wood 6 Deteriorated White Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 12/21/2021 15:13:53

272 Stair Tread Wood All Deteriorated White Friction 2 2nd Floor Stairway Positive 10.6 0.3 10.9 mg/cm2 12/21/2021 15:17:00

273 Stair Riser Wood All Deteriorated White Impact 2 2nd Floor Stairway Positive 8.2 0.3 8.5 mg/cm2 12/21/2021 15:17:16

274 Stair Stringer Wood A/B/C Deteriorated White Cracking 2 2nd Floor Stairway Positive 8.6 0.3 8.9 mg/cm2 12/21/2021 15:17:30

302 Wall Plaster A Deteriorated White Cracking 2 Bedroom 2 Closet 1 Positive 1 0.2 1.2 mg/cm2 12/21/2021 15:36:55

303 Wall Plaster B Deteriorated White Cracking 2 Bedroom 2 Closet 1 Positive 1.5 0.3 1.8 mg/cm2 12/21/2021 15:37:26

304 Wall Plaster C Intact White 2 Bedroom 2 Closet 1 Positive 1 0.2 1.2 mg/cm2 12/21/2021 15:37:41

305 Wall Plaster D Intact White 2 Bedroom 2 Closet 1 Positive 0.8 0.2 1 mg/cm2 12/21/2021 15:38:23

306 Ceiling Plaster All Intact White 2 Bedroom 2 Closet 1 Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 15:38:49

307 Shelf Support Wood A/C/D Intact White 2 Bedroom 2 Closet 1 Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 15:39:15

309 Hanger Bar Metal - Deteriorated White Friction 2 Bedroom 2 Closet 1 Positive 7.6 0.3 7.9 mg/cm2 12/21/2021 15:39:59

316 Wall Plaster A Deteriorated Gray Cracking 2 Bedroom 3 Positive 10.7 0.3 11 mg/cm2 12/21/2021 15:48:49

317 Wall Plaster B Deteriorated Gray Cracking 2 Bedroom 3 Positive 14.4 0.3 14.7 mg/cm2 12/21/2021 15:49:07

318 Wall Plaster C Deteriorated Gray Cracking 2 Bedroom 3 Positive 11.2 0.3 11.5 mg/cm2 12/21/2021 15:49:55

319 Wall Plaster D Deteriorated Gray Cracking 2 Bedroom 3 Positive 12.5 0.3 12.8 mg/cm2 12/21/2021 15:50:08

320 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Positive 8.7 0.3 9 mg/cm2 12/21/2021 15:50:21

358 Wall Drywall A Deteriorated White Cracking 2 Bathroom 2 Positive 10.2 0.3 10.5 mg/cm2 12/21/2021 16:11:02

359 Wall Plaster B Deteriorated White Cracking 2 Bathroom 2 Positive 11.5 0.3 11.8 mg/cm2 12/21/2021 16:11:16

360 Wall Drywall C Deteriorated White Cracking 2 Bathroom 2 Positive 9.9 0.3 10.2 mg/cm2 12/21/2021 16:11:29

362 Ceiling Plaster All Deteriorated White Cracking 2 Bathroom 2 Positive 10.8 0.3 11.1 mg/cm2 12/21/2021 16:11:59

365 Baseboard Wood All Intact White 2 Bathroom 2 Positive 0.8 0.2 1 mg/cm2 12/21/2021 16:12:54

394 Window Trough Wood 17-24 Deteriorated White Impact 2 Bedroom 4 Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 16:29:12

395 Window Exterior Stop Wood 17-24 Deteriorated White Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 12/21/2021 16:29:38

412 Wall Plaster A Deteriorated White Cracking 2 Hallway Positive 8.7 0.3 9 mg/cm2 12/21/2021 16:42:28

413 Wall Plaster B Deteriorated White Cracking 2 Hallway Positive 7.1 0.3 7.4 mg/cm2 12/21/2021 16:42:45

415 Wall Plaster D Deteriorated White Cracking 2 Hallway Positive 13.4 0.3 13.7 mg/cm2 12/21/2021 16:43:13

416 Ceiling Plaster All Deteriorated White Cracking 2 Hallway Positive 16.8 0.3 17.1 mg/cm2 12/21/2021 16:43:26

439 Wall Plaster B Deteriorated Beige Cracking 2 Hallway Closet 1 Positive 10.2 0.3 10.5 mg/cm2 12/21/2021 16:55:00

451 Scuttle Door Casing Wood - Deteriorated White Cracking 2 Hallway Positive 6.7 0.3 7 mg/cm2 12/21/2021 17:02:13

455 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Positive 4.6 0.3 4.9 mg/cm2 12/21/2021 17:28:22

457 Gable Wall Wood B Deteriorated White Cracking Exterior Exterior Positive 5 0.3 5.3 mg/cm2 12/21/2021 17:30:24

461 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Positive 7.4 0.3 7.7 mg/cm2 12/21/2021 17:34:28

462 Upper Wall Concrete D Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 12/21/2021 17:35:06

463 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 12 0.3 12.3 mg/cm2 12/21/2021 17:36:42

464 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 5.2 0.3 5.5 mg/cm2 12/21/2021 17:36:57

465 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 22.1 0.3 22.4 mg/cm2 12/21/2021 17:37:15

466 Lower Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 3 0.3 3.3 mg/cm2 12/21/2021 17:37:35

467 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 4 0.3 4.3 mg/cm2 12/21/2021 17:38:05

468 Rear Entry Upper Beam Wood D Deteriorated White Cracking Exterior Exterior Positive 28.7 0.3 29 mg/cm2 12/21/2021 17:40:04

469 Rear Entry Ceiling Wood D Deteriorated White Cracking Exterior Exterior Positive 27.4 0.3 27.7 mg/cm2 12/21/2021 17:40:16

471 Rear Entry Support Wood D Deteriorated White Cracking Exterior Exterior Positive 28.7 0.3 29 mg/cm2 12/21/2021 17:40:41

475 Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 3.9 0.3 4.2 mg/cm2 12/21/2021 17:43:55

477 Side Entry Door Casing/Header Wood D Deteriorated White Cracking Exterior Exterior Positive 37 0 37 mg/cm2 12/21/2021 17:44:50

479 Window Casing/Header Wood 1-5/14 Deteriorated White Cracking Exterior Exterior Positive 2.7 0.3 3 mg/cm2 12/21/2021 17:46:35
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480 Window Sash Wood 1-5/14 Deteriorated White Friction Exterior Exterior Positive 1.8 0.3 2.1 mg/cm2 12/21/2021 17:46:57

481 Window Sill Wood 1-5/14 Deteriorated White Cracking Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2 12/21/2021 17:47:11

482 Window Casing/Header Wood 6-9/16-18 Deteriorated White Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 12/21/2021 17:49:42

483 Window Sill Wood 6-9/16-18 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 17:52:05

484 Window Frame Wood 26 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 17:52:32

485 Window Sash Wood 26 Deteriorated White Friction/Impact Exterior Exterior Positive 1.5 0.3 1.8 mg/cm2 12/21/2021 17:52:58

488 Window Sash Wood 27 Deteriorated White Friction/Impact Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 17:54:52

491 Window Casing/Header Wood 23-25 Deteriorated White Cracking Exterior Exterior Positive 17.6 0.3 17.9 mg/cm2 12/21/2021 17:57:44

492 Window Sill Wood 23-25 Deteriorated White Cracking Exterior Exterior Positive 20.1 0.3 20.4 mg/cm2 12/21/2021 17:57:56

493 Window Frame Wood 28/29 Deteriorated White Cracking Exterior Exterior Positive 17.7 0.3 18 mg/cm2 12/21/2021 17:59:14

494 Window Sash Wood 28/29 Deteriorated White Friction Exterior Exterior Positive 17.1 0.3 17.4 mg/cm2 12/21/2021 17:59:27

495 Window Board Wood 28/29 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 17:59:40

496 Window Frame Wood 30 Deteriorated White Cracking Exterior Exterior Positive 17.3 0.3 17.6 mg/cm2 12/21/2021 18:00:33

525 Window Sash Wood 35 Deteriorated White Friction/Impact Exterior Exterior Garage Positive 1.1 0.2 1.3 mg/cm2 12/21/2021 18:31:47

527 Window Storm Sash Wood 32/33 Deteriorated White Cracking Exterior Exterior Garage Positive 1.4 0.2 1.6 mg/cm2 12/21/2021 18:32:51
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