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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 095 
Property: 1217 22nd Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/17/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1217 22nd Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Laundry Room, Ceiling Beam/Sewer Pipe (Side 

D)/Support Post (Side B/D) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

8 
9 
10 
11 

 

2 Basement, Room 3, Windows, Frame/Exterior 
Frame/Casing/Header (#s 18)/Frame (#s 19) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Exterior Sash (#s 18) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

15 
16 

376 
378 

 

3 Basement, Room 3, Support Post (Side B White/Blue) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

23 
24  

4 Basement, Room 3, To Room 2 Door, Casing/Header (Side C) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

20  

5 Basement, Room 3, To Room 2 Door, Jamb/Stop (Side C & Side 
A From Room 2) – Abatement – Remove and replace Stop. Strip 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
match surrounding, 

21 
22 
30 

 

6 Basement, Stairway, Wall/Stair Stringer (Side B/D)/Ceiling (Side 
All)/Stair Header Joist (Side A/B/D)/Foundation Cap (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

39 
40 
41 
42 
43 
48 

 

7 Basement, Stairway, Tread/Riser (Side All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

46 
47  

8 Floor 1, Side Entry, Wall (Side A/B)/Ceiling (Side All) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

52 
53 
55 

 

9 Floor 1, Side Entry, To Kitchen Door, Jamb (Side C Red) – 
Abatement – Strip paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

65  
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10 Floor 1, Kitchen, Wall (Side A/C) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

71 
73  

11 Floor 1, Kitchen, Windows, Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 3/4) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

84 
85 
86 
87 
88 
89 
 

 

12 Floor 1, Kitchen, Window, Trough (#s 5/6) – Abatement – Paint 
film stabilization followed by the installation of a wear resistant 
material, caulk all seams to create a dust-tight seal. 

97  

13 Floor 1, Kitchen, To Side Entry Door, Casing/Header (Side A) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

99  

14 Floor 1, Kitchen, Cabinet Interior (Side B Plaster Red) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

105  

15 Floor 1, Kitchen, Column (Side A/D Brown) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

113 
114  

16 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 7/8) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

126 
127 
128 
129 
130 

 

17 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 1/9) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

145 
146 
147 
148 
149 

 

18 Floor 2, 2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 12) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

176 
177 
178 
179 
180 

 

19 Floor 2, 2nd Floor Stairway, Storage Area Over Stairs, Wall (Side 
A/B/D White) Interim – Paint stabilization followed by the 

191  
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installation of two coats of high-quality appropriate paint to 
match existing. 

20 Floor 2, Bedroom 1, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

192 
193 
194 
195 
196 

 

21 Floor 2, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 10/11) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

204 
205 
206 
207 
208 

 

22 Floor 2, Bedroom 1 Closet, Wall (Side B/C/D)/Ceiling (Side All) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

219 
220 
221 
222 

 

23 Floor 2, Bathroom 1, Entry Door, Casing/Header (Side D White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

238  

24 Floor 2, Bathroom 1, Scuttle Door, Casing/Header (Side - White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

242  

25 Floor 2, Bedroom 3, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

287 
288 
289 
290 
291 

 

26 Floor 2, Bedroom 3, Window, Trough (#s 16/17) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

300  

27 Floor 2, Bedroom 2, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

249 
250 
251 
252 
253 

 

28 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 14/15) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

264 
265 
266 
267 
268 

 

29 Floor 2, Hallway, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

324 
325 
326 
327 
328 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

30 Exterior, Exposed Wall (Side A White) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

348 

 
31 Exterior, Front Patio, Ceiling/Upper Beam (Side All White) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

354 
355 

 
32 Exterior, Windows, Exterior Stop (#s 5/6/16/17) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

98 
301 

 
33 Exterior, Garage, Gable (Side D Yellow) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

384 

 
34 Exterior, Garage, Fascia (Side B/D)/Eave/Soffit/Truss Ends 

(Side A/C) – Interim – Paint Stabilization followed by two coats 
of high quality appropriate paint. Repaint to match existing. 

385 
386 
393 
394  

35 Exterior, Garage, Window, Frame/Sash (#s 20/21) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

390 
391 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1217 22nd Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 
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TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install provided Smoke and Carbon Monoxide Detectors. Price 

not to exceed $25.00  $ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

8 Ceiling Beam Wood D Deteriorated Gray Cracking Basement Laundry Room Positive 21.1 0.3 21.4 mg/cm2 1/4/2022 13:11:38

9 Support Post Wood D Deteriorated White Cracking Basement Laundry Room Positive 4 0.3 4.3 mg/cm2 1/4/2022 13:12:30

10 Sewer Pipe Metal D Deteriorated Gray Cracking Basement Laundry Room Positive 2.4 0.3 2.7 mg/cm2 1/4/2022 13:12:53

11 Support Post Wood B Deteriorated Gray Cracking Basement Laundry Room Positive 4 0.3 4.3 mg/cm2 1/4/2022 13:13:09

15 Window Casing/Header Wood 18 Deteriorated White Cracking Basement Room 3 Positive 6.6 0.3 6.9 mg/cm2 1/4/2022 13:19:08

16 Window Frame Wood 18 Deteriorated White Cracking Basement Room 3 Positive 5.5 0.3 5.8 mg/cm2 1/4/2022 13:19:42

20 To Room 2 Door Casing/Header Wood C Deteriorated Gray Cracking Basement Room 3 Positive 6.7 0.3 7 mg/cm2 1/4/2022 13:23:31

21 To Room 2 Door Jamb Wood C Deteriorated Gray Friction Basement Room 3 Positive 7.7 0.3 8 mg/cm2 1/4/2022 13:23:45

22 To Room 2 Door Stop Wood C Deteriorated Brown Impact Basement Room 3 Positive 2.6 0.3 2.9 mg/cm2 1/4/2022 13:23:58

23 Support Post Wood B Deteriorated Blue Cracking Basement Room 3 Positive 8 0.3 8.3 mg/cm2 1/4/2022 13:25:03

24 Support Post Wood B Deteriorated White Cracking Basement Room 3 Positive 12.3 0.3 12.6 mg/cm2 1/4/2022 13:25:55

30 To Room 3 Door Jamb Wood A Deteriorated Brown Friction Basement Room 2 Positive 5.9 0.3 6.2 mg/cm2 1/4/2022 13:30:41

39 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 12.6 0.3 12.9 mg/cm2 1/4/2022 13:38:20

40 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 11.7 0.3 12 mg/cm2 1/4/2022 13:38:37

41 Ceiling Plaster All Deteriorated White Cracking Basement Basement Stairway Positive 8 0.3 8.3 mg/cm2 1/4/2022 13:38:50

42 Stair Header/Joist Wood A/B/D Deteriorated White Cracking Basement Basement Stairway Positive 11.1 0.3 11.4 mg/cm2 1/4/2022 13:39:11

43 Foundation Cap Wood B Deteriorated White Cracking Basement Basement Stairway Positive 10 0.3 10.3 mg/cm2 1/4/2022 13:39:24

46 Stair Tread Wood All Deteriorated Blue Friction Basement Basement Stairway Positive 7.4 0.3 7.7 mg/cm2 1/4/2022 13:40:32

47 Stair Riser Wood All Deteriorated Blue Impact Basement Basement Stairway Positive 8.8 0.3 9.1 mg/cm2 1/4/2022 13:40:44

48 Stair Stringer Wood B/D Deteriorated Blue Cracking Basement Basement Stairway Positive 7.6 0.3 7.9 mg/cm2 1/4/2022 13:40:56

52 Wall Plaster A Deteriorated White Cracking 1 Side Entry Positive 9.2 0.3 9.5 mg/cm2 1/4/2022 13:43:56

53 Wall Plaster B Deteriorated White Cracking 1 Side Entry Positive 10.8 0.3 11.1 mg/cm2 1/4/2022 13:44:13

55 Ceiling Plaster All Deteriorated White Cracking 1 Side Entry Positive 4.7 0.3 5 mg/cm2 1/4/2022 13:44:43

65 To Kitchen Door Jamb Wood C Deteriorated Red Friction 1 Side Entry Positive 6.1 0.3 6.4 mg/cm2 1/4/2022 13:48:43

71 Wall Drywall A Deteriorated White Cracking 1 Kitchen Positive 1.4 0.3 1.7 mg/cm2 1/4/2022 13:52:31

73 Wall Drywall C Deteriorated White Cracking 1 Kitchen Positive 1.8 0.3 2.1 mg/cm2 1/4/2022 13:53:15

84 Window Sill Wood 3/4 Deteriorated Beige Chewable 1 Kitchen Positive 2.2 0.3 2.5 mg/cm2 1/4/2022 13:58:28

85 Window Middle Stop Wood 3/4 Deteriorated White Impact 1 Kitchen Positive 31 0 31 mg/cm2 1/4/2022 13:58:51

86 Window Jamb/Slide Wood 3/4 Deteriorated White Friction 1 Kitchen Positive 34 0 34 mg/cm2 1/4/2022 13:59:03

87 Window Trough Metal 3/4 Deteriorated White Impact 1 Kitchen Positive 20.2 0.3 20.5 mg/cm2 1/4/2022 13:59:16

88 Window Exterior Stop Wood 3/4 Deteriorated White Cracking Exterior Exterior Positive 20.6 0.3 20.9 mg/cm2 1/4/2022 13:59:30

89 Window Exterior Sash Wood 3/4 Deteriorated White Friction/Impact Exterior Exterior Positive 6.7 0.3 7 mg/cm2 1/4/2022 14:00:23

97 Window Trough Metal 5/6 Deteriorated White Impact 1 Kitchen Positive 16.2 0.3 16.5 mg/cm2 1/4/2022 14:05:56

98 Window Exterior Stop Wood 5/6 Deteriorated White Cracking Exterior Exterior Positive 31 0 31 mg/cm2 1/4/2022 14:06:09

99 To Side Entry Door Casing/Header Wood A Deteriorated Red Cracking 1 Kitchen Positive 1.3 0.2 1.5 mg/cm2 1/4/2022 14:06:49

105 Cabinet Interior Plaster B Deteriorated Red Cracking 1 Kitchen Positive 15.4 0.3 15.7 mg/cm2 1/4/2022 14:09:10

113 Column Wood D Deteriorated Brown Cracking 1 Kitchen Positive 3.2 0.3 3.5 mg/cm2 1/4/2022 14:12:51

114 Column Wood A Deteriorated Brown Cracking 1 Kitchen Positive 1.7 0.3 2 mg/cm2 1/4/2022 14:13:17

126 Window Middle Stop Wood 7/8 Deteriorated White Impact 1 Dining Room Positive 29.6 0.3 29.9 mg/cm2 1/4/2022 14:19:46

127 Window Jamb/Slide Wood 7/8 Deteriorated White Friction 1 Dining Room Positive 23 0.3 23.3 mg/cm2 1/4/2022 14:19:58

128 Window Trough Metal 7/8 Deteriorated White Impact 1 Dining Room Positive 20.3 0.3 20.6 mg/cm2 1/4/2022 14:20:11

129 Window Exterior Stop Wood 7/8 Deteriorated White Cracking Exterior Exterior Positive 28.2 0.3 28.5 mg/cm2 1/4/2022 14:20:30

130 Window Exterior Sash Wood 7/8 Deteriorated White Friction/Impact Exterior Exterior Positive 5.7 0.3 6 mg/cm2 1/4/2022 14:20:42

145 Window Middle Stop Wood 1/9 Deteriorated White Impact 1 Living Room Positive 20.8 0.3 21.1 mg/cm2 1/4/2022 14:36:04

146 Window Jamb/Slide Wood 1/9 Deteriorated White Friction 1 Living Room Positive 24.3 0.3 24.6 mg/cm2 1/4/2022 14:36:16

147 Window Trough Metal 1/9 Deteriorated White Impact 1 Living Room Positive 31 0 31 mg/cm2 1/4/2022 14:36:28

148 Window Exterior Stop Wood 1/9 Deteriorated White Cracking Exterior Exterior Positive 21.8 0.3 22.1 mg/cm2 1/4/2022 14:36:41

149 Window Exterior Sash Wood 1/9 Deteriorated White Friction/Impact Exterior Exterior Positive 24.8 0.3 25.1 mg/cm2 1/4/2022 14:36:52

176 Window Middle Stop Wood 12 Deteriorated White Impact 2 2nd Floor Stairway Positive 23 0.3 23.3 mg/cm2 1/4/2022 14:49:35

177 Window Jamb/Slide Wood 12 Deteriorated White Friction 2 2nd Floor Stairway Positive 20.5 0.3 20.8 mg/cm2 1/4/2022 14:49:48

178 Window Trough Metal 12 Deteriorated White Impact 2 2nd Floor Stairway Positive 24.5 0.3 24.8 mg/cm2 1/4/2022 14:50:01

179 Window Exterior Stop Wood 12 Deteriorated White Cracking Exterior Exterior Positive 20.2 0.3 20.5 mg/cm2 1/4/2022 14:50:14

180 Window Exterior Sash Wood 12 Deteriorated White Friction/Impact Exterior Exterior Positive 6.3 0.3 6.6 mg/cm2 1/4/2022 14:54:21

191 Storage Area Over Stairs Wall Plaster A/B/D Deteriorated White Cracking 2 2nd Floor Stairway Positive 1.4 0.2 1.6 mg/cm2 1/4/2022 15:01:54

192 Wall Plaster A Deteriorated Beige Cracking 2 Bedroom 1 Positive 15.3 0.3 15.6 mg/cm2 1/4/2022 15:03:25

193 Wall Plaster B Deteriorated Beige Cracking 2 Bedroom 1 Positive 11.7 0.3 12 mg/cm2 1/4/2022 15:03:39

1217 22nd Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1217 22nd Street - Positive XRF Results

194 Wall Plaster C Deteriorated Beige Cracking 2 Bedroom 1 Positive 17 0.3 17.3 mg/cm2 1/4/2022 15:03:55

195 Wall Plaster D Deteriorated Beige Cracking 2 Bedroom 1 Positive 14.9 0.3 15.2 mg/cm2 1/4/2022 15:04:10

196 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 1 Positive 4 0.3 4.3 mg/cm2 1/4/2022 15:04:29

204 Window Middle Stop Wood 10/11 Deteriorated White Impact 2 Bedroom 1 Positive 31 0 31 mg/cm2 1/4/2022 15:07:40

205 Window Jamb/Slide Wood 10/11 Deteriorated White Friction 2 Bedroom 1 Positive 29.6 0.3 29.9 mg/cm2 1/4/2022 15:07:52

206 Window Trough Metal 10/11 Deteriorated White Impact 2 Bedroom 1 Positive 13 0.3 13.3 mg/cm2 1/4/2022 15:08:06

207 Window Exterior Stop Wood 10/11 Deteriorated White Cracking Exterior Exterior Positive 24.6 0.3 24.9 mg/cm2 1/4/2022 15:08:20

208 Window Exterior Sash Wood 10/11 Deteriorated White Friction/Impact Exterior Exterior Positive 28.5 0.3 28.8 mg/cm2 1/4/2022 15:08:48

219 Wall Plaster B Deteriorated Beige Cracking 2 Bedroom 1 Closet Positive 1 0.2 1.2 mg/cm2 1/4/2022 15:13:07

220 Wall Plaster C Deteriorated Beige Cracking 2 Bedroom 1 Closet Positive 0.8 0.2 1 mg/cm2 1/4/2022 15:13:41

221 Wall Plaster D Deteriorated Beige Cracking 2 Bedroom 1 Closet Positive 1.2 0.2 1.4 mg/cm2 1/4/2022 15:14:10

222 Ceiling Plaster All Deteriorated Beige Cracking 2 Bedroom 1 Closet Positive 1.5 0.3 1.8 mg/cm2 1/4/2022 15:14:38

238 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bathroom 1 Positive 15.8 0.3 16.1 mg/cm2 1/4/2022 15:22:05

242 Scuttle Door Casing Wood - Deteriorated White Cracking 2 Bathroom 1 Positive 7.2 0.3 7.5 mg/cm2 1/4/2022 15:23:26

249 Wall Plaster A Deteriorated Green Cracking 2 Bedroom 2 Positive 9 0.3 9.3 mg/cm2 1/4/2022 15:27:04

250 Wall Plaster B Deteriorated Green Cracking 2 Bedroom 2 Positive 7 0.3 7.3 mg/cm2 1/4/2022 15:27:25

251 Wall Plaster C Deteriorated Green Cracking 2 Bedroom 2 Positive 6.2 0.3 6.5 mg/cm2 1/4/2022 15:27:50

252 Wall Plaster D Deteriorated Green Cracking 2 Bedroom 2 Positive 7.6 0.3 7.9 mg/cm2 1/4/2022 15:28:11

253 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 2 Positive 3.4 0.3 3.7 mg/cm2 1/4/2022 15:28:54

264 Window Jamb/Slide Wood 14/15 Deteriorated White Friction 2 Bedroom 2 Positive 30 0 30 mg/cm2 1/4/2022 15:34:12

265 Window Middle Stop Wood 14/15 Deteriorated White Impact 2 Bedroom 2 Positive 14.9 0.3 15.2 mg/cm2 1/4/2022 15:34:24

266 Window Trough Metal 14/15 Deteriorated White Impact 2 Bedroom 2 Positive 35 0 35 mg/cm2 1/4/2022 15:34:37

267 Window Exterior Stop Wood 14/15 Deteriorated White Cracking Exterior Exterior Positive 28.3 0.3 28.6 mg/cm2 1/4/2022 15:34:51

268 Window Exterior Sash Wood 14/15 Deteriorated White Friction/Impact Exterior Exterior Positive 8.3 0.3 8.6 mg/cm2 1/4/2022 15:35:12

287 Wall Plaster A Deteriorated White Cracking 2 Bedroom 3 Positive 7 0.3 7.3 mg/cm2 1/4/2022 15:44:31

288 Wall Plaster B Deteriorated White Cracking 2 Bedroom 3 Positive 7.5 0.3 7.8 mg/cm2 1/4/2022 15:44:49

289 Wall Plaster C Deteriorated Beige Cracking 2 Bedroom 3 Positive 9 0.3 9.3 mg/cm2 1/4/2022 15:45:10

290 Wall Plaster D Deteriorated Beige Cracking 2 Bedroom 3 Positive 8.8 0.3 9.1 mg/cm2 1/4/2022 15:45:35

291 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Positive 3.3 0.3 3.6 mg/cm2 1/4/2022 15:46:08

300 Window Trough Wood 16/17 Deteriorated White Impact 2 Bedroom 3 Positive 1.4 0.3 1.7 mg/cm2 1/4/2022 15:51:07

301 Window Exterior Stop Wood 16/17 Deteriorated White Cracking 2 Bedroom 3 Positive 23.8 0.3 24.1 mg/cm2 1/4/2022 15:51:22

324 Wall Plaster A Deteriorated Beige Cracking 2 Hallway Positive 3.7 0.3 4 mg/cm2 1/4/2022 16:01:59

325 Wall Plaster B Deteriorated Beige Cracking 2 Hallway Positive 18.6 0.3 18.9 mg/cm2 1/4/2022 16:02:11

326 Wall Plaster C Deteriorated Beige Cracking 2 Hallway Positive 5.8 0.3 6.1 mg/cm2 1/4/2022 16:02:27

327 Wall Plaster D Deteriorated Beige Cracking 2 Hallway Positive 5.3 0.3 5.6 mg/cm2 1/4/2022 16:02:41

328 Ceiling Plaster All Deteriorated White Cracking 2 Hallway Positive 3.6 0.3 3.9 mg/cm2 1/4/2022 16:03:09

348 Exposed Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 18.4 0.3 18.7 mg/cm2 1/4/2022 16:21:52

354 Front Patio Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 23 0.3 23.3 mg/cm2 1/4/2022 16:25:54

355 Front Patio Upper Beam Wood All Deteriorated White Cracking Exterior Exterior Positive 28.2 0.3 28.5 mg/cm2 1/4/2022 16:26:19

376 Window Frame Wood 18/19 Deteriorated White Cracking Exterior Exterior Positive 6.8 0.3 7.1 mg/cm2 1/4/2022 16:44:35

378 Window Sash Wood 18 Deteriorated White Friction/Impact Exterior Exterior Positive 2 0.3 2.3 mg/cm2 1/4/2022 16:45:16

384 Gable Wall Wood D Deteriorated Yellow Cracking Exterior Exterior Garage Positive 14.1 0.3 14.4 mg/cm2 1/4/2022 16:49:37

385 Fascia Wood B/D Deteriorated Yellow Cracking Exterior Exterior Garage Positive 24.2 0.3 24.5 mg/cm2 1/4/2022 16:50:03

386 Eave/Soffit Wood A/C Deteriorated Yellow Cracking Exterior Exterior Garage Positive 18.6 0.3 18.9 mg/cm2 1/4/2022 16:50:37

387 Truss Ends Wood A/C Deteriorated Yellow Cracking Exterior Exterior Garage Positive 15.2 0.3 15.5 mg/cm2 1/4/2022 16:50:51

390 Window Frame Wood 20/21 Deteriorated Yellow Cracking Exterior Exterior Garage Positive 23.2 0.3 23.5 mg/cm2 1/4/2022 16:53:12

391 Window Sash Wood 20/21 Deteriorated Yellow Cracking Exterior Exterior Garage Positive 8.8 0.3 9.1 mg/cm2 1/4/2022 16:53:25

393 Eave/Soffit Wood B/D Deteriorated White Cracking Exterior Exterior Garage Positive 12.7 0.3 13 mg/cm2 1/4/2022 16:56:21

394 Truss Ends Wood A/C Deteriorated White Cracking Exterior Exterior Garage Positive 16.8 0.3 17.1 mg/cm2 1/4/2022 16:56:34
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