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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 096 
Property: 2830 Chambers Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/12/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  

  
 



 3 

SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2830 Chambers Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Office, Entry Door, Door (Side C Green/Side A From 

Room 1) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

14 
76  

2 Basement, Bathroom 1, Windows, Sash (#s 21) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

43  

3 Basement, Bathroom 1, Windows, Casing/Header (#s 21) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

42  

4 Basement, Room 1, Windows, Sash/Frame (#s 15) – Abatement 
- Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

66 
67  

5 Basement, Room 1, To Garage Door, Door (Side C White/Side 
A From Garage) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

71 
113  

6 Basement, Room 1, To Garage Door, Header (Side C White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

68  

7 Basement, Room 1, Wall (Side D Green) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

60  

8 Basement, Room 1, Cabinet Door, Door (Side B/D Brown) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

81  
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9 
Basement, Basement Stairway, Wall/Ceiling (Side All) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

114 
115 
116 
117 
121 
137 

 

10 Floor 1, Kitchen, Windows, Inside Stop/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 5) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

171 
173 
174 
175 
176 

 

11 Floor 1, Kitchen, Windows, Casing/Header (#s 5) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

168  

12 Floor 1, Kitchen, To Basement Door, Jamb/Stop/Door (Side D 
Beige) - Abatement – Remove and replace Stop. Strip all paint 
from Jamb and Strip paint 2 inches from all impact/friction 
surfaces on Door and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

179 
180 
181 

 

13 Floor 1, Kitchen, Cabinet Interior (Side A/B/C Beige) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

185  

14 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 6/7) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

153 
154 
155 
156 

 

15 Floor 1, Dining Room, To Bedroom 1 Door, Casing/Header (Side 
D White) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

158  

16 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 11) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

228 
229 
230 
231 

 

17 Floor 1, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 12) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

264 
265 
266 
267 
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18 Floor 1, Bathroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 13) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

234 
325 
326 
327 

 

19 Floor 1, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 1/14) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

302 
303 
304 
305 

 

20 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 2-4) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

199 
200 
201 
202 

 

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

21 Exterior, Patio Ceiling (Side All) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

378 

 
22 Exterior, Patio Trim Above House Numbers (Side A White) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

379 

 
23 Exterior, Entry Door Sill (Side A White) – Abatement – Strip paint 

from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

382 

 
24 Exterior, To Garage Door, Casing/Header (Side C White) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

387 

 
25 Exterior, Overhead Door, Casing/Header (Side B Gray) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

389 
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26 Exterior, Windows, Sash (#s 9/10) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

399 

 
27 Exterior, Garage 1, Windows, Sash (#s 26-36) – Abatement – 

Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

420 
422 

 
28 Exterior, Garage 1, Windows, Casing/Header (#s 26/27) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

419 

 
29 Exterior, Garage 2, Upper Wall (Side B Gray/D Red) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

424 
426 

 
30 Exterior, Garage 3, Windows, Sill (#s 40/41) – Abatement – Strip 

all paint from Sill and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

447 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2830 Chambers Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 
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TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt Gutters – Clean debris from gutters on house. Repair gutter on 
the North West corner of the home that is not attached 
securely.    

 PERMANENT METAL COIL WORK - Entire (complete cover) 
House and all attached structures. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
               
Face nailing should be minimized. Leave no exterior exposed 
wood on soffit and fascia. 
 
   

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 Entry Door Wood C Deteriorated Green Friction/Impact Basement Office Positive 0.9 0.2 1.1 mg/cm2 2/10/2022 11:49:05

42 Window Casing/Header Wood 21 Deteriorated White Cracking Basement Bathroom 1 Positive 3.5 0.3 3.8 mg/cm2 2/10/2022 12:20:02

43 Window Sash Wood 21 Deteriorated White Friction Basement Bathroom 1 Positive 4.3 0.3 4.6 mg/cm2 2/10/2022 12:20:23

60 Wall Wood D Deteriorated Green Cracking Basement Room 1 Positive 12.7 0.5 13.2 mg/cm2 2/10/2022 12:34:23

66 Window Frame Wood 15 Deteriorated Green Cracking Basement Room 1 Positive 4.3 0.3 4.6 mg/cm2 2/10/2022 12:39:49

67 Window Sash Wood 15 Deteriorated Green Friction Basement Room 1 Positive 4.9 0.3 5.2 mg/cm2 2/10/2022 12:39:57

68 To Garage Door Header Wood C Deteriorated White Cracking Basement Room 1 Positive 1.2 0.2 1.4 mg/cm2 2/10/2022 12:43:08

71 To Garage Door Metal C Deteriorated White Friction/Impact Basement Room 1 Positive 1.3 0.2 1.5 mg/cm2 2/10/2022 12:43:47

76 To Office Door Wood A Deteriorated Green Friction/Impact Basement Room 1 Positive 4.3 0.3 4.6 mg/cm2 2/10/2022 12:46:26

81 Cabinet Door Wood B/D Deteriorated Brown Friction/Impact Basement Room 1 Positive 1.5 0.3 1.8 mg/cm2 2/10/2022 12:50:31

113 To Room 1 Door Metal A Deteriorated White Friction/Impact Basement Garage Positive 1.6 0.3 1.9 mg/cm2 2/10/2022 13:14:58

114 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 3.8 0.3 4.1 mg/cm2 2/10/2022 13:17:36

115 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 4 0.3 4.3 mg/cm2 2/10/2022 13:17:45

116 Wall Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 2.3 0.3 2.6 mg/cm2 2/10/2022 13:17:58

117 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 4.2 0.3 4.5 mg/cm2 2/10/2022 13:18:06

121 Ceiling Plaster All Deteriorated White Cracking Basement Basement Stairway Positive 2.6 0.3 2.9 mg/cm2 2/10/2022 13:21:07

137 Wall Wood D Deteriorated White Cracking Basement Basement Stairway Positive 0.8 0.2 1 mg/cm2 2/10/2022 13:30:57

153 Window Middle Stop Wood 6/7 Deteriorated White Friction 1 Dining Room Positive 4 0.3 4.3 mg/cm2 2/10/2022 13:44:25

154 Window Jamb/Slide Wood 6/7 Deteriorated White Friction 1 Dining Room Positive 4.5 0.3 4.8 mg/cm2 2/10/2022 13:44:44

155 Window Trough Wood 6/7 Deteriorated White Impact 1 Dining Room Positive 2.8 0.3 3.1 mg/cm2 2/10/2022 13:45:13

156 Window Exterior Stop Wood 6/7 Deteriorated White Cracking 1 Dining Room Positive 6.4 0.5 6.9 mg/cm2 2/10/2022 13:45:24

158 To Bedroom 1 Door Casing/Header Wood D Deteriorated White Cracking 1 Dining Room Positive 2 0.3 2.3 mg/cm2 2/10/2022 13:46:52

168 Window Casing/Header Wood 5 Deteriorated White Cracking 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 2/10/2022 13:55:25

171 Window Inside Stop Wood 5 Deteriorated White Friction 1 Kitchen Positive 0.8 0.2 1 mg/cm2 2/10/2022 13:56:04

173 Window Middle Stop Wood 5 Deteriorated White Friction 1 Kitchen Positive 7 0.3 7.3 mg/cm2 2/10/2022 13:57:21

174 Window Jamb/Slide Wood 5 Deteriorated White Friction 1 Kitchen Positive 7.1 0.3 7.4 mg/cm2 2/10/2022 13:57:40

175 Window Trough Wood 5 Deteriorated White Impact 1 Kitchen Positive 6.9 0.3 7.2 mg/cm2 2/10/2022 13:57:55

176 Window Exterior Stop Wood 5 Deteriorated White Cracking 1 Kitchen Positive 7.5 0.3 7.8 mg/cm2 2/10/2022 13:58:06

179 To Basement Door Jamb Wood D Deteriorated Beige Friction 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 2/10/2022 14:01:08

180 To Basement Door Stop Wood D Deteriorated Beige Impact 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 2/10/2022 14:01:20

181 To Basement Door Wood D Deteriorated Beige Friction/Impact 1 Kitchen Positive 0.8 0.2 1 mg/cm2 2/10/2022 14:01:38

185 Cabinet Interior Wood A/B/C Deteriorated Beige Cracking 1 Kitchen Positive 3.9 0.3 4.2 mg/cm2 2/10/2022 14:04:02

199 Window Middle Stop Wood 2-4 Deteriorated White Friction 1 Living Room Positive 6.7 0.3 7 mg/cm2 2/10/2022 14:13:52

200 Window Jamb/Slide Wood 2-4 Deteriorated White Friction 1 Living Room Positive 7 0.3 7.3 mg/cm2 2/10/2022 14:13:59

201 Window Trough Wood 2-4 Deteriorated White Impact 1 Living Room Positive 7.3 0.3 7.6 mg/cm2 2/10/2022 14:14:05

202 Window Exterior Stop Wood 2-4 Deteriorated White Cracking 1 Living Room Positive 7.1 0.3 7.4 mg/cm2 2/10/2022 14:14:12

228 Window Middle Stop Wood 11 Deteriorated White Friction 1 Bedroom 1 Positive 12.5 0.5 13 mg/cm2 2/10/2022 14:27:10

229 Window Jamb/Slide Wood 11 Deteriorated White Friction 1 Bedroom 1 Positive 12 0.5 12.5 mg/cm2 2/10/2022 14:27:18

230 Window Trough Wood 11 Deteriorated White Impact 1 Bedroom 1 Positive 12.1 0.5 12.6 mg/cm2 2/10/2022 14:27:25

231 Window Exterior Stop Wood 11 Deteriorated White Cracking 1 Bedroom 1 Positive 11.5 0.5 12 mg/cm2 2/10/2022 14:27:32

264 Window Middle Stop Wood 12 Deteriorated White Friction 1 Bedroom 2 Positive 14.1 0.5 14.6 mg/cm2 2/10/2022 14:43:52

265 Window Jamb/Slide Wood 12 Deteriorated White Friction 1 Bedroom 2 Positive 6.1 0.3 6.4 mg/cm2 2/10/2022 14:44:03

266 Window Trough Wood 12 Deteriorated White Impact 1 Bedroom 2 Positive 6.6 0.3 6.9 mg/cm2 2/10/2022 14:44:12

267 Window Exterior Stop Wood 12 Deteriorated White Cracking 1 Bedroom 2 Positive 7.2 0.3 7.5 mg/cm2 2/10/2022 14:44:19

302 Window Middle Stop Wood 1/14 Deteriorated White Friction 1 Bedroom 3 Positive 3.4 0.3 3.7 mg/cm2 2/10/2022 15:03:49

303 Window Jamb/Slide Wood 1/14 Deteriorated White Friction 1 Bedroom 3 Positive 2 0.3 2.3 mg/cm2 2/10/2022 15:04:06

304 Window Trough Wood 1/14 Deteriorated White Impact 1 Bedroom 3 Positive 1.4 0.2 1.6 mg/cm2 2/10/2022 15:04:13

305 Window Exterior Stop Wood 1/14 Deteriorated White Cracking 1 Bedroom 3 Positive 2.8 0.3 3.1 mg/cm2 2/10/2022 15:04:21

324 Window Middle Stop Wood 13 Deteriorated White Friction 1 Bathroom 2 Positive 7.7 0.5 8.2 mg/cm2 2/10/2022 15:14:51

325 Window Jamb/Slide Wood 13 Deteriorated White Friction 1 Bathroom 2 Positive 4.6 0.3 4.9 mg/cm2 2/10/2022 15:15:01

326 Window Trough Wood 13 Deteriorated White Impact 1 Bathroom 2 Positive 4.6 0.3 4.9 mg/cm2 2/10/2022 15:15:09

327 Window Exterior Stop Wood 13 Deteriorated White Cracking 1 Bathroom 2 Positive 4.8 0.3 5.1 mg/cm2 2/10/2022 15:15:18

378 Patio Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 1.7 0.3 2 mg/cm2 2/10/2022 15:54:42

379 Patio Trim Above House Numbers Wood A Deteriorated White Cracking Exterior Exterior Positive 8 0.3 8.3 mg/cm2 2/10/2022 15:56:21

382 Entry Door Sill Wood A Deteriorated White Chewable Exterior Exterior Positive 9.3 0.3 9.6 mg/cm2 2/10/2022 15:57:33

2830 Chambers Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2830 Chambers Street - Positive XRF Results

387 To Garage Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 21.4 0.5 21.9 mg/cm2 2/10/2022 16:01:39

389 Overhead Door Casing/Header Wood B Deteriorated Gray Cracking Exterior Exterior Positive 2.1 0.3 2.4 mg/cm2 2/10/2022 16:03:04

399 Window Sash Wood 9/10 Deteriorated White Friction Exterior Exterior Positive 22.2 0.5 22.7 mg/cm2 2/10/2022 16:10:37

419 Window Casing/Header Wood 26/27 Deteriorated White Cracking Exterior Garage 1 Positive 0.8 0.2 1 mg/cm2 2/10/2022 16:30:41

420 Window Sash Wood 26/27 Deteriorated White Friction Exterior Garage 1 Positive 2.1 0.3 2.4 mg/cm2 2/10/2022 16:30:53

422 Window Sash Wood 28-32 Deteriorated White Friction Exterior Garage 1 Positive 9 0.5 9.5 mg/cm2 2/10/2022 16:32:15

424 Upper Wall Wood B Deteriorated Gray Cracking Exterior Garage 2 Positive 2.8 0.3 3.1 mg/cm2 2/10/2022 16:34:07

426 Upper Wall Wood D Deteriorated Red Cracking Exterior Garage 2 Positive 4.6 0.3 4.9 mg/cm2 2/10/2022 16:34:35

447 Window Sill Wood 40/41 Deteriorated White Chewable Exterior Garage 3 Positive 1.3 0.2 1.5 mg/cm2 2/10/2022 16:43:20
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