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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 096 
Property: 1515 Silver Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/12/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1515 Silver Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 

 
 
 
 



 4 

LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 1, Bedroom 1, Entry Door, Stop/Door (Side B) - Abatement 

– Remove and Replace Stop, Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

104 
105  

2 Floor 2, Front Stairway, Windows, Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide/Trough (#s 24) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

148 
149 
150 
151 
152 
153 
156 
157 

 

3 Floor 2, Front Stairway, Windows, Casing/Header (#s 24) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

147  

4 Floor 2, Front Stairway, To Bedroom 2 Door, Door (Side A/Side 
C From Bedroom 2) - Abatement –  Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

158 
195  

5 Floor 2, Front Stairway, To Bedroom 3 Door, Stop/Door (Side B) 
- Abatement – Remove and Replace Stop, Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

161 
162  

6 Floor 2, Front Stairway, To Bedroom 3 Door, Casing/Header 
(Side B) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

159  

7 Floor 2, Front Stairway, Baseboard/Stair Stringer (Side B) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

163 
168 
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8 Floor 2, Front Stairway, Shoe Molding (Side A/B/C - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

164  

9 Floor 2, Front Stairway, Stair Tread (All)/Stair Riser (Side C/D)  – 
Interim – Paint film stabilization followed by the installation of a 
wear resistant material. 

166 
167  

10 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 13-
16) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

185 
186 
187 
188 
189 
190 
192 
193 

 

 

11 Floor 2, Bedroom 3, To Bedroom 5 Door, Door (Side D/Side B 
From Bedroom 5) - Abatement –  Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

208 
223  

12 Floor 2, Bedroom 5, Closet Door, Stop (Side C) – Abatement – 
Remove and replace Stop followed by the application of two 
coats of high-quality appropriate paint to both components. 

226  

13 Floor 2, Bedroom 5 Closet, Closet Shelf (Side C) – Abatement – 
Remove and replace Stop followed by the application of two 
coats of high-quality appropriate paint to both components. 

235  

14 Floor 2, Bedroom 4, Closet Door, Stop/Door (Side D) - 
Abatement –  Remove and replace Stop, Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

253 
254  

15 Floor 2, Bedroom 4 Closet, Baseboard (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

265  

16 Floor 2, Bedroom 4 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

264  

17 Floor 2, Bedroom 4, To Back Stairway Door, Jamb/Door (Side 
D/Door Side B From Stairway) - Abatement –  Strip paint from 
Jamb, Strip paint 2 inches from all impact/friction surfaces on 
Door and photograph for documentation / paint stabilization on 
the entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

248 
250 
32 
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18 Floor 2, Bedroom 4, To Back Stairway Door, Casing/Header 
(Side D) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

247 
255  

19 Floor 2, Back Stairway, Windows, Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior 
Stop (#s 21) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from Sill and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

23 
25 
26 
27 
28 
29 
30 
31 

 

20 Floor 2, Back Stairway, Windows, Casing/Header (#s 21) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

22  

21 Floor 2, Back Stairway, Stair Stringer (Side B/D) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

35  

22 Floor 2, Back Stairway, Stair Tread/Riser (All)  – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material. 

34 
37  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

23 Exterior House, Soil, (Side D) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

 
 

24 Exterior, Upper Wall/Corner Trim/Crown Molding/Trim (Side 
All)/Gable Wall (Side A/C)/Gable Wall Trim (Side A) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

267 
271 
312 
318 
274 
299 
300 
301 
304 
204 
306 
321 

  
25 Exterior, Eave/Soffit/Fascia (Side All) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

302 
303 

 
26 Exterior, Windows Casing/Header/Sill (#s 13-16/21/24) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

294 
296 
297 
298 
308 
311  
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314 
315 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1515 Silver Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt Reinstall handrail on rear 2nd floor staircase.   
HH Alt Windows, (#s 9) – Abatement - Remove and replace Window 

Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from Sill and photograph for   
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documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

HH Alt Floor 1, Bathroom, Install globe on current light fixture or 
remove and replace with new light fixture.   

HH Alt 
 

Floor 1, Front Entry, Install globe on current light fixture or 
remove and replace with new light fixture. Install switch place 
cover where exposed.   

HH Alt Floor 2, Front Entry to 2nd Floor Staircase, Install newel post 
cap at top of stairs where missing.   

HH Alt Floor 2, Bedroom 2, Install globe on current light fixture or 
remove and replace with new light fixture. Install junction box 
enclosures and switch plate for wall and ceiling electrical 
where exposed.   

HH Alt Floor 2, Rear Staircase, Install globe on current light fixture or 
remove and replace with new light fixture. Install switch plate 
for wall electrical where exposed.   

HH Alt Windows, (Attic East Gable Quantity) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by 
the activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal. Sill – Abatement – Strip paint from Sill and 
photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to match 
surrounding,   

HH Alt RUBBER ROOFING / STRIP - Flat area above kitchen South 
side.   
 
Notes:  

• Include metal step/continuous flashing at all roof to wall 
junctions. Apply step flashing under / behind siding & J 
channel where present. 

• When caulking or sealing is being applied, use a 
“Neoprene Roof Sealant" of professional grade. 

• Include in bid to use a minimum of 2” metal lip on ALL 
gutter roof edging. 

• Include in bid to replace all existing metal coil trim that 
may be disturbed during rubber roof installation. 

 
Strip existing roof down to sheathing removing all existing 
roofing materials, pull out all protruding nails, pick up debris 
daily, and haul away all debris.  Make repairs and replace as 
described the existing roof framing and sheathing where 
required to provide adequate strength.  Sweep roof thoroughly 
to remove all debris.   
   



 9 

Glue apply 60 MIL Thickness rubber roofing. Remove existing 
roofing to a firm bed, re-nail any loose areas. Install rubber 
roof system in 60-millimeter thickness.  Width to be one piece 
(up to 20 ft).  Install all new flashings on roof edges and 
protrusions through roof.  Install per manufacturer’s 
instructions.  
 

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
   

Alt PERMANENT SIDING-VINYL -  Full cover house and all 
attached structures. 
Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-   
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existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

22 Window Casing/Header Wood 21 Deteriorated White Cracking 2 Back Stairway Positive 2.1 0.5 2.6 mg/cm2 3/1/2022 12:14:39

23 Window Upper Sash Wood 21 Deteriorated White Friction 2 Back Stairway Positive 1.4 0.3 1.7 mg/cm2 3/1/2022 12:14:48

25 Window Lower Sash Wood 21 Deteriorated White Friction 2 Back Stairway Positive 1.6 0.3 1.9 mg/cm2 3/1/2022 12:15:44

26 Window Inside Stop Wood 21 Deteriorated White Friction 2 Back Stairway Positive 9.3 0.5 9.8 mg/cm2 3/1/2022 12:16:55

27 Window Sill Wood 21 Deteriorated White Chewable 2 Back Stairway Positive 5.1 0.5 5.6 mg/cm2 3/1/2022 12:17:16

28 Window Middle Stop Wood 21 Deteriorated White Friction 2 Back Stairway Positive 24.7 0.5 25.2 mg/cm2 3/1/2022 12:17:57

29 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Back Stairway Positive 13.4 0.5 13.9 mg/cm2 3/1/2022 12:18:21

30 Window Trough Wood 21 Deteriorated White Impact 2 Back Stairway Positive 12.2 0.3 12.5 mg/cm2 3/1/2022 12:18:31

31 Window Exterior Stop Wood 21 Deteriorated White Cracking 2 Back Stairway Positive 1.5 0.4 1.9 mg/cm2 3/1/2022 12:18:42

32 To Bedroom 4 Door Wood B Deteriorated White Friction/Impact 2 Back Stairway Positive 7.2 0.5 7.7 mg/cm2 3/1/2022 12:20:32

34 Stair Riser Wood All Deteriorated Brown Impact 2 Back Stairway Positive 2.8 0.3 3.1 mg/cm2 3/1/2022 12:22:07

35 Stair Stringer Wood B/D Deteriorated Brown Cracking 2 Back Stairway Positive 2.9 0.3 3.2 mg/cm2 3/1/2022 12:22:19

37 Stair Tread Wood All Deteriorated Brown Friction 2 Back Stairway Positive 3.4 0.3 3.7 mg/cm2 3/1/2022 12:22:48

104 Entry Door Stop Wood B Deteriorated White Impact 1 Bedroom 1 Positive 6.7 0.3 7 mg/cm2 3/1/2022 13:00:49

105 Entry Door Wood B Deteriorated White Friction/Impact 1 Bedroom 1 Positive 6.5 0.3 6.8 mg/cm2 3/1/2022 13:01:00

147 Window Casing/Header Wood 24 Deteriorated White Cracking 2 Front Stairway Positive 5 0.5 5.5 mg/cm2 3/1/2022 13:26:03

148 Window Upper Sash Wood 24 Deteriorated White Friction 2 Front Stairway Positive 3.3 0.3 3.6 mg/cm2 3/1/2022 13:26:21

149 Window Lower Sash Wood 24 Deteriorated White Friction 2 Front Stairway Positive 3 0.3 3.3 mg/cm2 3/1/2022 13:26:30

150 Window Inside Stop Wood 24 Deteriorated White Friction 2 Front Stairway Positive 3.8 0.5 4.3 mg/cm2 3/1/2022 13:26:41

151 Window Sill Wood 24 Deteriorated White Chewable 2 Front Stairway Positive 2.2 0.5 2.7 mg/cm2 3/1/2022 13:26:57

152 Window Middle Stop Wood 24 Deteriorated White Friction 2 Front Stairway Positive 2.8 0.3 3.1 mg/cm2 3/1/2022 13:28:01

153 Window Jamb/Slide Wood 24 Deteriorated White Friction 2 Front Stairway Positive 25.5 0.5 26 mg/cm2 3/1/2022 13:28:11

156 Window Trough Wood 24 Deteriorated White Impact 2 Front Stairway Positive 3.7 0.5 4.2 mg/cm2 3/1/2022 13:28:53

157 Window Exterior Stop Wood 24 Deteriorated White Cracking 2 Front Stairway Positive 2.9 0.3 3.2 mg/cm2 3/1/2022 13:29:02

158 To Bedroom 2 Door Wood A Deteriorated White Friction/Impact 2 Front Stairway Positive 6.6 0.5 7.1 mg/cm2 3/1/2022 13:31:40

159 To Bedroom 3 Door Casing/Header Wood B Deteriorated White Cracking 2 Front Stairway Positive 5.5 0.3 5.8 mg/cm2 3/1/2022 13:32:05

161 To Bedroom 3 Door Stop Wood B Deteriorated White Friction 2 Front Stairway Positive 0.9 0.2 1.1 mg/cm2 3/1/2022 13:32:23

162 To Bedroom 3 Door Wood B Deteriorated White Friction/Impact 2 Front Stairway Positive 1.6 0.3 1.9 mg/cm2 3/1/2022 13:32:40

163 Baseboard Wood B Deteriorated White Cracking 2 Front Stairway Positive 4.2 0.5 4.7 mg/cm2 3/1/2022 13:33:13

164 Shoe Molding Wood A/B/C Deteriorated White Impact 2 Front Stairway Positive 6.7 0.3 7 mg/cm2 3/1/2022 13:33:20

166 Stair Tread Wood All Deteriorated Green Friction 2 Front Stairway Positive 1.5 0.3 1.8 mg/cm2 3/1/2022 13:35:47

167 Stair Riser Wood C/D Deteriorated Green Impact 2 Front Stairway Positive 2 0.3 2.3 mg/cm2 3/1/2022 13:35:56

168 Stair Stringer Wood B Deteriorated Green Cracking 2 Front Stairway Positive 3.2 0.3 3.5 mg/cm2 3/1/2022 13:36:16

185 Window Upper Sash Wood 13-16 Deteriorated White Friction 2 Bedroom 2 Positive 3.9 0.3 4.2 mg/cm2 3/1/2022 13:47:05

186 Window Lower Sash Wood 13-16 Deteriorated White Friction 2 Bedroom 2 Positive 4.7 0.3 5 mg/cm2 3/1/2022 13:47:13

187 Window Inside Stop Wood 13-16 Deteriorated White Friction 2 Bedroom 2 Positive 4.3 0.3 4.6 mg/cm2 3/1/2022 13:47:26

188 Window Sill Wood 13-16 Deteriorated White Chewable 2 Bedroom 2 Positive 3.9 0.3 4.2 mg/cm2 3/1/2022 13:47:35

189 Window Middle Stop Wood 13-16 Deteriorated White Friction 2 Bedroom 2 Positive 3.8 0.5 4.3 mg/cm2 3/1/2022 13:47:47

190 Window Jamb/Slide Wood 13-16 Deteriorated White Friction 2 Bedroom 2 Positive 6.6 0.5 7.1 mg/cm2 3/1/2022 13:48:38

192 Window Exterior Stop Wood 13-16 Deteriorated White Cracking 2 Bedroom 2 Positive 3.4 0.3 3.7 mg/cm2 3/1/2022 13:49:04

193 Window Trough Wood 13-16 Deteriorated White Impact 2 Bedroom 2 Positive 4.1 0.3 4.4 mg/cm2 3/1/2022 13:49:13

195 Entry Door Wood C Deteriorated White Friction/Impact 2 Bedroom 2 Positive 3.1 0.3 3.4 mg/cm2 3/1/2022 13:50:44

208 To Bedroom 5 Door Wood D Deteriorated White Friction/Impact 2 Bedroom 3 Positive 1.4 0.2 1.6 mg/cm2 3/1/2022 14:01:11

223 Entry Door Wood B Deteriorated White Friction/Impact 2 Bedroom 5 Positive 2.8 0.5 3.3 mg/cm2 3/1/2022 14:08:53

226 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 5 Positive 1.2 0.2 1.4 mg/cm2 3/1/2022 14:09:44

235 Shelf Wood C Deteriorated White Friction 2 Bedroom 5 Closet Positive 0.9 0.2 1.1 mg/cm2 3/1/2022 14:13:29

247 To Back Stairway Door Casing/Header Wood D Deteriorated Blue Cracking 2 Bedroom 4 Positive 3.8 0.3 4.1 mg/cm2 3/1/2022 14:25:16

248 To Back Stairway Door Jamb Wood D Deteriorated White Friction 2 Bedroom 4 Positive 5.7 0.3 6 mg/cm2 3/1/2022 14:26:08

250 To Back Stairway Door Wood D Deteriorated White Friction/Impact 2 Bedroom 4 Positive 4.8 0.3 5.1 mg/cm2 3/1/2022 14:26:34

253 Closet Door Stop Wood D Deteriorated White Impact 2 Bedroom 4 Positive 2.8 0.3 3.1 mg/cm2 3/1/2022 14:28:06

254 Closet Door Wood D Deteriorated White Friction/Impact 2 Bedroom 4 Positive 2.9 0.3 3.2 mg/cm2 3/1/2022 14:28:13

255 To Back Stairway Door Casing/Header Wood D Deteriorated Blue Cracking 2 Bedroom 4 Positive 5.4 0.3 5.7 mg/cm2 3/1/2022 14:28:26

264 Shoe Molding Wood All Deteriorated Blue Impact 2 Bedroom 4 Closet Positive 7.4 0.5 7.9 mg/cm2 3/1/2022 14:32:28

265 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 4 Closet Positive 3.9 0.5 4.4 mg/cm2 3/1/2022 14:32:49

267 Upper Wall Wood A Deteriorated Blue Cracking Exterior Exterior Positive 17.1 0.5 17.6 mg/cm2 3/1/2022 14:51:27

271 Upper Wall Wood D Deteriorated Blue Cracking Exterior Exterior Positive 25.6 0.5 26.1 mg/cm2 3/1/2022 14:53:07

1515 Silver Street - Table 1-XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1515 Silver Street - Table 1-XRF Results

274 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 12.5 0.5 13 mg/cm2 3/1/2022 14:55:02

294 Window Casing/Header Wood 16 Deteriorated White Cracking Exterior Exterior Positive 1.7 0.3 2 mg/cm2 3/1/2022 15:23:09

296 Window Sill Wood 16 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.3 1.7 mg/cm2 3/1/2022 15:23:32

297 Window Casing/Header Wood 21/24 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.3 1.7 mg/cm2 3/1/2022 15:23:48

298 Window Sill Wood 21/24 Deteriorated White Cracking Exterior Exterior Positive 2 0.5 2.5 mg/cm2 3/1/2022 15:24:08

299 Corner Trim Wood A/B Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 3/10/2022 11:59:56

300 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 26.6 0.5 27.1 mg/cm2 3/10/2022 12:00:15

301 Upper Crown Molding Wood All Deteriorated White Cracking Exterior Exterior Positive 1.8 0.3 2.1 mg/cm2 3/10/2022 12:00:24

302 Upper Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 4.2 0.3 4.5 mg/cm2 3/10/2022 12:00:45

303 Upper Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 18.8 0.5 19.3 mg/cm2 3/10/2022 12:00:58

304 Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 1.9 0.5 2.4 mg/cm2 3/10/2022 12:01:08

305 Gable Wall Trim Wood A Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 3/10/2022 12:02:03

306 Gable Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 14.3 0.5 14.8 mg/cm2 3/10/2022 12:02:25

308 Window Casing/Header Wood 16 Deteriorated White Cracking Exterior Exterior Positive 2.2 0.3 2.5 mg/cm2 3/10/2022 12:03:01

311 Window Sill Wood 16 Deteriorated White Cracking Exterior Exterior Positive 28.3 0.5 28.8 mg/cm2 3/10/2022 12:03:36

312 Upper Wall Wood B Deteriorated Blue Cracking Exterior Exterior Positive 25.9 0.5 26.4 mg/cm2 3/10/2022 12:03:54

314 Window Sill Wood 13-15 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 3/10/2022 12:05:02

315 Window Casing/Header Wood 13-15 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 3/10/2022 12:05:37

318 Upper Wall Wood C Deteriorated Blue Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 3/10/2022 15:42:44

321 Gable Wall Wood C Deteriorated White Cracking Exterior Exterior Positive 1.5 0.3 1.8 mg/cm2 3/10/2022 15:48:12
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