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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 097 
Property: 1920 Summit Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/12/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1920 Summit Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Upper Sash/Lower Sash/Inside 

Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior 
Upper Sash/ Exterior Lower Sash/Inside Stop (#s 45) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Windows to include 3 over 1 
Grilles, interior woodgrain embossed color to match existing, and 
exterior color to match existing. 

8 
9 
10 
11 
12 
13 
14 

847 
848 
849 
850 

 

2 Basement, Room 1, Exterior  side Entry Door, Stop/Door (Side 
C/Side C From Exterior) - Abatement – Remove and replace 
Stop, Strip paint 2 inches from all impact/friction surfaces on 
Door and photograph for documentation / paint stabilization on 
the entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

17 
18 
19 

 

3 Basement, Room 1, Exterior Side Door, Frame (Side C) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

15  

4 Basement, Room 1, Partial Door (Side C Green) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

23  

5 Basement, Room 1, Under Stair, Tread/Riser (Side All 
Black)/Stringer/Tread Support (Side A/C Black) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

34 
35 
36 
37 

 

6 Basement, Room 1, Coal Chute, Casing/Frame (Side C Black) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

38 
39  

7 Basement, Room 1, Coal Chute, Door (Side D Black) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

40  

8 Basement, Room 1, Wall (Side All Gray Concrete)/(Side C Brick) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

45 
46 
47 
49 
51 
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9 Basement, Room 2, To Garage Door, Jamb/Stop (Side C White) 
- Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

65 
64  

10 Basement, Room 2, Post (Side D White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

68 
70  

11 Basement, Room 2, Entry Door Frame (Side D White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

71  

12 Basement, Basement Stairway, Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

95  

13 Basement, Basement Stairway, Stair Stringer (Side All) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

108  

14 Basement, Basement Stairway, Tread & Riser (All)/Shelf (Side 
B) - Interim – Paint stabilization followed by the installation of a 
wear resistant material. 

105 
106 
107 

 

15 Basement, Basement Stairway, to Kitchen Door, Jamb (Side D 
Gray) – Abatement – Strip all paint from jamb and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to both components. 

101  

16 Floor 1, Kitchen 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 19) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Windows to include 3 over 1 
Grilles, interior woodgrain embossed color to match existing, and 
exterior color to match existing. 

127 
128 
129 
131 
132 
134 

 

17 Floor 1, Kitchen 1, Windows, Casing/Header (#s 19) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

126  

18 Floor 1, Kitchen 1, Baseboard (Side A White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

121  

19 Floor 1, Kitchen 1, To Dining Room Door, Jamb (Side A Gray) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

139  

20 Floor 1, Kitchen 1, Cabinet Door, Jamb/Stop/Door (Side B) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb, Strip paint 2 inches from all impact/friction surfaces on 
Door and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

147 
148 
149 
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21 Floor 1, Kitchen 1 Cabinet, Cabinet Door, Door (Side D Beige) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

150  

22 Floor 1, Kitchen 1, Cabinet Interior (Side A White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

161  

23 Floor 1, Kitchen 1 Cabinet, Shelf (B Beige) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

165  

24 Floor 1, Kitchen 2, Crown Molding (Side All White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

173  

25 Floor 1, Dining Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill (#s 1/2) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Sill – Abatement – Strip paint from component and 
photograph for documentation flowed by applying two coats of 
high quality appropriate paint. Caulk seams to create dust tight 
seal. Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

216 
217 
218 
219 

 

26 Floor 1, Dining Room, To Foyer Door, Jamb/Stop (Side B 
Brown) – Abatement – Remove and replace Stop, Strip all paint 
from Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

222 
223  

27 Floor 1, Dining Room, To Patio 1 Door, Jamb/Door (Side D 
Gray/Brown) – Abatement – Strip all paint from Jamb, Strip paint 
2 inches from all impact/friction surfaces on Door and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

229 
230  

28 Floor 1, Foyer, To Dining Room Door, Jamb (Side D Gray) – 
Abatement – Strip all paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

461  

29 Floor 1, Foyer, Crown Molding/Upper Trim/Baseboard (Side 
All)/Ceiling Trim (Side C Yellow) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

424 
425 
426 
429 
427 

 

30 Floor 1, Foyer, Entry Door, Jamb/Stop/Door/Sill (Side A) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb/Sill, Strip paint 2 inches from all impact/friction surfaces on 
Door and photograph for documentation followed by the 

434 
435 
436 
438 
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application of two coats of high-quality appropriate paint to both 
components. 

31 Floor 1, Foyer, Closet Door, Jamb/Stop/Door (Side C)/Door 
(Side A From Foyer Closet) – Abatement – Remove and replace 
Stop, Strip all paint from Jamb, Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

440 
441 
442 
444 

 

32 Floor 1, Foyer Closet, Baseboard (Side B/C/D Yellow) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

453  

33 Floor 1, Foyer Closet, Cabinet Face/Cabinet Door (Side D 
Yellow) – Abatement – Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

454 
455  

34 Floor 1, Foyer Closet, Shelf (Side C Yellow) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

451  

35 Floor 1, Living Room, Baseboard (Side B/C/D Brown)/(Side 
A/B/D Gray) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

327 
328  

36 Floor 1, Living Room, Shoe Molding (Side A/B/D Gray)/(Side 
B/C/D Brown) - Abatement – Remove and replace component 
followed by the application of two coats of high quality paint to 
match surrounding. 

329 
330  

37 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Stop (#s 3-5/11) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. Caulk seams to create dust tight seal. 
Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

332 
333 
334 
335 
336 
337 
338 
339 
342 
343 
344 
345 

 

38 Floor 1, To Foyer Door, Jamb/Stop (Side D Gray) – Abatement – 
Remove and replace Stop, Strip all paint from Jamb and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

355 
356  

39 Floor 1, Living Room, To Sun Room Door, Door (Side B 
Brown/D From Sun Room) – Abatement –Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

364  
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40 Floor 1, Living Room, Cabinet, Face/Door (Side C Brown/Beige) 
– Abatement –Strip paint 2 inches from all impact/friction 
surfaces on Door and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

368 
369 
370 

 

41 Floor 1, Living Room, Cabinet, Shelf (Side C Beige) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

372  

42 Floor 1, Living Room, Cabinet Interior (Side C Beige) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

371  

43 Floor 1, Sun Room, Baseboard (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

387  

44 Floor 1, Sun Room, Shoe Molding (Side All) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

388  

45 Floor 1, Sun Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill (#s 6-10) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Sill – Abatement – Strip paint from component and 
photograph for documentation flowed by applying two coats of 
high quality appropriate paint. Caulk seams to create dust tight 
seal. Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

390 
391 
392 
393 

 

46 Floor 1, Sun Room, To Living Room Door, Jamb/Stop (Side D 
Gray/Brown) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

396 
397 
398 

 

47 Floor 1, Sun Room, Cabinet Interior/Shelf Support/Face (Side C 
Brown/White) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

414 
415 
417 

 

48 Floor 1, Sun Room, Cabinet, Shelf (Side C Brown) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

416  

49 Floor 1, Hallway, Cabinet, Shelf (Side All White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

310  

50 Floor 1, Hallway, Cabinet Interior/Frame (Side All White) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

307 
308 
309 

 

51 Floor 1, Hallway, Cabinet, Door/Face (Side All Gray/White) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 

305 
306  
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on Door/Face and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

52 Floor 1, Hallway, Vent Cover (Side A Gray) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

316  

53 Floor 1, Hallway, To Kitchen Door, Jamb/Stop (Side D Gray) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

303 
304  

54 Floor 1, Hallway, Baseboard (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

294  

55 Floor 1, Hallway, To Living Room Door, Jamb (Side B Gray) – 
Abatement – Strip all paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

298  

56 
 

Floor 2, 2nd Floor Stairway, Riser (Side All Gray) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

471  

57 Floor 2, 2nd Floor Stairway, Stair Stringer (Side B/C/D)/Stair 
Spindles (Side B Gray) - Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

473 
475  

58 
 

Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Stop (#s 29-31) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. Caulk seams to create dust tight seal. 
Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

487 
488 
489 
490 
491 
492 
494 

 

59 Floor 2, Bedroom 3, Windows, Casing/Header (#s 29-31) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

486  

60 Floor 2, Bedroom 3, Entry Door, Jamb/Stop (Side A Gray) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

497 
498  

61 Floor 2, Bedroom 3, To Closet 3 Door, Jamb/Stop (Side C Gray) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 

502 
503  
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application of two coats of high-quality appropriate paint to both 
components. 

62 Floor 2, Bedroom 3 Closet 3, Shoe Molding (Side A/B/D Gray) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

537  

63 Floor 2, Bedroom 3 Closet 2, Shoe Molding (Side A/B/D Gray) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

527  

64 Floor 2, Bedroom 3 Closet 1, Shoe Molding (Side A/B/D Gray) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

518  

65 Floor 2, Bedroom 2, Shoe Molding (Side All Gray) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

549  

66 Floor 2, Bedroom 2, Ceiling (Side All) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

545  

67 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Stop (#s 26-28) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. Caulk seams to create dust tight seal. 
Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

551 
552 
553 
554 
555 
556 
558 

 

68 Floor 2, Bedroom 2, Entry Door, Jamb/Stop (Side C Gray) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

561 
562  

69 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side A 
Yellow/White) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

566 
567  

70 Floor 2, Bedroom 2 Closet, Shoe Molding (Side A/B/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

580  
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71 Floor 2, Bedroom 2 Closet, Shelf (Side A White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

576  

72 Floor 2, Bathroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop (#s 24/25) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding. Caulk seams to create dust tight seal. Windows to 
include 3 over 1 Grilles, interior woodgrain embossed color to 
match existing, and exterior color to match existing. 

592 
593 
594 

 

73 Floor 2, Bathroom 2, Entry Door, Jamb/Stop/Door (Side C Gray) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb, Strip paint 2 inches from all impact/friction surfaces on 
Door and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

599 
600 
601 

 

74 Floor 2, Bathroom 2, Cabinet Face (Side C Gray) – Abatement –
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

605  

75 Floor 2, Bathroom 2, Cabinet Interior (Side C Gray/Red)/Cabinet 
Shelf Support (Side B/D Red) - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

608 
609 
610 

 

76 Floor 2, Bedroom 1, Shoe Molding (Side All Gray) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

622  

77 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill (#s 23/36/37) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding. Sill – Abatement – Strip paint from component 
and photograph for documentation flowed by applying two coats 
of high quality appropriate paint. Caulk seams to create dust 
tight seal. Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

624 
625 
626 
627 

 

78 Floor 2, Bedroom 1, Entry Door, Jamb/Stop (Side B Gray) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

630 
631  

79 Floor 2, Bedroom 1, To Closet 1 Door, Jamb/Stop (Side A 
Blue/White) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 

636 
637  
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the application of two coats of high-quality appropriate paint to 
both components. 

80 Floor 2, Bedroom 1, To Closet 2 Door, Jamb/Stop (Side C 
Blue/White) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

645 
646  

81 Floor 2, Bedroom 1, To Storage Door, Jamb/Stop (Side C Gray) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

642 
643  

82 Floor 2, Bedroom 1 Closet 1, Shelf (Side A White) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

668 
669  

83 Floor 2, Bedroom 1 Closet 1, Shoe Molding (Side A/B/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

667  

84 Floor 2, Bedroom 1 Closet 2, Shelf (Side C White) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

656  

85 Floor 2, Bedroom 1 Closet 2, Shoe Molding (Side B/C/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

660  

86 Floor 2, Storage, Shoe Molding (Side All Gray) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

683  

87 Floor 2, Storage, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill (#s 33-35) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding. Sill – Abatement – Strip paint from component and 
photograph for documentation flowed by applying two coats of 
high quality appropriate paint. Caulk seams to create dust tight 
seal. Windows to include 3 over 1 Grilles, interior woodgrain 
embossed color to match existing, and exterior color to match 
existing. 

685 
686 
687 
688 

 

88 Floor 2, Storage, To Closet 2 Door, Jamb/Stop (Side B 
White/Blue) – Abatement – Remove and replace Stop, Strip all 
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
both components. 

697 
698  

89 Floor 2, Storage, To Patio Door, Jamb/Stop (Side C White/Blue) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 

703 
704  
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application of two coats of high-quality appropriate paint to both 
components. 

81 Floor 2, Storage Closet 1, Shoe Molding (Side A/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

721  

82 Floor 2, Storage Closet 1, Shelf (Side A White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

717  

83 Floor 2, Storage Closet 2, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

729  

84 Floor 2, Storage Closet 2, Windows, Sill (#s 32) – Abatement – 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint.  

733  

85 Floor 2, Storage Closet 2, Scuttle Door, Door (Side All White) – 
Abatement –Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

747  

86 
 

Floor 2, Hallway, Shoe Molding (Side All Gray) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

769  

87 Floor 2, Hallway, To Closet Door, Jamb/Stop (Side A Gray) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

783 
784  

88 Floor 2, Hallway Closet, Door (Side A Gray) – Abatement –Strip 
paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

797  

89 Floor 2, Hallway Closet, Shelf (Side A Gray) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

793  

    
    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

90 Exterior House, Soil, (Side C) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 
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91 Exterior, Floor 2, Patio 2 Entry Door, Sill/Door (Side C Gray) – 
Abatement – Strip all paint from Sill, Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

754 
755 

 
92 Exterior, Patio 1, To Dining Room Door, Jamb/Stop/Door/Sill 

(Side B Gray/White) – Abatement – Remove and replace Stop, 
Strip all paint from Jamb/Sill, Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

880 
881 
882 
883 
884 

 
93 Exterior, Patio 1, Storm Door, Door (Side D) – Abatement – Strip 

paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

231 

 
94 Exterior, Patio 1, Floor (Side All Concrete) - Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

876 

 
95 Exterior, Entry Door, Stop/Door/Sill (Side A Gray) – Abatement – 

Remove and replace Stop, Strip all paint from Sill, Strip paint 2 
inches from all impact/friction surfaces on Door and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to both components. 

854 
856 
857 

 
96 Exterior, Storage, Door (Side B of Bump Out White) – 

Abatement –Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

829 

 
97 Exterior, To Basement Door (Side White) – Abatement –Strip 

paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

824 

 
98 Exterior, Windows, Casing/Header/Sill (#s 45) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

846 

 
99 Exterior, Windows, Sash (#s 12-15) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

407 
850 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
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 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 
payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1920 Summit Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

8 Window Upper Sash Wood 45 Deteriorated Black Friction Basement Room 1 Positive 6.7 0.3 7 mg/cm2 4/5/2022 11:16:32

9 Window Lower Sash Wood 45 Deteriorated Black Friction/Impact Basement Room 1 Positive 9.3 0.5 9.8 mg/cm2 4/5/2022 11:17:47

10 Window Inside Stop Wood 45 Deteriorated Black Impact Basement Room 1 Positive 6.7 0.5 7.2 mg/cm2 4/5/2022 11:18:04

11 Window Middle Stop Wood 45 Deteriorated White Friction Basement Room 1 Positive 5.7 0.5 6.2 mg/cm2 4/5/2022 11:18:46

12 Window Jamb/Slide Wood 45 Deteriorated White Friction Basement Room 1 Positive 44 1 45 mg/cm2 4/5/2022 11:18:54

13 Window Trough Wood 45 Deteriorated White Impact Basement Room 1 Positive 5.7 0.3 6 mg/cm2 4/5/2022 11:19:11

14 Window Exterior Stop Wood 45 Deteriorated White Cracking Basement Room 1 Positive 39 1 40 mg/cm2 4/5/2022 11:19:19

15 Exterior Side Door Frame Wood C Deteriorated Gray Cracking Basement Room 1 Positive 14.4 0.5 14.9 mg/cm2 4/5/2022 11:22:29

17 Exterior Side Door Wood C Deteriorated Gray Friction/Impact Basement Room 1 Positive 8.7 0.5 9.2 mg/cm2 4/5/2022 11:22:54

18 Exterior Side Door Stop Wood C Deteriorated White Impact Basement Room 1 Positive 39 1 40 mg/cm2 4/5/2022 11:23:08

19 To Room 1 Side Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 40 1 41 mg/cm2 4/5/2022 11:25:23

23 Partial Door Wood C Deteriorated Green Cracking Basement Room 1 Positive 1.1 0.2 1.3 mg/cm2 4/5/2022 11:29:48

34 Under Stair Tread Wood All Deteriorated Black Cracking Basement Room 1 Positive 2.6 0.3 2.9 mg/cm2 4/5/2022 11:35:53

35 Under Stair Riser Wood All Deteriorated Black Cracking Basement Room 1 Positive 6.1 0.3 6.4 mg/cm2 4/5/2022 11:36:02

36 Under Stair Stringer Wood A/C Deteriorated Black Cracking Basement Room 1 Positive 2.6 0.3 2.9 mg/cm2 4/5/2022 11:36:10

37 Under Stair Tread Support Wood A/C Deteriorated Black Cracking Basement Room 1 Positive 4.2 0.5 4.7 mg/cm2 4/5/2022 11:36:19

38 Coal Chute Casing Metal D Deteriorated Black Cracking Basement Room 1 Positive 1.6 0.3 1.9 mg/cm2 4/5/2022 11:39:42

39 Coal Chute Frame Metal D Deteriorated Black Cracking Basement Room 1 Positive 1.4 0.3 1.7 mg/cm2 4/5/2022 11:40:49

40 Coal Chute Door Metal D Deteriorated Black Friction/Impact Basement Room 1 Positive 1.2 0.2 1.4 mg/cm2 4/5/2022 11:40:58

45 Wall Concrete D Deteriorated Gray Cracking Basement Room 1 Positive 1 0.2 1.2 mg/cm2 4/5/2022 11:42:40

46 Wall Concrete All Deteriorated Gray Cracking Basement Room 1 Positive 0.9 0.2 1.1 mg/cm2 4/5/2022 11:44:33

47 Wall Concrete B Deteriorated Gray Cracking Basement Room 1 Positive 1.1 0.2 1.3 mg/cm2 4/5/2022 11:45:01

49 Wall Concrete C Deteriorated Gray Cracking Basement Room 1 Positive 0.8 0.2 1 mg/cm2 4/5/2022 11:45:25

51 Wall Brick C Deteriorated Gray Cracking Basement Room 1 Positive 5.2 0.3 5.5 mg/cm2 4/5/2022 11:48:54

64 To Garage Door Jamb Wood C Deteriorated White Cracking Basement Room 2 Positive 17.5 0.5 18 mg/cm2 4/5/2022 11:56:30

65 To Garage Door Stop Wood C Deteriorated White Cracking Basement Room 2 Positive 15.7 0.5 16.2 mg/cm2 4/5/2022 11:56:54

68 Post Wood D Deteriorated White Cracking Basement Room 2 Positive 12.6 0.5 13.1 mg/cm2 4/5/2022 11:59:56

70 Post Wood D Deteriorated White Cracking Basement Room 2 Positive 18.1 0.5 18.6 mg/cm2 4/5/2022 12:00:15

71 Entry Door Frame Wood D Deteriorated White Cracking Basement Room 2 Positive 8.6 0.3 8.9 mg/cm2 4/5/2022 12:01:13

95 Ceiling Plaster All Deteriorated White Cracking 1 Basement Stairway Positive 2.7 0.3 3 mg/cm2 4/5/2022 12:14:37

101 To Kitchen 1 Door Jamb Wood D Deteriorated Gray Impact 1 Basement Stairway Positive 1.3 0.2 1.5 mg/cm2 4/5/2022 12:19:49

105 Shelf Wood B Deteriorated Gray Friction 1 Basement Stairway Positive 1.6 0.5 2.1 mg/cm2 4/5/2022 12:21:33

106 Stair Tread Wood All Deteriorated Gray Friction 1 Basement Stairway Positive 11.2 0.3 11.5 mg/cm2 4/5/2022 12:22:39

107 Stair Riser Wood All Deteriorated Gray Impact 1 Basement Stairway Positive 10.4 0.3 10.7 mg/cm2 4/5/2022 12:22:48

108 Stair Stringer Wood A/C Deteriorated Gray Cracking 1 Basement Stairway Positive 11.5 0.3 11.8 mg/cm2 4/5/2022 12:22:57

121 Baseboard Wood A Deteriorated White Cracking 1 Kitchen 1 Positive 8.8 0.3 9.1 mg/cm2 4/5/2022 12:31:41

126 Window Casing/Header Wood 19 Deteriorated Gray Cracking 1 Kitchen 1 Positive 10.2 0.5 10.7 mg/cm2 4/5/2022 12:38:16

127 Window Upper Sash Wood 19 Deteriorated Gray Friction 1 Kitchen 1 Positive 8.5 0.3 8.8 mg/cm2 4/5/2022 12:38:24

128 Window Lower Sash Wood 19 Deteriorated Gray Friction/Impact 1 Kitchen 1 Positive 8.1 0.3 8.4 mg/cm2 4/5/2022 12:38:33

129 Window Inside Stop Wood 19 Deteriorated Gray Impact 1 Kitchen 1 Positive 7.3 0.3 7.6 mg/cm2 4/5/2022 12:38:43

131 Window Middle Stop Wood 19 Deteriorated Gray Impact 1 Kitchen 1 Positive 9.3 0.3 9.6 mg/cm2 4/5/2022 12:39:57

132 Window Jamb/Slide Wood 19 Deteriorated Gray Friction 1 Kitchen 1 Positive 6.3 0.3 6.6 mg/cm2 4/5/2022 12:40:05

134 Window Trough Wood 19 Deteriorated Gray Impact 1 Kitchen 1 Positive 3.1 0.3 3.4 mg/cm2 4/5/2022 12:40:23

135 Window Exterior Stop Wood 19 Deteriorated Gray Impact 1 Kitchen 1 Positive 7.9 0.5 8.4 mg/cm2 4/5/2022 12:40:30

139 To Dining Room Door Jamb Wood A Deteriorated Gray Friction 1 Kitchen 1 Positive 8.3 0.3 8.6 mg/cm2 4/5/2022 12:42:42

147 Cabinet Door Jamb Wood B Deteriorated Beige Friction 1 Kitchen 1 Positive 5.9 0.3 6.2 mg/cm2 4/5/2022 12:45:54

148 Cabinet Door Stop Wood B Deteriorated Beige Impact 1 Kitchen 1 Positive 2.7 0.5 3.2 mg/cm2 4/5/2022 12:46:02

149 Cabinet Door Wood B Deteriorated Gray Friction/Impact 1 Kitchen 1 Positive 1.7 0.3 2 mg/cm2 4/5/2022 12:47:26

150 Door Wood D Deteriorated Beige Friction/Impact 1 Kitchen 1 Cabinet Positive 24.2 0.5 24.7 mg/cm2 4/5/2022 12:47:35

161 Cabinet Interior Wood A Deteriorated White Cracking 1 Kitchen 1 Positive 1.1 0.2 1.3 mg/cm2 4/5/2022 12:56:37

165 Cabinet Shelf Wood B Deteriorated Beige Friction 1 Kitchen 1 Positive 5.8 0.3 6.1 mg/cm2 4/5/2022 12:59:45

173 Crown Molding Wood All Deteriorated White Cracking 1 Kitchen 2 Positive 11.2 0.3 11.5 mg/cm2 4/5/2022 13:05:13

216 Window Upper Sash Wood 1/2 Deteriorated Gray Friction 1 Dining Room Positive 10.3 0.3 10.6 mg/cm2 4/5/2022 13:29:25

1920 Summit Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1920 Summit Street - Positive XRF Results

217 Window Lower Sash Wood 1/2 Deteriorated Gray Friction/Impact 1 Dining Room Positive 10 0.3 10.3 mg/cm2 4/5/2022 13:29:33

218 Window Inside Stop Wood 1/2 Deteriorated Gray Friction 1 Dining Room Positive 8.5 0.3 8.8 mg/cm2 4/5/2022 13:29:41

219 Window Sill Wood 1/2 Deteriorated Gray Chewable 1 Dining Room Positive 9 0.3 9.3 mg/cm2 4/5/2022 13:29:52

222 To Foyer Door Jamb Wood B Deteriorated Brown Friction 1 Dining Room Positive 10 0.3 10.3 mg/cm2 4/5/2022 13:32:39

223 To Foyer Door Stop Wood B Deteriorated Brown Impact 1 Dining Room Positive 8 0.3 8.3 mg/cm2 4/5/2022 13:32:47

229 To Patio 1 Door Jamb Wood D Deteriorated Gray Friction 1 Dining Room Positive 21.4 0.5 21.9 mg/cm2 4/5/2022 13:35:19

230 To Patio 1 Door Wood D Deteriorated Brown Friction/Impact 1 Dining Room Positive 9.6 0.3 9.9 mg/cm2 4/5/2022 13:35:31

231 Storm Door Wood D Deteriorated Gray Friction/Impact Exterior Exterior Positive 35 1 36 mg/cm2 4/5/2022 13:35:42

294 Baseboard Wood All Deteriorated Gray Cracking 1 Hallway Positive 10.4 0.3 10.7 mg/cm2 4/6/2022 12:20:59

298 To Living Room Door Jamb Wood B Deteriorated Gray Friction 1 Hallway Positive 9.3 0.3 9.6 mg/cm2 4/6/2022 12:21:58

303 To Kitchen 1 Door Jamb Wood D Deteriorated Gray Friction 1 Hallway Positive 8.7 0.3 9 mg/cm2 4/6/2022 12:23:24

304 To Kitchen 1 Door Stop Wood D Deteriorated Gray Impact 1 Hallway Positive 18.4 0.5 18.9 mg/cm2 4/6/2022 12:23:30

305 Cabinet Face Wood All Deteriorated Gray Cracking 1 Hallway Positive 9 0.3 9.3 mg/cm2 4/6/2022 12:25:01

306 Cabinet Door Wood All Deteriorated White Friction/Impact 1 Hallway Positive 7 0.3 7.3 mg/cm2 4/6/2022 12:25:09

307 Cabinet Frame Wood All Deteriorated White Cracking 1 Hallway Positive 8.8 0.3 9.1 mg/cm2 4/6/2022 12:25:25

308 Cabinet Interior Wood All Deteriorated White Cracking 1 Hallway Positive 9.8 0.3 10.1 mg/cm2 4/6/2022 12:26:04

309 Cabinet Interior Wood A Deteriorated White Cracking 1 Hallway Positive 13.3 0.3 13.6 mg/cm2 4/6/2022 12:26:40

310 Cabinet Shelf Wood All Deteriorated White Friction 1 Hallway Positive 5.1 0.5 5.6 mg/cm2 4/6/2022 12:26:49

316 Vent Cover Metal A Deteriorated Gray Cracking 1 Hallway Positive 1.8 0.3 2.1 mg/cm2 4/6/2022 12:33:04

327 Baseboard Wood A/B/D Deteriorated Gray Cracking 1 Living Room Positive 8.5 0.3 8.8 mg/cm2 4/6/2022 12:42:09

328 Baseboard Wood B/C/D Deteriorated Brown Cracking 1 Living Room Positive 9.6 0.3 9.9 mg/cm2 4/6/2022 12:42:22

329 Shoe Molding Wood A/B/D Deteriorated Gray Impact 1 Living Room Positive 19.4 0.5 19.9 mg/cm2 4/6/2022 12:42:40

330 Shoe Molding Wood B/C/D Deteriorated Brown Impact 1 Living Room Positive 8.2 0.3 8.5 mg/cm2 4/6/2022 12:42:51

332 Window Upper Sash Wood 3-5 Deteriorated Gray Friction 1 Living Room Positive 25.5 0.5 26 mg/cm2 4/6/2022 12:44:57

333 Window Lower Sash Wood 3-5 Deteriorated Gray Friction/Impact 1 Living Room Positive 12.6 0.3 12.9 mg/cm2 4/6/2022 12:45:13

334 Window Inside Stop Wood 3-5 Deteriorated Gray Friction 1 Living Room Positive 6.7 0.3 7 mg/cm2 4/6/2022 12:45:26

335 Window Sill Wood 3-5 Deteriorated Gray Chewable 1 Living Room Positive 9.5 0.3 9.8 mg/cm2 4/6/2022 12:45:34

336 Window Middle Stop Wood 3-5/11 Deteriorated Gray Friction 1 Living Room Positive 40 1 41 mg/cm2 4/6/2022 12:46:50

337 Window Jamb/Slide Wood 3-5/11 Deteriorated Gray Friction 1 Living Room Positive 41 1 42 mg/cm2 4/6/2022 12:47:06

338 Window Trough Wood 3-5/11 Deteriorated Gray Impact 1 Living Room Positive 33 1 34 mg/cm2 4/6/2022 12:47:16

339 Window Exterior Stop Wood 3-5/11 Deteriorated Gray Cracking 1 Living Room Positive 28.6 0.5 29.1 mg/cm2 4/6/2022 12:47:26

342 Window Upper Sash Wood 11 Deteriorated Brown Friction 1 Living Room Positive 6.5 0.5 7 mg/cm2 4/6/2022 12:49:42

343 Window Lower Sash Wood 11 Deteriorated Brown Friction/Impact 1 Living Room Positive 8.7 0.3 9 mg/cm2 4/6/2022 12:49:50

344 Window Inside Stop Wood 11 Deteriorated Brown Friction 1 Living Room Positive 6.8 0.3 7.1 mg/cm2 4/6/2022 12:49:57

345 Window Sill Wood 11 Deteriorated Brown Chewable 1 Living Room Positive 9.3 0.3 9.6 mg/cm2 4/6/2022 12:50:05

355 To Foyer Door Jamb Wood D Deteriorated Gray Friction 1 Living Room Positive 7.1 0.3 7.4 mg/cm2 4/6/2022 12:54:40

356 To Foyer Door Stop Wood D Deteriorated Gray Impact 1 Living Room Positive 9.7 0.3 10 mg/cm2 4/6/2022 12:54:47

364 To Sun Room Door Wood B Deteriorated Brown Friction/Impact 1 Living Room Positive 5.2 0.3 5.5 mg/cm2 4/6/2022 12:58:42

368 Cabinet Face Wood C Deteriorated Brown Impact 1 Living Room Positive 6.9 0.3 7.2 mg/cm2 4/6/2022 13:00:41

369 Cabinet Door Wood C Deteriorated Brown Friction/Impact 1 Living Room Positive 8.1 0.3 8.4 mg/cm2 4/6/2022 13:00:48

370 Cabinet Door Wood C Deteriorated Beige Friction/Impact 1 Living Room Positive 7.4 0.3 7.7 mg/cm2 4/6/2022 13:01:35

371 Cabinet Interior Wood C Deteriorated Beige Cracking 1 Living Room Positive 8.2 0.3 8.5 mg/cm2 4/6/2022 13:01:44

372 Cabinet Shelf Wood C Deteriorated Beige Friction 1 Living Room Positive 2 0.5 2.5 mg/cm2 4/6/2022 13:01:53

387 Baseboard Wood All Deteriorated Gray Cracking 1 Sun Room Positive 8.3 0.3 8.6 mg/cm2 4/6/2022 13:13:30

388 Shoe Molding Wood All Deteriorated Gray Impact 1 Sun Room Positive 8.9 0.3 9.2 mg/cm2 4/6/2022 13:13:38

390 Window Upper Sash Wood 6-10 Deteriorated Gray Friction 1 Sun Room Positive 7.3 0.3 7.6 mg/cm2 4/6/2022 13:14:55

391 Window Lower Sash Wood 6-10 Deteriorated Gray Friction/Impact 1 Sun Room Positive 5.7 0.3 6 mg/cm2 4/6/2022 13:15:13

392 Window Inside Stop Wood 6-10 Deteriorated Gray Friction 1 Sun Room Positive 9 0.3 9.3 mg/cm2 4/6/2022 13:15:20

393 Window Sill Wood 6-10 Deteriorated Gray Chewable 1 Sun Room Positive 10.2 0.3 10.5 mg/cm2 4/6/2022 13:15:28

396 To Living Room Door Jamb Wood D Deteriorated Gray Friction 1 Sun Room Positive 9.1 0.3 9.4 mg/cm2 4/6/2022 13:16:46

397 To Living Room Door Stop Wood D Deteriorated Brown Impact 1 Sun Room Positive 8.2 0.3 8.5 mg/cm2 4/6/2022 13:16:53

398 To Living Room Door Wood D Deteriorated Brown Friction/Impact 1 Sun Room Positive 7.1 0.3 7.4 mg/cm2 4/6/2022 13:17:01

407 Window Sash Wood 12-15 Deteriorated White Cracking Exterior Exterior Positive 32 1 33 mg/cm2 4/6/2022 13:22:57
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414 Cabinet Face Wood C Deteriorated White Cracking 1 Sun Room Positive 2.5 0.3 2.8 mg/cm2 4/6/2022 13:29:04

415 Cabinet Shelf Support Wood C Deteriorated White Cracking 1 Sun Room Positive 5.1 0.3 5.4 mg/cm2 4/6/2022 13:29:29

416 Cabinet Shelf Wood C Deteriorated Brown Friction 1 Sun Room Positive 3.1 0.3 3.4 mg/cm2 4/6/2022 13:29:38

417 Cabinet Interior Wood C Deteriorated Brown Cracking 1 Sun Room Positive 6.5 0.3 6.8 mg/cm2 4/6/2022 13:30:51

424 Crown Molding Wood All Deteriorated Yellow Cracking 1 Foyer Positive 6.1 0.3 6.4 mg/cm2 4/6/2022 13:39:33

425 Upper Trim Wood All Deteriorated Yellow Cracking 1 Foyer Positive 5.3 0.3 5.6 mg/cm2 4/6/2022 13:39:40

426 Crown Molding Wood All Deteriorated Blue Cracking 1 Foyer Positive 4 0.3 4.3 mg/cm2 4/6/2022 13:39:49

427 Ceiling Trim Wood C Deteriorated Yellow Cracking 1 Foyer Positive 5.7 0.3 6 mg/cm2 4/6/2022 13:39:57

429 Baseboard Wood All Deteriorated Gray Cracking 1 Foyer Positive 1.6 0.4 2 mg/cm2 4/6/2022 13:41:56

434 Entry Door Jamb Wood A Deteriorated Gray Friction 1 Foyer Positive 14.1 0.3 14.4 mg/cm2 4/6/2022 13:44:46

435 Entry Door Stop Wood A Deteriorated Gray Impact 1 Foyer Positive 42 1 43 mg/cm2 4/6/2022 13:44:54

436 Entry Door Wood A Deteriorated Gray Friction/Impact 1 Foyer Positive 15.6 0.5 16.1 mg/cm2 4/6/2022 13:45:08

438 Entry Door Sill Wood A Deteriorated Gray Friction 1 Foyer Positive 1.2 0.2 1.4 mg/cm2 4/6/2022 13:45:28

440 Closet Door Jamb Wood C Deteriorated Yellow Friction 1 Foyer Positive 10.1 0.3 10.4 mg/cm2 4/6/2022 13:47:04

441 Closet Door Stop Wood C Deteriorated Yellow Impact 1 Foyer Positive 9.7 0.3 10 mg/cm2 4/6/2022 13:47:11

442 Closet Door Wood C Deteriorated Gray Friction/Impact 1 Foyer Positive 7.7 0.3 8 mg/cm2 4/6/2022 13:47:26

444 To Foyer Door Wood A Deteriorated Yellow Friction/Impact 1 Foyer Closet Positive 9.1 0.3 9.4 mg/cm2 4/6/2022 13:49:15

451 Shelf Wood C Deteriorated Yellow Friction 1 Foyer Closet Positive 7.9 0.3 8.2 mg/cm2 4/6/2022 13:52:12

453 Baseboard Wood B/C/D Deteriorated Yellow Cracking 1 Foyer Closet Positive 7.9 0.3 8.2 mg/cm2 4/6/2022 13:52:35

454 Cabinet Face Wood D Deteriorated Yellow Impact 1 Foyer Closet Positive 9.3 0.3 9.6 mg/cm2 4/6/2022 13:54:19

455 Cabinet Door Wood D Deteriorated Yellow Friction/Impact 1 Foyer Closet Positive 8.3 0.3 8.6 mg/cm2 4/6/2022 13:54:27

461 To Dining Room Door Jamb Wood D Deteriorated Gray Friction 1 Foyer Positive 8.9 0.3 9.2 mg/cm2 4/6/2022 13:56:29

471 Stair Riser Wood All Deteriorated Gray Impact 2 2nd Floor Stairway Positive 8.8 0.3 9.1 mg/cm2 4/6/2022 14:07:50

473 Stair Stringer Wood B/C/D Deteriorated Gray Cracking 2 2nd Floor Stairway Positive 8.8 0.3 9.1 mg/cm2 4/6/2022 14:09:19

475 Stair Spindles Wood B Deteriorated Gray Cracking 2 2nd Floor Stairway Positive 9.1 0.3 9.4 mg/cm2 4/6/2022 14:09:46

486 Window Casing/Header Wood 29-31 Deteriorated Gray Cracking 2 Bedroom 3 Positive 8.4 0.3 8.7 mg/cm2 4/6/2022 14:21:02

487 Window Upper Sash Wood 29-31 Deteriorated Gray Friction 2 Bedroom 3 Positive 9 0.3 9.3 mg/cm2 4/6/2022 14:21:12

488 Window Lower Sash Wood 29-31 Deteriorated Gray Friction/Impact 2 Bedroom 3 Positive 9.4 0.3 9.7 mg/cm2 4/6/2022 14:21:21

489 Window Inside Stop Wood 29-31 Deteriorated Gray Friction 2 Bedroom 3 Positive 7.8 0.3 8.1 mg/cm2 4/6/2022 14:21:30

490 Window Sill Wood 29-31 Deteriorated Gray Chewable 2 Bedroom 3 Positive 8.3 0.3 8.6 mg/cm2 4/6/2022 14:21:39

491 Window Middle Stop Wood 29-31 Deteriorated Gray Friction 2 Bedroom 3 Positive 42 1 43 mg/cm2 4/6/2022 14:21:48

492 Window Jamb/Slide Wood 29-31 Deteriorated Gray Friction 2 Bedroom 3 Positive 41 1 42 mg/cm2 4/6/2022 14:21:57

494 Window Exterior Stop Wood 29-31 Deteriorated Gray Cracking 2 Bedroom 3 Positive 25.6 0.5 26.1 mg/cm2 4/6/2022 14:22:18

497 Entry Door Jamb Wood A Deteriorated Gray Friction 2 Bedroom 3 Positive 8.8 0.3 9.1 mg/cm2 4/6/2022 14:23:57

498 Entry Door Stop Wood A Deteriorated Gray Impact 2 Bedroom 3 Positive 8 0.3 8.3 mg/cm2 4/6/2022 14:24:04

502 To Closet 3 Door Jamb Wood C Deteriorated Gray Friction 2 Bedroom 3 Positive 7.4 0.3 7.7 mg/cm2 4/6/2022 14:26:38

503 To Closet 3 Door Stop Wood C Deteriorated Gray Impact 2 Bedroom 3 Positive 10.5 0.3 10.8 mg/cm2 4/6/2022 14:26:46

518 Shoe Molding Wood A/B/D Deteriorated Gray Impact 2 Bedroom 3 Closet 1 Positive 18.5 0.5 19 mg/cm2 4/6/2022 14:34:15

527 Shoe Molding Wood A/B/D Deteriorated Gray Impact 2 Bedroom 3 Closet 2 Positive 13.2 0.5 13.7 mg/cm2 4/6/2022 14:35:55

537 Shoe Molding Wood A/B/D Deteriorated Gray Impact 2 Bedroom 3 Closet 3 Positive 19.7 0.5 20.2 mg/cm2 4/6/2022 14:40:02

545 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 2 Positive 4.9 0.3 5.2 mg/cm2 4/6/2022 14:47:03

549 Shoe Molding Wood All Deteriorated Gray Impact 2 Bedroom 2 Positive 11.3 0.5 11.8 mg/cm2 4/6/2022 14:48:28

551 Window Upper Sash Wood 26-28 Deteriorated Gray Friction 2 Bedroom 2 Positive 7.9 0.3 8.2 mg/cm2 4/6/2022 14:49:52

552 Window Lower Sash Wood 26-28 Deteriorated Gray Friction/Impact 2 Bedroom 2 Positive 1.4 0.3 1.7 mg/cm2 4/6/2022 14:49:59

553 Window Inside Stop Wood 26-28 Deteriorated Gray Friction 2 Bedroom 2 Positive 10.2 0.3 10.5 mg/cm2 4/6/2022 14:50:07

554 Window Sill Wood 26-28 Deteriorated Gray Chewable 2 Bedroom 2 Positive 11.7 0.3 12 mg/cm2 4/6/2022 14:50:15

555 Window Middle Stop Wood 26-28 Deteriorated White Friction 2 Bedroom 2 Positive 43 1 44 mg/cm2 4/6/2022 14:51:14

556 Window Jamb/Slide Wood 26-28 Deteriorated White Friction 2 Bedroom 2 Positive 28.3 0.5 28.8 mg/cm2 4/6/2022 14:51:23

558 Window Exterior Stop Wood 26-28 Deteriorated White Cracking 2 Bedroom 2 Positive 20.4 0.5 20.9 mg/cm2 4/6/2022 14:51:45

561 Entry Door Jamb Wood C Deteriorated Gray Friction 2 Bedroom 2 Positive 8.5 0.3 8.8 mg/cm2 4/6/2022 14:53:20

562 Entry Door Stop Wood C Deteriorated Gray Impact 2 Bedroom 2 Positive 9.7 0.3 10 mg/cm2 4/6/2022 14:53:27

566 Closet Door Jamb Wood A Deteriorated Yellow Friction 2 Bedroom 2 Positive 10.3 0.3 10.6 mg/cm2 4/6/2022 14:58:56

567 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 9.8 0.3 10.1 mg/cm2 4/6/2022 14:59:03
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576 Shelf Wood A Deteriorated White Friction 2 Bedroom 2 Closet Positive 2.1 0.5 2.6 mg/cm2 4/6/2022 15:01:56

580 Shoe Molding Wood A/B/D Deteriorated White Impact 2 Bedroom 2 Closet Positive 18.5 0.5 19 mg/cm2 4/6/2022 15:02:32

592 Window Upper Sash Wood 24/25 Deteriorated Gray Friction 2 Bathroom 2 Positive 7.9 0.3 8.2 mg/cm2 4/6/2022 15:12:38

593 Window Lower Sash Wood 24/25 Deteriorated Gray Friction/Impact 2 Bathroom 2 Positive 8.7 0.3 9 mg/cm2 4/6/2022 15:12:46

594 Window Inside Stop Wood 24/25 Deteriorated Gray Friction 2 Bathroom 2 Positive 7.6 0.3 7.9 mg/cm2 4/6/2022 15:12:55

599 Entry Door Jamb Wood C Deteriorated Gray Friction 2 Bathroom 2 Positive 7.7 0.3 8 mg/cm2 4/6/2022 15:16:17

600 Entry Door Stop Wood C Deteriorated Gray Impact 2 Bathroom 2 Positive 8.1 0.3 8.4 mg/cm2 4/6/2022 15:16:25

601 Entry Door Wood C Deteriorated Gray Friction/Impact 2 Bathroom 2 Positive 13.7 0.3 14 mg/cm2 4/6/2022 15:16:53

605 Cabinet Face Wood C Deteriorated Gray Impact 2 Bathroom 2 Positive 7.7 0.3 8 mg/cm2 4/6/2022 15:20:04

608 Cabinet Interior Wood C Deteriorated Gray Cracking 2 Bathroom 2 Positive 7.7 0.3 8 mg/cm2 4/6/2022 15:20:43

609 Cabinet Interior Wood C Deteriorated Red Cracking 2 Bathroom 2 Positive 14.3 0.3 14.6 mg/cm2 4/6/2022 15:20:54

610 Cabinet Shelf Support Wood B/D Deteriorated Red Cracking 2 Bathroom 2 Positive 6.6 0.3 6.9 mg/cm2 4/6/2022 15:21:02

622 Shoe Molding Wood All Deteriorated Gray Impact 2 Bedroom 1 Positive 9.2 0.3 9.5 mg/cm2 4/6/2022 15:42:00

624 Window Upper Sash Wood 23/36/37 Deteriorated Gray Friction 2 Bedroom 1 Positive 12.1 0.3 12.4 mg/cm2 4/6/2022 15:49:04

625 Window Lower Sash Wood 23/36/37 Deteriorated Gray Friction/Impact 2 Bedroom 1 Positive 6.2 0.3 6.5 mg/cm2 4/6/2022 15:49:11

626 Window Inside Stop Wood 23/36/37 Deteriorated Gray Friction 2 Bedroom 1 Positive 8.7 0.3 9 mg/cm2 4/6/2022 15:49:22

627 Window Sill Wood 23/36/37 Deteriorated Gray Chewable 2 Bedroom 1 Positive 8 0.3 8.3 mg/cm2 4/6/2022 15:49:29

630 Entry Door Jamb Wood B Deteriorated Gray Friction 2 Bedroom 1 Positive 7.5 0.3 7.8 mg/cm2 4/6/2022 15:53:11

631 Entry Door Stop Wood B Deteriorated Gray Impact 2 Bedroom 1 Positive 10 0.3 10.3 mg/cm2 4/6/2022 15:53:18

636 To Closet 1 Door Jamb Wood A Deteriorated Blue Friction 2 Bedroom 1 Positive 18.9 0.5 19.4 mg/cm2 4/6/2022 15:54:49

637 To Closet 1 Door Stop Wood A Deteriorated White Impact 2 Bedroom 1 Positive 14.3 0.5 14.8 mg/cm2 4/6/2022 15:54:56

642 To Storage Door Jamb Wood C Deteriorated Gray Friction 2 Bedroom 1 Positive 6.3 0.3 6.6 mg/cm2 4/6/2022 15:57:26

643 To Storage Door Stop Wood C Deteriorated Gray Impact 2 Bedroom 1 Positive 6.6 0.3 6.9 mg/cm2 4/6/2022 15:57:33

645 To Closet 2 Door Jamb Wood C Deteriorated Blue Friction 2 Bedroom 1 Positive 9.4 0.3 9.7 mg/cm2 4/6/2022 16:00:22

646 To Closet 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 10.9 0.3 11.2 mg/cm2 4/6/2022 16:00:28

656 Shelf Wood C Deteriorated White Friction 2 Bedroom 1 Closet 2 Positive 15.4 0.5 15.9 mg/cm2 4/6/2022 16:04:36

660 Shoe Molding Wood B/C/D Deteriorated White Impact 2 Bedroom 1 Closet 2 Positive 1.7 0.5 2.2 mg/cm2 4/6/2022 16:05:24

667 Shoe Molding Wood A/B/D Deteriorated White Impact 2 Bedroom 1 Closet 1 Positive 16 0.5 16.5 mg/cm2 4/6/2022 16:10:29

668 Shelf Wood - Deteriorated White Friction 2 Bedroom 1 Closet 1 Positive 33 1 34 mg/cm2 4/6/2022 16:10:46

669 Shelf Wood A Deteriorated White Friction 2 Bedroom 1 Closet 1 Positive 12 0.3 12.3 mg/cm2 4/6/2022 16:13:25

683 Shoe Molding Wood All Deteriorated Gray Impact 2 Storage Positive 12.2 0.3 12.5 mg/cm2 4/6/2022 16:17:35

685 Window Upper Sash Wood 33-35 Deteriorated Gray Friction 2 Storage Positive 13.7 0.5 14.2 mg/cm2 4/6/2022 16:20:09

686 Window Lower Sash Wood 33-35 Deteriorated Gray Friction/Impact 2 Storage Positive 6.7 0.3 7 mg/cm2 4/6/2022 16:20:16

687 Window Inside Stop Wood 33-35 Deteriorated Gray Friction 2 Storage Positive 9.7 0.3 10 mg/cm2 4/6/2022 16:21:37

688 Window Sill Wood 33-35 Deteriorated Gray Chewable 2 Storage Positive 10 0.3 10.3 mg/cm2 4/6/2022 16:21:48

697 To Closet 2 Door Jamb Wood B Deteriorated Blue Friction 2 Storage Positive 11 0.3 11.3 mg/cm2 4/6/2022 16:25:29

698 To Closet 2 Door Stop Wood B Deteriorated White Impact 2 Storage Positive 10 0.3 10.3 mg/cm2 4/6/2022 16:25:37

703 To Patio 2 Door Jamb Wood C Deteriorated Blue Friction 2 Storage Positive 11.5 0.3 11.8 mg/cm2 4/6/2022 16:27:34

704 To Patio 2 Door Stop Wood C Deteriorated White Impact 2 Storage Positive 39 1 40 mg/cm2 4/6/2022 16:27:42

717 Shelf Wood A Deteriorated White Friction 2 Storage Closet 1 Positive 8.2 0.3 8.5 mg/cm2 4/6/2022 16:33:28

721 Shoe Molding Wood A/D Deteriorated White Impact 2 Storage Closet 1 Positive 9.1 0.3 9.4 mg/cm2 4/6/2022 16:35:12

729 Shoe Molding Wood All Deteriorated White Impact 2 Storage Closet 2 Positive 8.1 0.3 8.4 mg/cm2 4/6/2022 16:42:13

733 Window Sill Wood 32 Deteriorated White Chewable 2 Storage Closet 2 Positive 5.1 0.3 5.4 mg/cm2 4/6/2022 16:43:07

747 Scuttle Door Wood - Deteriorated White Friction/Impact 2 Storage Closet 2 Positive 9.7 0.3 10 mg/cm2 4/6/2022 16:49:43

754 Entry Door Wood A Deteriorated White Friction/Impact Exterior Exterior Patio 2 Positive 37 1 38 mg/cm2 4/6/2022 16:56:21

755 Entry Door Sill Wood A Deteriorated White Friction Exterior Exterior Patio 2 Positive 18.3 0.3 18.6 mg/cm2 4/6/2022 16:56:32

769 Shoe Molding Wood All Deteriorated Gray Impact 2 Hallway Positive 22.5 0.5 23 mg/cm2 4/6/2022 17:01:55

783 To Closet Door Jamb Wood A Deteriorated Gray Friction 2 Hallway Positive 11.4 0.3 11.7 mg/cm2 4/6/2022 17:08:34

784 To Closet Door Stop Wood A Deteriorated Gray Impact 2 Hallway Positive 11.4 0.3 11.7 mg/cm2 4/6/2022 17:08:40

793 Shelf Wood A Deteriorated Gray Friction 2 Hallway Closet Positive 5.2 0.5 5.7 mg/cm2 4/6/2022 17:10:35

797 Door Wood A Deteriorated Gray Friction/Impact 2 Hallway Closet Positive 17.7 0.5 18.2 mg/cm2 4/6/2022 17:11:52

824 To Basement Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 37 1 38 mg/cm2 4/7/2022 13:01:58

829 Storage Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 2.9 0.3 3.2 mg/cm2 4/7/2022 13:05:46
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846 Window Casing/Header Wood 45 Deteriorated White Cracking Exterior Exterior Positive 39 1 40 mg/cm2 4/7/2022 13:18:32

847 Window Upper Sash Wood 45 Deteriorated White Friction Exterior Exterior Positive 38 1 39 mg/cm2 4/7/2022 13:18:40

848 Window Lower Sash Wood 45 Deteriorated White Friction/Impact Exterior Exterior Positive 31 1 32 mg/cm2 4/7/2022 13:18:56

849 Window Inside Stop Wood 45 Deteriorated White Impact Exterior Exterior Positive 8.8 0.5 9.3 mg/cm2 4/7/2022 13:19:04

850 Window Sill Wood 45 Deteriorated White Cracking Exterior Exterior Positive 38 1 39 mg/cm2 4/7/2022 13:19:12

854 Entry Door Wood A Deteriorated Gray Friction/Impact Exterior Exterior Positive 16.3 0.5 16.8 mg/cm2 4/7/2022 13:22:20

856 Entry Door Sill Wood A Deteriorated Gray Friction Exterior Exterior Positive 34 1 35 mg/cm2 4/7/2022 13:22:42

857 Entry Door Stop Wood A Deteriorated Gray Impact Exterior Exterior Positive 36 1 37 mg/cm2 4/7/2022 13:22:50

876 Floor Concrete All Deteriorated Gray Friction Exterior Patio 1 Positive 1.3 0.2 1.5 mg/cm2 4/7/2022 13:38:40

880 To Dining Room Door Jamb Wood B Deteriorated White Friction Exterior Patio 1 Positive 21.9 0.5 22.4 mg/cm2 4/7/2022 13:39:49

881 To Dining Room Door Stop Wood B Deteriorated Gray Impact Exterior Patio 1 Positive 37 1 38 mg/cm2 4/7/2022 13:39:55

882 To Dining Room Door Wood B Deteriorated Gray Friction/Impact Exterior Patio 1 Positive 18 0.3 18.3 mg/cm2 4/7/2022 13:41:06

883 To Dining Room Door Sill Wood B Deteriorated Gray Friction Exterior Patio 1 Positive 18.8 0.3 19.1 mg/cm2 4/7/2022 13:41:14

884 To Dining Room Storm Door Wood B Deteriorated Gray Friction/Impact Exterior Patio 1 Positive 7.1 0.5 7.6 mg/cm2 4/7/2022 13:41:21
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