
 1 

 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 098 
Property: 1006 8th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/24/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1006 8th Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Wall (Side C/D White) Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

6 
17  

2 Basement, Room 1, Post (Side - White)/Stair Support Post (Side 
D White) Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

12 
14 
15 
18 

 

3 Basement, Room 1, Closet Door, Jamb/Stop/Door (Side D 
White) - Abatement – Remove and Replace Stop, Strip paint 
from Jamb, Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

21 
22 
23 

 

4 Basement, Room 1 Closet, Entry Door, Threshold/Door (Side B 
White) - Abatement – Strip paint from Threshold, Strip paint 2 
inches from all impact/friction surfaces on Door and photograph 
for documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

34 
35  

5 Basement, Room 1 Closet, Wall (Side A/B White)/Upper Beam 
(Side A/C White) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

26 
27 
36 

 

6 Basement, Room 1 Closet, Windows, Frame/Sash (#s 30) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

8 
9  

7 Floor 1, Side Entry, Hanger Board/Stair Stringer (Side A/C)/Wall 
Trim (Side D White) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

45 
46 
54 
57 

 

8 Floor 1, Side Entry, Stair Tread/Riser (Side All) – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material. 

52 
53  

9 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
13/14) – Abatement - Remove and replace Window 

187 
188 
189 
190 
191 
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Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from Sill and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to match surrounding, 

192 
193 
194 

10 Floor 1, Kitchen, Baseboard (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

182  

11 Floor 1, Kitchen, To Rear Enclosed Porch Door, 
Casing/Header/Jamb/Stop/Door/Sill (Side C/A From Rear 
Enclosed Porch) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

170 
171 
172 
195 
196 
197 
198 

 

12 Floor 1, Kitchen, To Basement Stairway Door, Jamb/Stop/Door 
(Side D/Door B From Side Entry) – Abatement – Remove and 
replace door components, casing-to-casing, paint to match 
surrounding. 

201 
202 
203 
56 

 

13 Floor 1, Kitchen, Laundry Chute, Casing (Side A White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

205  

14 Floor 1, Kitchen, Laundry Chute Door (Side A White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

206  

15 Floor 1, Kitchen, Laundry Chute, Interior (Side All Metal/A Wood) 
- Abatement – Strip paint from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

207 
208  

16 Floor 1, Kitchen, Cabinet, Interior/Casing/Header/Interior (Side 
B) - Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing.. 

218 
219 
224 

 

17 Floor 1, Kitchen, Cabinet, Door/Jamb/Stop (Side B White/Blue) - 
Abatement – Remove and Replace Stop, Strip paint from Jamb, 
Strip paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

220 
221 
222 
223 

 

18 Floor 1, Kitchen, Cabinet, Shelf (Side B White) – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material. 

217  

19 Floor 1, Rear Enclosed Porch, Wall (Side A Gray)/Crown 
Molding/Ceiling (Side All)/Upper Beam (Side B/C/D Gray) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

156 
157 
159 
160 
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20 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 6-8/12) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

144 
145 
146 
147 

 

21 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 2-5) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

121 
122 
123 
124 

 

22 Floor 1, Front Entry, Entry door, Door (Side A Gray) - Abatement 
– Strip paint 2 inches from all impact/friction surfaces on Door 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

73  

23 Floor 2, Second Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 29) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

240 
241 
242 
243 

 

24 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 17/18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

297 
298 
299 
300 

 

25 Floor 2, Bedroom 2 Closet, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

311 
312 
313 
314 
315 

 

26 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 19/20) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

337 
338 
339 
340 

 

27 Floor 2, Bedroom 3 Closet, Wall/Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

349 
350 
351 
352 
353 
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28 Floor 2, Room 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 21-27) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

375 
376 
377 
378 

 

29 Floor 2, Bathroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 28) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

401 
402 
403 
404 

 

30 Floor 2, Bathroom 1, Ceiling (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

387  

31 Floor 2, Bathroom 1, Entry Door, Jamb/Door (Side B White) - 
Abatement –  Strip paint from Jamb, Strip paint 2 inches from all 
impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

406 
408  

32 Floor 2, Hallway Closet, Ceiling/Wall (Side All) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

441 
442 
443 
444 
445 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

33 Exterior House, Soil, (Side B/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

 
 

34 Exterior, Upper Wall/Lower Wall/Corner Trim/Lower Trim (Side 
All) – Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

448 
451 
452 
453 
454 
457  

35 Exterior, Eave/Soffit/Fascia/Truss Ends/Soffit Supports (Side All) 
– Interim – Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

455 
456 
484  

36 Exterior, Front Patio, Patio Ceiling (Side All)/Upper 
Beam/Column (Side B/D) – Interim – Paint Stabilization followed 
by two coats of high quality appropriate paint. Repaint to match 
existing. 

458 
459 
460 
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37 Exterior, Entry Door, Casing/Header (Side A) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

465 

 
38 Exterior, Entry Door, Sill (Side A) - Abatement –  Strip paint from 

Sill and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

467 

 
39 Exterior, Windows, Casing/Header/Sill (#s 1-29) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

161 
164 
168 
169 
468 
470 
471 
472 
474 
475 
476 
477 
478 
479 

  
40 Exterior, Windows, Storm Sash (#s 1) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

469 

 
41 Exterior, Windows, Sash/Storm Sash/Middle 

Stop/Jamb/Slide/Trough (#s 9-11) – Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

162 
163 
165 
166 
167  

42 Exterior, Exterior Garage, Windows, Sash (#s 32) – Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

496 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (1006 8th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt Windows, (#s 1/9-11) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal.   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) House and all attached structures. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
   

Alt PERMANENT SIDING-VINYL -  Full cover house and all 
attached structures.   
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Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

6 Wall Wood D Deteriorated White Cracking Basement Room 1 Positive 2.8 0.3 3.1 mg/cm2 4/22/2022 12:07:31

8 Window Frame Wood 30 Deteriorated Red Friction Basement Room 1 Closet Positive 1.5 0.3 1.8 mg/cm2 4/22/2022 12:08:26

9 Window Sash Wood 30 Deteriorated Red Friction/Impact Basement Room 1 Closet Positive 1.6 0.4 2 mg/cm2 4/22/2022 12:08:34

12 Post Wood - Deteriorated White Cracking Basement Room 1 Positive 2.1 0.3 2.4 mg/cm2 4/22/2022 12:09:33

14 Post Wood - Deteriorated White Cracking Basement Room 1 Positive 3.2 0.3 3.5 mg/cm2 4/22/2022 12:09:53

15 Post Wood - Deteriorated White Cracking Basement Room 1 Positive 2.8 0.3 3.1 mg/cm2 4/22/2022 12:10:03

17 Wall Wood C Deteriorated White Cracking Basement Room 1 Positive 1.7 0.3 2 mg/cm2 4/22/2022 12:11:02

18 Stair Support Post Wood D Deteriorated White Cracking Basement Room 1 Positive 4.1 0.3 4.4 mg/cm2 4/22/2022 12:11:17

21 Closet Door Jamb Wood D Deteriorated White Friction Basement Room 1 Positive 1.9 0.3 2.2 mg/cm2 4/22/2022 12:15:29

22 Closet Door Stop Wood D Deteriorated White Impact Basement Room 1 Positive 3 0.3 3.3 mg/cm2 4/22/2022 12:15:37

23 Closet Door Wood D Deteriorated White Friction/Impact Basement Room 1 Positive 7.9 0.3 8.2 mg/cm2 4/22/2022 12:15:49

26 Wall Wood A Deteriorated White Cracking Basement Room 1 Closet Positive 2 0.3 2.3 mg/cm2 4/22/2022 12:16:53

27 Wall Wood B Deteriorated White Cracking Basement Room 1 Closet Positive 2 0.3 2.3 mg/cm2 4/22/2022 12:17:03

34 Entry Door Wood B Deteriorated White Friction/Impact Basement Room 1 Closet Positive 4.9 0.3 5.2 mg/cm2 4/22/2022 12:19:33

35 Entry Door Threshold Wood B Deteriorated White Friction Basement Room 1 Closet Positive 5.3 0.5 5.8 mg/cm2 4/22/2022 12:19:46

36 Upper Beam Wood A/C Deteriorated White Cracking Basement Room 1 Closet Positive 2.7 0.3 3 mg/cm2 4/22/2022 12:21:05

45 Hanger Board Wood A Deteriorated White Cracking 1 Side Entry Positive 2.4 0.5 2.9 mg/cm2 4/22/2022 12:28:21

46 Hanger Board Wood C Deteriorated White Cracking 1 Side Entry Positive 8.2 0.3 8.5 mg/cm2 4/22/2022 12:28:32

52 Stair Tread Wood All Deteriorated Beige Friction 1 Side Entry Positive 3.1 0.3 3.4 mg/cm2 4/22/2022 12:32:26

53 Stair Riser Wood All Deteriorated Beige Impact 1 Side Entry Positive 6.7 0.3 7 mg/cm2 4/22/2022 12:32:36

54 Stair Stringer Wood A/C Deteriorated Beige Cracking 1 Side Entry Positive 3.1 0.3 3.4 mg/cm2 4/22/2022 12:33:04

56 To Kitchen Door Wood B Deteriorated Beige Friction/Impact 1 Side Entry Positive 1.1 0.2 1.3 mg/cm2 4/22/2022 12:34:28

57 Wall Trim Wood D Deteriorated White Cracking 1 Side Entry Positive 12.9 0.3 13.2 mg/cm2 4/22/2022 12:38:21

73 Entry Door Stop Wood A Deteriorated Gray Impact 1 Front Entry Positive 21.1 0.5 21.6 mg/cm2 4/22/2022 12:54:27

121 Window Middle Stop Wood 2-5 Deteriorated Black Friction 1 Living Room Positive 31 1 32 mg/cm2 4/22/2022 13:17:57

122 Window Jamb/Slide Wood 2-5 Deteriorated Black Friction 1 Living Room Positive 24.4 0.5 24.9 mg/cm2 4/22/2022 13:18:17

123 Window Trough Wood 2-5 Deteriorated Black Impact 1 Living Room Positive 32 1 33 mg/cm2 4/22/2022 13:18:25

124 Window Exterior Stop Wood 2-5 Deteriorated Black Cracking 1 Living Room Positive 2.9 0.5 3.4 mg/cm2 4/22/2022 13:18:40

144 Window Middle Stop Wood 6-8/12 Deteriorated Black Friction 1 Dining Room Positive 17.3 0.5 17.8 mg/cm2 4/22/2022 13:28:27

145 Window Jamb/Slide Wood 6-8/12 Deteriorated Black Friction 1 Dining Room Positive 25.3 0.5 25.8 mg/cm2 4/22/2022 13:28:37

146 Window Trough Wood 6-8/12 Deteriorated Black Impact 1 Dining Room Positive 27 0.5 27.5 mg/cm2 4/22/2022 13:28:46

147 Window Exterior Stop Wood 6-8/12 Deteriorated Black Cracking 1 Dining Room Positive 23.4 0.5 23.9 mg/cm2 4/22/2022 13:28:55

156 Wall Wood A Deteriorated Gray Cracking 1 Rear Enclosed Porch Positive 18.7 0.5 19.2 mg/cm2 4/22/2022 13:35:47

157 Upper Beam Wood B/C/D Deteriorated Gray Cracking 1 Rear Enclosed Porch Positive 12.5 0.5 13 mg/cm2 4/22/2022 13:36:17

159 Crown Molding Wood All Deteriorated Gray Cracking 1 Rear Enclosed Porch Positive 13.8 0.5 14.3 mg/cm2 4/22/2022 13:36:35

160 Ceiling Wood All Deteriorated Gray Cracking 1 Rear Enclosed Porch Positive 21.4 0.5 21.9 mg/cm2 4/22/2022 13:36:43

161 Window Casing/Header Wood 9-11 Deteriorated Red Cracking Exterior Exterior Positive 17.7 0.5 18.2 mg/cm2 4/22/2022 13:39:59

162 Window Sash Wood 9-11 Deteriorated Black Cracking Exterior Exterior Positive 4 0.3 4.3 mg/cm2 4/22/2022 13:40:26

163 Window Storm Sash Wood 9-11 Deteriorated Red Cracking Exterior Exterior Positive 11.1 0.5 11.6 mg/cm2 4/22/2022 13:40:37

164 Window Sill Wood 9-11 Deteriorated Red Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 4/22/2022 13:41:33

165 Window Middle Stop Wood 9-11 Deteriorated Black Cracking Exterior Exterior Positive 23.9 0.5 24.4 mg/cm2 4/22/2022 13:43:16

166 Window Jamb/Slide Wood 9-11 Deteriorated Black Cracking Exterior Exterior Positive 12.6 0.5 13.1 mg/cm2 4/22/2022 13:43:24

167 Window Trough Wood 9-11 Deteriorated Black Cracking Exterior Exterior Positive 10.2 0.3 10.5 mg/cm2 4/22/2022 13:43:54

168 Window Casing/Header Wood 8/12/13/20/23-25 Deteriorated Red Cracking Exterior Exterior Positive 23.8 0.5 24.3 mg/cm2 4/22/2022 13:44:18

169 Window Sill Wood 8/12/13/20/23-25 Deteriorated Red Cracking Exterior Exterior Positive 3.6 0.5 4.1 mg/cm2 4/22/2022 13:44:26

170 To Kitchen Door Casing/Header Wood A Deteriorated Red Cracking 1 Rear Enclosed Porch Positive 22 0.5 22.5 mg/cm2 4/22/2022 13:46:05

171 To Kitchen Door Wood A Deteriorated Beige Friction/Impact 1 Rear Enclosed Porch Positive 16.5 0.5 17 mg/cm2 4/22/2022 13:47:00

172 To Kitchen Door Sill Wood A Deteriorated Gray Friction 1 Rear Enclosed Porch Positive 11.2 0.3 11.5 mg/cm2 4/22/2022 13:47:11

182 Baseboard Wood All Deteriorated White Cracking 1 Kitchen Positive 3.9 0.3 4.2 mg/cm2 4/22/2022 13:55:08

187 Window Upper Sash Wood 13/14 Deteriorated White Friction 1 Kitchen Positive 3.4 0.3 3.7 mg/cm2 4/22/2022 13:56:42

188 Window Lower Sash Wood 13/14 Deteriorated White Friction/Impact 1 Kitchen Positive 3.4 0.3 3.7 mg/cm2 4/22/2022 13:56:48

189 Window Inside Stop Wood 13/14 Deteriorated White Friction 1 Kitchen Positive 3.6 0.3 3.9 mg/cm2 4/22/2022 13:57:07

190 Window Sill Wood 13/14 Deteriorated White Chewable 1 Kitchen Positive 4.1 0.3 4.4 mg/cm2 4/22/2022 13:57:16

191 Window Middle Stop Wood 13/14 Deteriorated Black Friction 1 Kitchen Positive 23.6 0.5 24.1 mg/cm2 4/22/2022 13:57:38

192 Window Jamb/Slide Wood 13/14 Deteriorated Black Friction 1 Kitchen Positive 23.4 0.5 23.9 mg/cm2 4/22/2022 13:57:46

193 Window Trough Wood 13/14 Deteriorated Black Impact 1 Kitchen Positive 26.5 0.5 27 mg/cm2 4/22/2022 13:57:54

194 Window Exterior Stop Wood 13/14 Deteriorated Black Cracking 1 Kitchen Positive 4.1 0.5 4.6 mg/cm2 4/22/2022 13:58:03
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195 To Rear Enclosed Porch Door Casing/Header Wood C Deteriorated White Cracking 1 Kitchen Positive 4.5 0.3 4.8 mg/cm2 4/22/2022 13:59:05

196 To Rear Enclosed Porch Door Jamb Wood C Deteriorated Black Friction 1 Kitchen Positive 3.3 0.3 3.6 mg/cm2 4/22/2022 13:59:14

197 To Rear Enclosed Porch Door Stop Wood C Deteriorated Gray Impact 1 Kitchen Positive 25.4 0.5 25.9 mg/cm2 4/22/2022 13:59:22

198 To Rear Enclosed Porch Door Wood C Deteriorated White Friction/Impact 1 Kitchen Positive 5.5 0.3 5.8 mg/cm2 4/22/2022 13:59:33

201 To Basement Stairway Door Jamb Wood D Deteriorated Beige Friction 1 Kitchen Positive 4.9 0.3 5.2 mg/cm2 4/22/2022 14:01:27

202 To Basement Stairway Door Stop Wood D Deteriorated Beige Impact 1 Kitchen Positive 6.6 0.3 6.9 mg/cm2 4/22/2022 14:01:34

203 To Basement Stairway Door Wood D Deteriorated White Friction/Impact 1 Kitchen Positive 5.4 0.3 5.7 mg/cm2 4/22/2022 14:01:44

205 Laundry Chute Door Casing Wood A Deteriorated White Cracking 1 Kitchen Positive 4.1 0.3 4.4 mg/cm2 4/22/2022 14:04:15

206 Laundry Chute Door Wood A Deteriorated White Friction/Impact 1 Kitchen Positive 4.2 0.3 4.5 mg/cm2 4/22/2022 14:04:22

207 Laundry Chute Interior Metal All Deteriorated White Cracking 1 Kitchen Positive 2.5 0.5 3 mg/cm2 4/22/2022 14:04:35

208 Laundry Chute Interior Wood C Deteriorated White Cracking 1 Kitchen Positive 5 0.3 5.3 mg/cm2 4/22/2022 14:04:48

217 Cabinet Shelf Wood B Deteriorated White Friction 1 Kitchen Positive 1.6 0.3 1.9 mg/cm2 4/22/2022 14:11:01

218 Cabinet Interior Wood B Deteriorated White Cracking 1 Kitchen Positive 5.4 0.3 5.7 mg/cm2 4/22/2022 14:11:10

219 Cabinet Casing/Header Wood B Deteriorated White Cracking 1 Kitchen Positive 7 0.3 7.3 mg/cm2 4/22/2022 14:12:01

220 Cabinet Door Wood B Deteriorated White Friction/Impact 1 Kitchen Positive 5.5 0.3 5.8 mg/cm2 4/22/2022 14:12:23

221 Cabinet Jamb Wood B Deteriorated White Friction 1 Kitchen Positive 1.6 0.5 2.1 mg/cm2 4/22/2022 14:13:46

222 Cabinet Stop Wood B Deteriorated Blue Impact 1 Kitchen Positive 2.7 0.3 3 mg/cm2 4/22/2022 14:13:55

223 Cabinet Door Wood B Deteriorated Blue Friction/Impact 1 Kitchen Positive 4.6 0.3 4.9 mg/cm2 4/22/2022 14:14:20

224 Cabinet Interior Wood B Deteriorated Blue Cracking 1 Kitchen Positive 4.4 0.3 4.7 mg/cm2 4/22/2022 14:14:30

240 Window Middle Stop Wood 29 Deteriorated Black Friction 2 2nd Floor Stairway Positive 23.9 0.5 24.4 mg/cm2 4/22/2022 14:28:36

241 Window Jamb/Slide Wood 29 Deteriorated Black Friction 2 2nd Floor Stairway Positive 24 0.5 24.5 mg/cm2 4/22/2022 14:28:49

242 Window Trough Wood 29 Deteriorated Black Impact 2 2nd Floor Stairway Positive 21.5 0.5 22 mg/cm2 4/22/2022 14:28:57

243 Window Exterior Stop Wood 29 Deteriorated Black Cracking 2 2nd Floor Stairway Positive 14.3 0.5 14.8 mg/cm2 4/22/2022 14:29:06

297 Window Middle Stop Wood 17/18 Deteriorated Black Friction 2 Bedroom 2 Positive 17.6 0.5 18.1 mg/cm2 4/22/2022 15:02:51

298 Window Jamb/Slide Wood 17/18 Deteriorated Black Friction 2 Bedroom 2 Positive 6.7 0.5 7.2 mg/cm2 4/22/2022 15:03:00

299 Window Trough Wood 17/18 Deteriorated Black Impact 2 Bedroom 2 Positive 27.7 0.5 28.2 mg/cm2 4/22/2022 15:03:09

300 Window Exterior Stop Wood 17/18 Deteriorated Black Cracking 2 Bedroom 2 Positive 24 0.5 24.5 mg/cm2 4/22/2022 15:03:21

311 Wall Drywall A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 5 0.3 5.3 mg/cm2 4/22/2022 15:07:35

312 Wall Drywall B Deteriorated White Cracking 2 Bedroom 2 Closet Positive 4.4 0.3 4.7 mg/cm2 4/22/2022 15:07:43

313 Wall Drywall C Deteriorated White Cracking 2 Bedroom 2 Closet Positive 3.3 0.3 3.6 mg/cm2 4/22/2022 15:07:51

314 Wall Drywall D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 3.3 0.3 3.6 mg/cm2 4/22/2022 15:08:05

315 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 5 0.3 5.3 mg/cm2 4/22/2022 15:11:35

337 Window Middle Stop Wood 19/20 Deteriorated Black Friction 2 Bedroom 3 Positive 21.4 0.5 21.9 mg/cm2 4/22/2022 15:21:31

338 Window Jamb/Slide Wood 19/20 Deteriorated Black Friction 2 Bedroom 3 Positive 28.6 0.5 29.1 mg/cm2 4/22/2022 15:21:39

339 Window Trough Wood 19/20 Deteriorated Black Impact 2 Bedroom 3 Positive 28 0.5 28.5 mg/cm2 4/22/2022 15:21:48

340 Window Exterior Stop Wood 19/20 Deteriorated Black Cracking 2 Bedroom 3 Positive 7.8 0.5 8.3 mg/cm2 4/22/2022 15:21:56

349 Wall Drywall A Deteriorated White Cracking 2 Bedroom 3 Closet Positive 3.6 0.3 3.9 mg/cm2 4/22/2022 15:24:59

350 Wall Drywall B Deteriorated White Cracking 2 Bedroom 3 Closet Positive 3.5 0.3 3.8 mg/cm2 4/22/2022 15:25:08

351 Wall Drywall C Deteriorated White Cracking 2 Bedroom 3 Closet Positive 4.7 0.3 5 mg/cm2 4/22/2022 15:25:23

352 Wall Drywall D Deteriorated White Cracking 2 Bedroom 3 Closet Positive 4.4 0.3 4.7 mg/cm2 4/22/2022 15:25:33

353 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 3 Closet Positive 4 0.3 4.3 mg/cm2 4/22/2022 15:25:42

375 Window Middle Stop Wood 21-27 Deteriorated Black Friction 2 Room 2 Positive 21.9 0.5 22.4 mg/cm2 4/22/2022 15:34:45

376 Window Jamb/Slide Wood 21-27 Deteriorated Black Friction 2 Room 2 Positive 29.7 0.5 30.2 mg/cm2 4/22/2022 15:34:53

377 Window Trough Wood 21-27 Deteriorated Black Impact 2 Room 2 Positive 35 1 36 mg/cm2 4/22/2022 15:35:03

378 Window Exterior Stop Wood 21-27 Deteriorated Black Cracking 2 Room 2 Positive 13.3 0.5 13.8 mg/cm2 4/22/2022 15:35:13

387 Ceiling Drywall All Deteriorated White Cracking 2 Bathroom 1 Positive 19.1 0.3 19.4 mg/cm2 4/22/2022 15:42:21

401 Window Middle Stop Wood 28 Deteriorated Black Friction 2 Bathroom 1 Positive 29.2 0.5 29.7 mg/cm2 4/22/2022 15:45:46

402 Window Jamb/Slide Wood 28 Deteriorated Black Friction 2 Bathroom 1 Positive 25.6 0.5 26.1 mg/cm2 4/22/2022 15:45:55

403 Window Trough Wood 28 Deteriorated Black Impact 2 Bathroom 1 Positive 28.5 0.5 29 mg/cm2 4/22/2022 15:46:03

404 Window Exterior Stop Wood 28 Deteriorated Black Cracking 2 Bathroom 1 Positive 4.6 0.5 5.1 mg/cm2 4/22/2022 15:46:11

406 Entry Door Jamb Wood B Deteriorated White Friction 2 Bathroom 1 Positive 2 0.3 2.3 mg/cm2 4/22/2022 15:46:46

408 Entry Door Wood B Deteriorated White Friction/Impact 2 Bathroom 1 Positive 3.1 0.3 3.4 mg/cm2 4/22/2022 15:47:05

441 Wall Drywall A Deteriorated White Cracking 2 Hallway Closet Positive 7.9 0.3 8.2 mg/cm2 4/22/2022 16:01:57

442 Wall Drywall B Deteriorated White Cracking 2 Hallway Closet Positive 4.1 0.3 4.4 mg/cm2 4/22/2022 16:02:08

443 Wall Drywall C Deteriorated White Cracking 2 Hallway Closet Positive 6 0.3 6.3 mg/cm2 4/22/2022 16:02:17

444 Wall Drywall D Deteriorated White Cracking 2 Hallway Closet Positive 7.5 0.3 7.8 mg/cm2 4/22/2022 16:02:42

445 Ceiling Drywall All Deteriorated White Cracking 2 Hallway Closet Positive 5.2 0.3 5.5 mg/cm2 4/22/2022 16:02:51
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448 Upper Wall Wood A Deteriorated Gray Cracking Exterior Exterior Positive 19.5 0.5 20 mg/cm2 4/22/2022 16:20:46

451 Upper Wall Wood B Deteriorated Gray Cracking Exterior Exterior Positive 12.3 0.5 12.8 mg/cm2 4/22/2022 16:24:30

452 Upper Wall Wood C Deteriorated Gray Cracking Exterior Exterior Positive 4.4 0.5 4.9 mg/cm2 4/22/2022 16:24:59

453 Upper Wall Wood D Deteriorated Gray Cracking Exterior Exterior Positive 2 0.3 2.3 mg/cm2 4/22/2022 16:25:06

454 Lower Trim Wood All Deteriorated Gray Cracking Exterior Exterior Positive 23 0.5 23.5 mg/cm2 4/22/2022 16:26:29

455 Eave/Soffit Wood All Deteriorated Gray Cracking Exterior Exterior Positive 10.1 0.3 10.4 mg/cm2 4/22/2022 16:29:48

456 Fascia Wood All Deteriorated Red Cracking Exterior Exterior Positive 10.5 0.3 10.8 mg/cm2 4/22/2022 16:29:56

457 Corner Trim Vinyl All Deteriorated Gray Cracking Exterior Exterior Positive 6.8 0.3 7.1 mg/cm2 4/22/2022 16:30:40

458 Front Patio Ceiling Wood All Deteriorated Gray Cracking Exterior Exterior Positive 29.6 0.5 30.1 mg/cm2 4/22/2022 16:31:16

459 Front Patio Upper Beam Wood B/D Deteriorated Gray Cracking Exterior Exterior Positive 23.6 0.5 24.1 mg/cm2 4/22/2022 16:40:10

460 Front Patio Column Wood B/D Deteriorated Gray Cracking Exterior Exterior Positive 28.3 0.5 28.8 mg/cm2 4/22/2022 16:40:19

465 Entry Door Casing/Header Wood A Deteriorated Gray Cracking Exterior Exterior Positive 20.9 0.5 21.4 mg/cm2 4/22/2022 16:41:20

467 Entry Door Sill Wood A Deteriorated Gray Friction Exterior Exterior Positive 5.2 0.3 5.5 mg/cm2 4/22/2022 16:41:39

468 Window Casing/Header Wood 1 Deteriorated Red Cracking Exterior Exterior Positive 27 0.5 27.5 mg/cm2 4/22/2022 16:42:01

469 Window Storm Sash Wood 1 Deteriorated Red Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 4/22/2022 16:42:09

470 Window Sill Wood 1 Deteriorated Red Cracking Exterior Exterior Positive 29.4 0.5 29.9 mg/cm2 4/22/2022 16:42:22

471 Window Casing/Header Wood 2/3/16/17 Deteriorated Red Cracking Exterior Exterior Positive 23.3 0.5 23.8 mg/cm2 4/22/2022 16:42:58

472 Window Sill Wood 2/3/16/17 Deteriorated Red Cracking Exterior Exterior Positive 20.7 0.5 21.2 mg/cm2 4/22/2022 16:43:06

474 Window Casing/Header Wood 4-7/18/19/21/22 Deteriorated Red Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 4/22/2022 16:44:48

475 Window Sill Wood 4-7/18/19/21/22 Deteriorated Red Cracking Exterior Exterior Positive 1.9 0.5 2.4 mg/cm2 4/22/2022 16:45:03

476 Window Casing/Header Wood 14/26-29 Deteriorated Red Cracking Exterior Exterior Positive 20.3 0.5 20.8 mg/cm2 4/22/2022 16:47:59

477 Window Sill Wood 14/26-29 Deteriorated Red Cracking Exterior Exterior Positive 2.4 0.5 2.9 mg/cm2 4/22/2022 16:48:06

478 Window Casing/Header Wood 15 Deteriorated Red Cracking Exterior Exterior Positive 23.8 0.5 24.3 mg/cm2 4/22/2022 16:48:22

479 Window Sill Wood 15 Deteriorated Red Cracking Exterior Exterior Positive 19.4 0.5 19.9 mg/cm2 4/22/2022 16:48:30

484 Truss Ends/Soffit Supports Wood All Deteriorated Gray Cracking Exterior Exterior Positive 10 0.5 10.5 mg/cm2 4/22/2022 16:51:11

496 Window Sash Wood 32 Deteriorated Red Cracking Exterior Exterior Garage Positive 23.3 0.5 23.8 mg/cm2 4/22/2022 16:56:47
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