Neighborhood Services Division — Lead Hazard Control Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

|IALHB0664-18 — 099
Property: 720 Prescott Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 09/26/2022 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
405 6" Street, Room 305
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF)
) SS:
COUNTY OF)
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) He s fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD CONTROL PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

720 Prescott Street
Sioux City, lowa 51103

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.

2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).

3) Per lowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE

ITEM LEAD

INTERIOR DIVISION LrAa | PRICE

Basement, Room 1, To Room 2 Door (Side B Brown) -
Abatement — Strip paint 2 inches from all impact/friction surfaces
and photograph for documentation / paint stabilization on the 278
entire side of failing component followed by the application of
two coats of high-quality appropriate paint.

Basement, Room 1, Floor (Side All Blue Wood Look Concrete) -
Interim — Paint stabilization followed by the installation of a wear | 279
resistant material.

Basement, Bathroom 2, Entry Door (Side D White) - Abatement
— Strip paint 2 inches from all impact/friction surfaces and
photograph for documentation / paint stabilization on the entire 289
side of failing component followed by the application of two coats
of high-quality appropriate paint.

Floor 1, Sun Room, Windows, Upper Sash/Lower

Sash/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 27) —
Abatement - Remove and replace Window Components. 235
Remove any unnecessary storm windows and ensure all painted §§$
surfaces exposed by the activity are covered in a suitable 167
weather resistant material that matches the surrounding. Caulk 122
seams to create dust tight seal. Sill - Abatement — Strip paint 170
from component and photograph for documentation followed by

the application of two coats of high-quality appropriate paint.

Floor 1, Sun Room, Windows, Casing/Header (#s 26/27) Interim
— Paint stabilization followed by the installation of two coats of o
high-quality appropriate paint to match existing.

Floor 1, Sun Room, Windows, Jamb/Slide/Trough/Exterior Stop
(#s 4/5/15/16/2/-33) — Abatement - Remove and replace Window ”
Components. Remove any unnecessary storm windows and 245
ensure all painted surfaces exposed by the activity are covered 246
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

Floor 1, Sun Room, To Kitchen Door, Casing/Header (Side A
White) Interim — Paint stabilization followed by the installation of | 247
two coats of high-quality appropriate paint to match existing.

Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside so1
Stop/Exterior Stop (#s 17/18) — Abatement - Remove and 202
replace Window Components. Remove any unnecessary storm ggg
windows and ensure all painted surfaces exposed by the activity

4




are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

Floor 1, Kitchen, Windows, Sill (#s 26) — Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.

199

10

Floor 1, Kitchen, To Sun Room Door, Stop (Side B
White/Beige/Yellow) — Abatement — Remove and replace Stop
followed by the application of two coats of high-quality
appropriate paint.

213

11

Floor 1, Hallway 2, Cabinet Interior (Side All Yellow) Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

151

12

Floor 1, Hallway 2, Door (Side B White) - Abatement — Strip
paint 2 inches from all impact/friction surfaces and photograph
for documentation / paint stabilization on the entire side of failing
component followed by the application of two coats of high-
guality appropriate paint.

154

13

Floor 1, Play Room, To Living Room Door, Casing/Header (Side
C Brown) Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

54

14

Floor 1, Play Room, To Living Room Door, Stop/Sill (Side C
Brown/Gray) — Abatement — Remove and replace Stop, Strip
paint from Sill and photograph for documentation followed by the
application of two coats of high-quality appropriate paint.

55

15

Floor 1, Play Room, Windows, Sill (#s 1) — Abatement — Strip
paint from component and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint.

48

16

Floor 1, Play Room, Windows, Casing/Header (#s 1) Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

47

17

Floor 1, Rear Enclosed Porch, Water Well Boards (Side - Gray)
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

338

18

Floor 1, Garage 1, To Garage 2 Door, Jamb (Side C Gray) -
Abatement — Strip paint from Jamb and photograph for
documentation followed by the application of two coats of high-
guality appropriate paint.

351

19

Floor 1, Garage 2, Overhead Door (Side D White) - Abatement —
Strip paint 2 inches from all impact/friction surfaces and
photograph for documentation / paint stabilization on the entire
side of failing component followed by the application of two coats
of high-quality appropriate paint.

360




EXTERIOR DIVISION

| PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*k%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

20

Exterior, Exterior Barn, Upper Trim/Corner Trim/Wall Trim (Side
All White) — Interim — Paint Stabilization followed by two coats of
high quality appropriate paint. Repaint to match existing.

396
398
399

21

Exterior, Exterior Barn, Entry Door, Casing/Header (Side A
White) — Interim — Paint Stabilization followed by two coats of
high quality appropriate paint. Repaint to match existing.

400

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2018 LHCG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $300.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $900.00 are
the responsibility of the contractor.

$ 900

BID SUMMARY (720 Prescott Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

TOTAL AMOUNT FOR LEAD BASE BID

& BB R R

ALTERNATE BID ITEMS

Alternate
Pricing




NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt | Install Smoke and Carbon Monoxide Detectors. Install Smoke
detectors on each floor and Carbon Monoxide detectors in
sleeping areas. $

HH Alt | Install Electrical Switch/Receptacle plate covers where
missing.

HH Alt | Floor 2, Bedroom 3, Windows, (#s 34) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by
the activity are covered in a suitable weather resistant material
that matches the surrounding. Caulk seams to create dust
tight seal.

HH Alt | Install new Soffit materials to match existing or metal where
missing on the main portion of the house only.

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

ADJUSTED BASE BID TOTAL | $
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720 Prescott Street - Positive XRF Results

Reading# Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
47 Window Casing/Header Wood 1 Deteriorated Brown Cracking 1 Play Room Positive 27.2 0.5 27.7 mg/cm2 8/10/2022 14:49:42
48 Window Sill Wood 1 Deteriorated Brown Chewable 1 Play Room Positive 1.1 0.2 1.3 mg/cm2 8/10/2022 14:49:52
54 To Living Room Door Casing/Header Wood C Deteriorated Brown Cracking 1 Play Room Positive 19.5 0.5 20 mg/cm2 8/10/2022 14:53:38
55 To Living Room Door Stop Wood C Deteriorated Brown Impact 1 Play Room Positive 17.6 0.5 18.1 mg/cm2 8/10/2022 14:53:48
58 To Living Room Door Sill Wood C Deteriorated Gray Friction 1 Play Room Positive 14.9 0.5 154 mg/cm2 8/10/2022 14:54:20
151 Cabinet Interior Wood All Deteriorated Yellow Cracking 1 Hallway 2 Positive 2 0.5 2.5 mg/cm2 8/10/2022 15:50:40
154 Door Wood B Deteriorated White  Friction/Impact 1 Hallway 2 Positive 0.8 0.2 1 mg/cm2 8/10/2022 15:52:53
167 Window Middle Stop Wood 27 Deteriorated Beige Friction 1 Bedroom 2 Positive 17.6 0.5 18.1 mg/cm2 8/10/2022 16:00:05
168 Window Jamb/Slide Wood 27 Deteriorated Beige Friction 1 Bedroom 2 Positive 12.2 0.5 12.7 mg/cm2 8/10/2022 16:00:16
169 Window Trough Wood 27 Deteriorated Beige Impact 1 Bedroom 2 Positive 22.7 0.5 23.2 mg/cm2 8/10/2022 16:00:32
170 Window Exterior Stop Wood 27 Deteriorated Beige Cracking 1 Bedroom 2 Positive 22.5 0.5 23 mg/cm2 8/10/2022 16:00:42
199 Window Sill Wood 26 Deteriorated White  Friction 1 Kitchen Positive 9.5 0.5 10 mg/cm2 8/10/2022 16:25:22
201 Window Upper Sash Wood 17/18 Deteriorated White  Friction/Impact 1 Kitchen Positive 4.4 0.5 4.9 mg/cm2 8/10/2022 16:26:23
202 Window Lower Sash Wood 17/18 Deteriorated White  Friction 1 Kitchen Positive 6.2 0.5 6.7 mg/cm2 8/10/2022 16:26:32
203 Window Inside Stop Wood 17/18 Deteriorated White  Friction 1 Kitchen Positive 4.8 0.5 5.3 mg/cm2 8/10/2022 16:26:43
209 Window Exterior Stop Wood 17/18 Deteriorated White  Cracking 1 Kitchen Positive 2.5 0.5 3 mg/cm2 8/10/2022 16:29:35
213 To Sun Room Door Stop Wood C Deteriorated White  Impact 1 Kitchen Positive 19.6 0.5 20.1 mg/cm2 8/10/2022 16:33:08
231 Window Casing/Header Wood 26 Deteriorated White  Cracking 1 Sun Room Positive 9 0.5 9.5 mg/cm2 8/10/2022 16:51:47
234 Window Casing/Header Wood 27 Deteriorated White  Cracking 1 Sun Room Positive 24.6 0.5 25.1 mg/cm2 8/10/2022 16:53:10
235 Window Upper Sash Wood 27 Deteriorated White  Friction 1 Sun Room Positive 7.7 0.5 8.2 mg/cm2 8/10/2022 16:53:19
236 Window Lower Sash Wood 27 Deteriorated White  Friction/Impact 1 Sun Room Positive 5.7 0.5 6.2 mg/cm2 8/10/2022 16:53:29
237 Window Sill Wood 27 Deteriorated White  Chewable 1 Sun Room Positive 3.8 0.5 4.3 mg/cm2 8/10/2022 16:53:37
244 Window Jamb/Slide Wood 4/5/15/16/28-33 Deteriorated White  Friction 1 Sun Room Positive 1.8 0.5 2.3 mg/cm2 8/10/2022 16:55:47
245 Window Trough Wood 4/5/15/16/28-33 Deteriorated White Impact 1 Sun Room Positive 1.6 0.5 2.1 mg/cm2 8/10/2022 16:55:57
246 Window Exterior Stop Wood 4/5/15/16/28-33 Deteriorated White  Cracking 1 Sun Room Positive 1.9 0.5 2.4 mg/cm2 8/10/2022 16:56:09
247 To Kitchen Door Casing/Header Wood A Deteriorated White  Cracking 1 Sun Room Positive 23 0.5 23.5 mg/cm2 8/10/2022 16:57:48
278 To Bathroom 2 Door Wood B Deteriorated Brown Friction/Impact Basement Room 1 Positive 6.2 0.5 6.7 mg/cm2 8/10/2022 17:15:28
279 Floor Wood All Deteriorated Blue Friction Basement Room 1 Positive 1 0.2 1.2 mg/cm2 8/10/2022 17:17:45
289 Entry Door Wood D Deteriorated White  Friction/Impact  Basement Bathroom 2 Positive 2.1 0.5 2.6 mg/cm2 8/10/2022 17:21:51
338 Water Well Boards Wood - Deteriorated Gray Cracking 1 Rear Enclosed Porch  Positive 0.9 0.2 1.1 mg/cm2 8/10/2022 18:00:47
351 To Garage 2 Door Jamb Wood C Deteriorated Gray Friction 1 Garage 1 Positive 1 0.2 1.2 mg/cm2 8/10/2022 18:08:50
360 Overhead Door Wood D Deteriorated White  Friction/Impact 1 Garage 2 Positive 0.8 0.2 1 mg/cm2 8/10/2022 18:15:21
396 Upper Trim Wood All Deteriorated White  Cracking Exterior Exterior Barn Positive 2.3 0.5 2.8 mg/cm2 8/10/2022 19:10:45
398 Corner Trim Wood All Deteriorated White  Cracking Exterior Exterior Barn Positive 2.3 0.5 2.8 mg/cm2 8/10/2022 19:11:11
399 Wall Trim Wood All Deteriorated White  Cracking Exterior Exterior Barn Positive 4.3 0.5 4.8 mg/cm2 8/10/2022 19:11:42
400 Entry Door Casing/Header Wood A Deteriorated White  Cracking Exterior Exterior Barn Positive 13 0.5 13.5 mg/cm2 8/10/2022 19:12:27
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