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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 099 
Property: 821 8th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/26/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 

  , the Bidder that has submitted the 
attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and 
of all pertinent circumstances respecting such bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

821 8th Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Stair Stringer/Support (Side D White)/Stair 

Support Under Stairway (Side B White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

14 
15 

22 
 

2 Basement Stairway, Stair Riser (Side All White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

32  

3 Floor 1, Side Entry, Entry Door, Jamb/Stop/Door/Exterior 
Frame/Exterior Sill/Exterior Door (Side B White/Beige/Yellow) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

36 
37 

38 
39 
41 

42 

 

 Floor 1, Side Entry, Ceiling (Side All White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

28  

4 Floor 1, Kitchen, Baseboard/Ceiling (Side All White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

50 
55  

5 Floor 1, Kitchen, Windows, Casing/Header (#s 6/7) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

56  

6 Floor 1, Kitchen, Windows, Middle 
Stop/Jamb/Slide/Trough/Inside Stop/Exterior Stop (#s 6/7) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

365 

366 
367 
368 

59 

 

7 Floor 1, Kitchen, To Pantry Door, Casing/Header (Side D White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

74  

8 Floor 1, Kitchen, To Pantry Door, Jamb (Side D White) - 
Abatement – Strip paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

75  

9 Floor 1, Kitchen, To Living Room Door, Casing/Header (Side A 
White) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

76  
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10 Floor 1, Kitchen, To Closet Door, Casing/Header (Side D White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

77  

11 Floor 1, Kitchen, To Closet Door, Jamb (Side D White) - 
Abatement – Strip paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

79  

12 Floor 1, Kitchen, To Stairway Door, Casing/Header (Side D 
White) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

80  

13 Floor 1, Kitchen Closet, Wall/Ceiling (Side All White) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

89 

90 
91 
92 

93 

 

14 Floor 1, Pantry, Wall/Ceiling (Side All White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

101 
102 

103 
104 
105 

 

15 Floor 1, Pantry, Windows, Casing/Header (#s 8) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

109  

16 Floor 1, Pantry, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill (#s 8) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

110 

111 
112 
113 

 

17 Floor 1, Pantry, To Kitchen Door, Casing/Header (Side B White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

114  

18 Floor 1, Pantry, To Dining Room Door, Casing/Header (Side D 
White) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

115  

19 Floor 1, Pantry, Cabinet, Face/Interior (Side B Upper 
White/Yellow) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

116 
117  

20 Floor 1, Pantry, Cabinet, Face/Interior (Side A Upper 
White/Green) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

119 
120  

21 Floor 1, Pantry, Cabinet, Interior (Side A/C Lower White) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

125  

22 Floor 1, Pantry, Cabinet, Face/Door/Drawer (Side A/C Lower 
White) - Abatement – Strip paint 2 inches from all impact/friction 

122 
123 
124 
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surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

23 Floor 1, Pantry, Cabinet, Shelf (Side A White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

121  

24 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 9-12) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

142 
143 
144 

145 

 

25 Floor 1, Dining Room, Ceiling (Side All White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

132  

26 Floor 2, Hallway, Baseboard (Side All White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

205  

27 Floor 2, Hallway, Shoe Molding (Side All White) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

206  

28 Floor 2, Hallway, To Bathroom 1 Door, Casing/Header (Side B 
White/Side D From Bathroom) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

259 
207  

29 Floor 2, Hallway, To Bedroom 1 Door, Casing/Header (Side A 
White/Side C From Bedroom 1) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

209 

227  

30 Floor 2, Hallway, To Bedroom 2 Door, Casing/Header (Side D 
White/Side A From Bedroom 2) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

291 

211  

31 Floor 2, Hallway, To Bedroom 3 Door, Casing/Header (Side C 
White/Side B From Bedroom 2) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

332 

213  

32 Floor 2, Bathroom 1, Ceiling (Side All White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

252  

33 Floor 2, Bathroom 1, Windows, Casing/Header (#s 19) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

256  

34 Floor 2, Bathroom 1, Windows, Inside Stop/Sill (#s 19) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

257 
258  
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35 Floor 2, Bedroom 1, Windows, Casing/Header (#s 15-18/27) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

224  

36 Floor 2, Bedroom 1, Windows, Inside Stop/Sill (#s 15-18/27) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

225 

226  

37 Floor 2, Bedroom 1, Crown Molding/Baseboard (Side All White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

220 
222  

38 Floor 2, Bedroom 1, Shoe Molding (Side All White) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

223  

39 Floor 2, Bedroom 1, Entry Door, Jamb/Stop (Side C White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

228 
229  

40 Floor 2, Bedroom 1, Closet Door, Jamb/Stop (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

232 
233  

41 Floor 2, Bedroom 1, Closet Door, Casing/Header (Side B White 
Side D From Closed) - Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

231 
245  

42 Floor 2, Bedroom 1 Closet, Wall/Ceiling/Baseboard (Side All 
Yellow/White) - Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

235 
236 

237 
238 
239 

243 

 

43 Floor 2, Bedroom 1 Closet, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

244  

44 Floor 2, Bedroom 1 Closet, Shelf Support (Side B/C/D 
Yellow)/Hanger Board (Side B Yellow) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

240 
242  

45 Floor 2, Bedroom 1 Closet, Shelf (Side A Yellow) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

241  

46 Floor 2, Bedroom 2, Crown Molding/Baseboard (Side All White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

273 
275  

47 Floor 2, Bedroom 2, Shoe Molding (Side All White) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

276  
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48 Floor 2, Bedroom 2, Windows, Casing/Header (#s 22-24) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

277  

49 Floor 2, Bedroom 2, Windows, Inside Stop/Sill (#s 22-24) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

278 

279  

50 Floor 2, Bedroom 2, Entry Door, Jamb/Stop (Side A White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

292 

293  

51 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

296 

297  

52 Floor 2, Bedroom 2, Closet Door, Casing/Header (Side B White 
Side D From Closet) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

295 
312  

53 Floor 2, Bedroom 2 Closet, Windows, Upper Sash/Lower 
Sash/Inside Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior 
Stop (#s 21) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

 
281 

282 
283 
284 

286 
287 
289 

290 

 

54 Floor 2, Bedroom 2 Closet, Windows, Casing/Header (#s 21) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

280  

55 Floor 2, Bedroom 2 Closet, Wall Ceiling/Baseboard/Scuttle Door 
Casing/Header (Side All Purple/White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

300 
301 
302 

303 
304 
308 
310 

 

56 Floor 2, Bedroom 2 Closet, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

309  

57 Floor 2, Bedroom 2 Closet, Shelf Support (Side B/D White) 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

306  

58 Floor 2, Bedroom 2 Closet, Shelf (Side C White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

307  
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59 Floor 2, Bedroom 2 Closet, Scuttle Door (Side - White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

311  

60 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 
25/26) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

324 
325 
326 

327 
328 
329 

330 
331 

 

61 Floor 2, Bedroom 3, Windows, Casing/Header (#s 25/26) - 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

323  

62 Floor 2, Bedroom 3, Crown Molding/Baseboard/Ceiling (Side All 
White) Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

318 
319 

321 
 

63 Floor 2, Bedroom 3, Shoe Molding (Side All White) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

322  

64 Floor 2, Bedroom 3, Entry Door, Jamb/Stop (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

333 
334  

65 Floor 2, Bedroom 3, To Closet 1 Door, Jamb/Stop (Side A 
White) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

337 
338  

66 Floor 2, Bedroom 3, To Closet 1 Door, Casing/Header (Side 
A/Side C From Closet White) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

336 
363  

67 Floor 2, Bedroom 3, To Closet 2 Door, Casing/Header (Side 
C/Side A From Closet White) Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

340 
341  

68 Floor 2, Bedroom 3 Closet 2, Closet Door, Jamb/Stop (Side A 
White) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

342 
343  

69 Floor 2, Bedroom 3 Closet 2, Wall/Baseboard (Side A/B/D 
Green/White)/Ceiling (Side All White) Interim – Paint stabilization 

344 
345 
346 
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followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

347 
350 

70 Floor 2, Bedroom 3 Closet 2, Shoe Molding (Side A/B/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

351  

71 Floor 2, Bedroom 3 Closet 2, Cabinet, Face/Drawer (Side C 
White) - Abatement – Strip paint 2 inches from all impact/friction 
surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

348 
349  

72 Floor 2, Bedroom 3 Closet 1, Wall/Baseboard/Ceiling (Side All 
Green/White)/Hanger Board (Side B/D White) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

352 
353 
354 

355 
356 
357 

 

73 Floor 2, Bedroom 3 Closet 1, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

361  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

74 
 

Exterior, Upper Trim/Eave/Soffit/Fascia (Side All White) – Interim 
– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

377 
379 

381  
74 Exterior, Front Porch, Upper Beam (Side A/B/D White)/Truss 

Ends (Side All White) – Interim – Paint Stabilization followed by 
two coats of high quality appropriate paint. Repaint to match 
existing. 

383 
412 

 
75 Exterior, Rear Porch, Upper Beam (Side B/C/D White)/Support 

Post (Side B White) – Interim – Paint Stabilization followed by 
two coats of high quality appropriate paint. Repaint to match 
existing. 

411 
413 

 
76 Exterior, Windows, Casing/Header/Exterior Stop/Sill (#s 1-27) – 

Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

387 
389 

390 
394 
395 

396 
397 
398 

399 
403 
404 

406 
407 
408  
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409 

77 Exterior, Windows, Frame (#s 28-31) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

391 

400 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (821 8th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 Stair Stringer Wood B Deteriorated White Cracking Basement Room 1 Positive 5.5 0.5 6 mg/cm2 8/15/2022 12:26:29

15 Stair Support Wood B Deteriorated White Cracking Basement Room 1 Positive 6.4 0.5 6.9 mg/cm2 8/15/2022 12:27:13

22 Stair Support Wood B Deteriorated White Cracking Basement Room 1 Under Stairway Positive 3.4 0.5 3.9 mg/cm2 8/15/2022 12:30:00

24 Wall Wood A Deteriorated Stain Cracking 1 Side Entry Positive 4.2 0.5 4.7 mg/cm2 8/15/2022 12:33:35

25 Wall Wood B Deteriorated Stain Cracking 1 Side Entry Positive 4.6 0.5 5.1 mg/cm2 8/15/2022 12:33:47

26 Wall Wood C Deteriorated Stain Cracking 1 Side Entry Positive 3.8 0.5 4.3 mg/cm2 8/15/2022 12:33:57

27 Wall Wood D Deteriorated Stain Cracking 1 Side Entry Positive 4.8 0.5 5.3 mg/cm2 8/15/2022 12:34:08

28 Ceiling Drywall All Deteriorated White Cracking 1 Side Entry Positive 22.8 0.5 23.3 mg/cm2 8/15/2022 12:34:17

32 Stair Riser Wood All Deteriorated White Impact Basement Basement Stairway Positive 8.9 0.5 9.4 mg/cm2 8/15/2022 12:37:10

36 Side Entry Door Jamb Metal B Deteriorated White Friction 1 Side Entry Positive 1.5 0.4 1.9 mg/cm2 8/15/2022 12:39:43

37 Side Entry Door Stop Wood B Deteriorated White Impact 1 Side Entry Positive 15.7 0.5 16.2 mg/cm2 8/15/2022 12:40:01

38 Side Entry Door Wood B Deteriorated Beige Friction/Impact 1 Side Entry Positive 8.4 0.5 8.9 mg/cm2 8/15/2022 12:40:42

39 Side Entry Door Frame Wood B Deteriorated White Cracking Exterior Exterior Positive 6.2 0.5 6.7 mg/cm2 8/15/2022 12:42:01

41 Side Entry Door Sill Wood B Deteriorated Yellow Friction Exterior Exterior Positive 0.8 0.2 1 mg/cm2 8/15/2022 12:42:56

42 Side Entry Door Wood B Deteriorated White Friction/Impact Exterior Exterior Positive 17.7 0.5 18.2 mg/cm2 8/15/2022 12:43:27

50 Ceiling Drywall All Deteriorated White Cracking 1 Kitchen Positive 6.5 0.5 7 mg/cm2 8/15/2022 12:52:21

55 Baseboard Wood All Deteriorated White Cracking 1 Kitchen Positive 1.3 0.3 1.6 mg/cm2 8/15/2022 12:55:26

56 Window Casing/Header Wood 6/7 Deteriorated White Cracking 1 Kitchen Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 12:57:17

59 Window Inside Stop Wood 6/7 Deteriorated White Friction 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 8/15/2022 12:58:31

74 To Pantry Door Casing/Header Wood D Deteriorated White Cracking 1 Kitchen Positive 1.2 0.2 1.4 mg/cm2 8/15/2022 13:10:53

75 To Pantry Door Jamb Wood D Deteriorated White Friction 1 Kitchen Positive 1.2 0.2 1.4 mg/cm2 8/15/2022 13:12:06

76 To Living Room Door Casing/Header Wood A Deteriorated White Cracking 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 8/15/2022 13:14:11

77 Closet Door Casing/Header Wood D Deteriorated White Cracking 1 Kitchen Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 13:14:53

79 Closet Door Jamb Wood D Deteriorated White Friction 1 Kitchen Positive 1.3 0.3 1.6 mg/cm2 8/15/2022 13:15:30

80 To Side Entry Door Casing/Header Wood B Deteriorated White Cracking 1 Kitchen Positive 1.3 0.3 1.6 mg/cm2 8/15/2022 13:17:08

89 Wall Drywall A Deteriorated White Cracking 1 Kitchen Closet Positive 10.1 0.5 10.6 mg/cm2 8/15/2022 13:20:42

90 Wall Drywall B Deteriorated White Cracking 1 Kitchen Closet Positive 15.7 0.5 16.2 mg/cm2 8/15/2022 13:20:53

91 Wall Drywall C Deteriorated White Cracking 1 Kitchen Closet Positive 20.9 0.5 21.4 mg/cm2 8/15/2022 13:21:04

92 Wall Drywall D Deteriorated White Cracking 1 Kitchen Closet Positive 15.4 0.5 15.9 mg/cm2 8/15/2022 13:21:14

93 Ceiling Drywall All Deteriorated White Cracking 1 Kitchen Closet Positive 15.9 0.5 16.4 mg/cm2 8/15/2022 13:21:33

101 Wall Drywall A Deteriorated White Cracking 1 Pantry Positive 16 0.5 16.5 mg/cm2 8/15/2022 13:27:56

102 Wall Drywall B Deteriorated White Cracking 1 Pantry Positive 14.2 0.5 14.7 mg/cm2 8/15/2022 13:28:08

103 Wall Drywall C Deteriorated White Cracking 1 Pantry Positive 13.6 0.5 14.1 mg/cm2 8/15/2022 13:28:20

104 Wall Drywall D Deteriorated White Cracking 1 Pantry Positive 16.4 0.5 16.9 mg/cm2 8/15/2022 13:28:36

105 Ceiling Drywall All Deteriorated White Cracking 1 Pantry Positive 14.2 0.5 14.7 mg/cm2 8/15/2022 13:29:01

109 Window Casing/Header Wood 8 Deteriorated White Cracking 1 Pantry Positive 0.8 0.2 1 mg/cm2 8/15/2022 13:30:53

110 Window Upper Sash Wood 8 Deteriorated White Friction/Impact 1 Pantry Positive 1.1 0.2 1.3 mg/cm2 8/15/2022 13:31:35

111 Window Lower Sash Wood 8 Deteriorated White Friction 1 Pantry Positive 1.3 0.3 1.6 mg/cm2 8/15/2022 13:32:16

112 Window Inside Stop Wood 8 Deteriorated White Friction 1 Pantry Positive 1.3 0.3 1.6 mg/cm2 8/15/2022 13:32:49

113 Window Sill Wood 8 Deteriorated White Chewable 1 Pantry Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 13:33:46

114 To Kitchen Door Casing/Header Wood B Deteriorated White Cracking 1 Pantry Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 13:37:05

115 To Dining Room Door Casing/Header Wood D Deteriorated White Cracking 1 Pantry Positive 0.9 0.2 1.1 mg/cm2 8/15/2022 13:37:30

116 Cabinet Face Wood B Deteriorated White Cracking 1 Pantry Positive 1 0.2 1.2 mg/cm2 8/15/2022 13:38:05

117 Cabinet Interior Wood B Deteriorated Yellow Cracking 1 Pantry Positive 2.2 0.5 2.7 mg/cm2 8/15/2022 13:38:34

119 Cabinet Face Wood A Deteriorated White Cracking 1 Pantry Positive 1 0.2 1.2 mg/cm2 8/15/2022 13:40:01

120 Cabinet Interior Wood A Deteriorated Green Cracking 1 Pantry Positive 16.3 0.5 16.8 mg/cm2 8/15/2022 13:40:40

121 Cabinet Shelf Wood A Deteriorated White Friction 1 Pantry Positive 1.1 0.2 1.3 mg/cm2 8/15/2022 13:41:42

122 Cabinet Face Wood A/C Deteriorated White Impact 1 Pantry Positive 0.9 0.2 1.1 mg/cm2 8/15/2022 13:42:36

123 Cabinet Door Wood A/C Deteriorated White Friction/Impact 1 Pantry Positive 1 0.2 1.2 mg/cm2 8/15/2022 13:43:07

124 Cabinet Drawer Wood A/C Deteriorated White Friction/Impact 1 Pantry Positive 1 0.2 1.2 mg/cm2 8/15/2022 13:43:37

125 Cabinet Interior Drywall A/C Deteriorated White Cracking 1 Pantry Positive 18.3 0.5 18.8 mg/cm2 8/15/2022 13:44:19

132 Ceiling Drywall All Deteriorated White Cracking 1 Dining Room Positive 11.4 0.5 11.9 mg/cm2 8/15/2022 13:49:13

142 Window Middle Stop Wood 9-12 Deteriorated White Friction 1 Dining Room Positive 15.3 0.5 15.8 mg/cm2 8/15/2022 13:54:26

143 Window Jamb/Slide Wood 9-12 Deteriorated White Friction 1 Dining Room Positive 9 0.5 9.5 mg/cm2 8/15/2022 13:54:37

144 Window Trough Wood 9-12 Deteriorated White Impact 1 Dining Room Positive 4.6 0.5 5.1 mg/cm2 8/15/2022 13:54:46
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145 Window Exterior Stop Wood 9-12 Deteriorated White Cracking 1 Dining Room Positive 9.7 0.5 10.2 mg/cm2 8/15/2022 13:54:57

205 Baseboard Wood All Deteriorated White Cracking 2 Hallway Positive 8.3 0.5 8.8 mg/cm2 8/15/2022 14:35:12

206 Shoe Molding Wood All Deteriorated White Impact 2 Hallway Positive 1.5 0.4 1.9 mg/cm2 8/15/2022 14:35:25

207 To Bathroom 1 Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway Positive 11.1 0.5 11.6 mg/cm2 8/15/2022 14:36:06

209 To Bedroom 1 Door Casing/Header Wood A Deteriorated White Cracking 2 Hallway Positive 8.1 0.5 8.6 mg/cm2 8/15/2022 14:36:33

211 To Bedroom 2 Door Casing/Header Wood D Deteriorated White Cracking 2 Hallway Positive 9.3 0.5 9.8 mg/cm2 8/15/2022 14:36:54

213 To Bedroom 3 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway Positive 10.9 0.5 11.4 mg/cm2 8/15/2022 14:37:15

220 Crown Molding Wood All Deteriorated White Cracking 2 Bedroom 1 Positive 3.3 0.5 3.8 mg/cm2 8/15/2022 14:44:34

222 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Positive 10 0.5 10.5 mg/cm2 8/15/2022 14:45:23

223 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Positive 3.9 0.5 4.4 mg/cm2 8/15/2022 14:45:44

224 Window Casing/Header Wood 15-18/27 Deteriorated White Cracking 2 Bedroom 1 Positive 8.7 0.5 9.2 mg/cm2 8/15/2022 14:47:54

225 Window Inside Stop Wood 15-18/27 Deteriorated White Friction 2 Bedroom 1 Positive 1.5 0.4 1.9 mg/cm2 8/15/2022 14:48:04

226 Window Sill Wood 15-18/27 Deteriorated White Chewable 2 Bedroom 1 Positive 3.2 0.5 3.7 mg/cm2 8/15/2022 14:48:20

227 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 1 Positive 8.8 0.5 9.3 mg/cm2 8/15/2022 14:49:01

228 Entry Door Jamb Wood C Deteriorated White Friction 2 Bedroom 1 Positive 9.3 0.5 9.8 mg/cm2 8/15/2022 14:49:11

229 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 7.7 0.5 8.2 mg/cm2 8/15/2022 14:49:19

231 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 1 Positive 10.3 0.5 10.8 mg/cm2 8/15/2022 14:49:45

232 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 1 Positive 8.9 0.5 9.4 mg/cm2 8/15/2022 14:49:58

233 Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 1 Positive 6.3 0.5 6.8 mg/cm2 8/15/2022 14:50:07

235 Wall Drywall A Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 11 0.5 11.5 mg/cm2 8/15/2022 14:52:01

236 Wall Drywall B Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 9 0.5 9.5 mg/cm2 8/15/2022 14:52:48

237 Wall Drywall C Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 9.8 0.5 10.3 mg/cm2 8/15/2022 14:53:01

238 Wall Drywall D Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 10.2 0.5 10.7 mg/cm2 8/15/2022 14:53:12

239 Ceiling Drywall All Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 8.4 0.5 8.9 mg/cm2 8/15/2022 14:53:25

240 Shelf Support Wood B/C/D Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 4.5 0.5 5 mg/cm2 8/15/2022 14:53:39

241 Shelf Wood A Deteriorated Yellow Friction 2 Bedroom 1 Closet Positive 2.1 0.5 2.6 mg/cm2 8/15/2022 14:53:55

242 Hanger Board Wood B Deteriorated Yellow Cracking 2 Bedroom 1 Closet Positive 5.6 0.5 6.1 mg/cm2 8/15/2022 14:54:22

243 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 2.8 0.5 3.3 mg/cm2 8/15/2022 14:54:37

244 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Closet Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 14:54:47

245 Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 1 Closet Positive 3.6 0.5 4.1 mg/cm2 8/15/2022 14:55:05

252 Ceiling Drywall All Deteriorated White Cracking 2 Bathroom 1 Positive 14.6 0.5 15.1 mg/cm2 8/15/2022 15:05:57

256 Window Casing/Header Wood 19 Deteriorated White Cracking 2 Bathroom 1 Positive 8 0.5 8.5 mg/cm2 8/15/2022 15:08:00

257 Window Inside Stop Wood 19 Deteriorated White Friction 2 Bathroom 1 Positive 9 0.5 9.5 mg/cm2 8/15/2022 15:08:11

258 Window Sill Wood 19 Deteriorated White Chewable 2 Bathroom 1 Positive 3.5 0.5 4 mg/cm2 8/15/2022 15:08:29

259 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bathroom 1 Positive 8.5 0.5 9 mg/cm2 8/15/2022 15:12:08

273 Crown Molding Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 7 0.5 7.5 mg/cm2 8/15/2022 15:22:22

275 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 7 0.5 7.5 mg/cm2 8/15/2022 15:23:12

276 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Positive 7 0.5 7.5 mg/cm2 8/15/2022 15:23:23

277 Window Casing/Header Wood 22-24 Deteriorated White Cracking 2 Bedroom 2 Positive 9.6 0.5 10.1 mg/cm2 8/15/2022 15:23:51

278 Window Inside Stop Wood 22-24 Deteriorated White Friction 2 Bedroom 2 Positive 7.5 0.5 8 mg/cm2 8/15/2022 15:24:02

279 Window Sill Wood 22-24 Deteriorated White Chewable 2 Bedroom 2 Positive 2 0.5 2.5 mg/cm2 8/15/2022 15:24:12

280 Window Casing/Header Wood 21 Deteriorated White Cracking 2 Bedroom 2 Closet Positive 8.5 0.5 9 mg/cm2 8/15/2022 15:25:20

281 Window Upper Sash Wood 21 Deteriorated White Friction/Impact 2 Bedroom 2 Closet Positive 13.4 0.5 13.9 mg/cm2 8/15/2022 15:25:29

282 Window Lower Sash Wood 21 Deteriorated White Friction 2 Bedroom 2 Closet Positive 6.7 0.5 7.2 mg/cm2 8/15/2022 15:25:39

283 Window Inside Stop Wood 21 Deteriorated White Friction 2 Bedroom 2 Closet Positive 11.6 0.5 12.1 mg/cm2 8/15/2022 15:25:52

284 Window Sill Wood 21 Deteriorated White Chewable 2 Bedroom 2 Closet Positive 9.1 0.5 9.6 mg/cm2 8/15/2022 15:26:01

286 Window Middle Stop Wood 21 Deteriorated White Friction 2 Bedroom 2 Closet Positive 15.1 0.5 15.6 mg/cm2 8/15/2022 15:26:31

287 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Bedroom 2 Closet Positive 11.9 0.5 12.4 mg/cm2 8/15/2022 15:26:40

289 Window Trough Wood 21 Deteriorated White Impact 2 Bedroom 2 Closet Positive 14.6 0.5 15.1 mg/cm2 8/15/2022 15:27:05

290 Window Exterior Stop Wood 21 Deteriorated White Cracking 2 Bedroom 2 Closet Positive 12.9 0.5 13.4 mg/cm2 8/15/2022 15:27:15

291 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 8.5 0.5 9 mg/cm2 8/15/2022 15:29:49

292 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 9.8 0.5 10.3 mg/cm2 8/15/2022 15:30:08

293 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 9.6 0.5 10.1 mg/cm2 8/15/2022 15:30:17

295 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 2 Positive 9.3 0.5 9.8 mg/cm2 8/15/2022 15:30:44

296 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 2 Positive 11.4 0.5 11.9 mg/cm2 8/15/2022 15:30:53
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297 Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 2 Positive 9.9 0.5 10.4 mg/cm2 8/15/2022 15:31:01

300 Wall Drywall A Deteriorated Purple Cracking 2 Bedroom 2 Closet Positive 11.8 0.5 12.3 mg/cm2 8/15/2022 15:33:17

301 Wall Drywall B Deteriorated White Cracking 2 Bedroom 2 Closet Positive 12.7 0.5 13.2 mg/cm2 8/15/2022 15:33:28

302 Wall Drywall C Deteriorated White Cracking 2 Bedroom 2 Closet Positive 8.5 0.5 9 mg/cm2 8/15/2022 15:33:40

303 Wall Drywall D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 12.4 0.5 12.9 mg/cm2 8/15/2022 15:33:51

304 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 11.5 0.5 12 mg/cm2 8/15/2022 15:34:03

306 Shelf Support Wood B/D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 5.6 0.5 6.1 mg/cm2 8/15/2022 15:34:28

307 Shelf Wood C Deteriorated White Friction 2 Bedroom 2 Closet Positive 6.1 0.5 6.6 mg/cm2 8/15/2022 15:34:48

308 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 6.4 0.5 6.9 mg/cm2 8/15/2022 15:35:01

309 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Closet Positive 5.2 0.5 5.7 mg/cm2 8/15/2022 15:35:11

310 Scuttle Door Casing Header Wood - Deteriorated White Cracking 2 Bedroom 2 Closet Positive 3.6 0.5 4.1 mg/cm2 8/15/2022 15:35:31

311 Scuttle Door Wood - Deteriorated White Friction/Impact 2 Bedroom 2 Closet Positive 4 0.5 4.5 mg/cm2 8/15/2022 15:35:45

312 Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 11.8 0.5 12.3 mg/cm2 8/15/2022 15:35:57

318 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 3 Positive 15.4 0.5 15.9 mg/cm2 8/15/2022 15:47:50

319 Crown Molding Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 2.9 0.5 3.4 mg/cm2 8/15/2022 15:48:22

321 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 9 0.5 9.5 mg/cm2 8/15/2022 15:50:18

322 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 6.2 0.5 6.7 mg/cm2 8/15/2022 15:50:27

323 Window Casing/Header Wood 25/26 Deteriorated White Cracking 2 Bedroom 3 Positive 8.6 0.5 9.1 mg/cm2 8/15/2022 15:51:28

324 Window Upper Sash Wood 25/26 Deteriorated White Friction 2 Bedroom 3 Positive 0.9 0.2 1.1 mg/cm2 8/15/2022 15:51:47

325 Window Lower Sash Wood 25/26 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 11 0.5 11.5 mg/cm2 8/15/2022 15:52:17

326 Window Inside Stop Wood 25/26 Deteriorated White Friction 2 Bedroom 3 Positive 9.2 0.5 9.7 mg/cm2 8/15/2022 15:52:32

327 Window Sill Wood 25/26 Deteriorated White Chewable 2 Bedroom 3 Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 15:52:42

328 Window Middle Stop Wood 25/26 Deteriorated White Friction 2 Bedroom 3 Positive 15.2 0.5 15.7 mg/cm2 8/15/2022 15:53:10

329 Window Jamb/Slide Wood 25/26 Deteriorated White Friction 2 Bedroom 3 Positive 11.7 0.5 12.2 mg/cm2 8/15/2022 15:53:42

330 Window Trough Wood 25/26 Deteriorated White Impact 2 Bedroom 3 Positive 3.9 0.5 4.4 mg/cm2 8/15/2022 15:53:53

331 Window Exterior Stop Wood 25/26 Deteriorated White Cracking 2 Bedroom 3 Positive 6.5 0.5 7 mg/cm2 8/15/2022 15:54:02

332 Entry Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Positive 11.2 0.5 11.7 mg/cm2 8/15/2022 15:55:18

333 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 3 Positive 12.9 0.5 13.4 mg/cm2 8/15/2022 15:55:27

334 Entry Door Stop Wood B Deteriorated White Impact 2 Bedroom 3 Positive 8.8 0.5 9.3 mg/cm2 8/15/2022 15:55:36

336 To Closet 1 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Positive 9.9 0.5 10.4 mg/cm2 8/15/2022 15:56:11

337 To Closet 1 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 12.9 0.5 13.4 mg/cm2 8/15/2022 15:56:22

338 To Closet 1 Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 11.9 0.5 12.4 mg/cm2 8/15/2022 15:56:30

340 To Closet 2 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Positive 9.9 0.5 10.4 mg/cm2 8/15/2022 15:56:53

341 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 10 0.5 10.5 mg/cm2 8/15/2022 15:57:04

342 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Closet 2 Positive 10.3 0.5 10.8 mg/cm2 8/15/2022 15:57:12

343 Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Closet 2 Positive 9.8 0.5 10.3 mg/cm2 8/15/2022 15:57:21

344 Wall Drywall A Deteriorated Green Cracking 2 Bedroom 3 Closet 2 Positive 8.6 0.5 9.1 mg/cm2 8/15/2022 16:01:04

345 Wall Drywall B Deteriorated Green Cracking 2 Bedroom 3 Closet 2 Positive 7.5 0.5 8 mg/cm2 8/15/2022 16:01:15

346 Wall Drywall D Deteriorated Green Cracking 2 Bedroom 3 Closet 2 Positive 8.8 0.5 9.3 mg/cm2 8/15/2022 16:01:27

347 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 15 0.5 15.5 mg/cm2 8/15/2022 16:01:36

348 Cabinet Face Wood C Deteriorated White Friction/Impact 2 Bedroom 3 Closet 2 Positive 7.7 0.5 8.2 mg/cm2 8/15/2022 16:03:00

349 Cabinet Drawer Wood C Deteriorated White Friction/Impact 2 Bedroom 3 Closet 2 Positive 6.3 0.5 6.8 mg/cm2 8/15/2022 16:03:10

350 Baseboard Wood A/B/D Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 5.2 0.5 5.7 mg/cm2 8/15/2022 16:03:20

351 Shoe Molding Wood A/B/D Deteriorated White Impact 2 Bedroom 3 Closet 2 Positive 14.1 0.5 14.6 mg/cm2 8/15/2022 16:03:29

352 Wall Drywall A Deteriorated Green Cracking 2 Bedroom 3 Closet 1 Positive 8.8 0.5 9.3 mg/cm2 8/15/2022 16:06:57

353 Wall Drywall B Deteriorated Green Cracking 2 Bedroom 3 Closet 1 Positive 10.7 0.5 11.2 mg/cm2 8/15/2022 16:07:06

354 Wall Drywall C Deteriorated Green Cracking 2 Bedroom 3 Closet 1 Positive 10 0.5 10.5 mg/cm2 8/15/2022 16:07:16

355 Wall Drywall D Deteriorated Green Cracking 2 Bedroom 3 Closet 1 Positive 13.6 0.5 14.1 mg/cm2 8/15/2022 16:07:28

356 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 9.2 0.5 9.7 mg/cm2 8/15/2022 16:07:39

357 Hanger Board Wood B/D Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 6.3 0.5 6.8 mg/cm2 8/15/2022 16:07:50

361 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Closet 1 Positive 4.2 0.5 4.7 mg/cm2 8/15/2022 16:08:43

363 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 5 0.5 5.5 mg/cm2 8/15/2022 16:11:14

365 Window Middle Stop Wood 6/7 Deteriorated White Friction 1 Kitchen Positive 10.8 0.5 11.3 mg/cm2 8/15/2022 16:14:20

366 Window Jamb/Slide Wood 6/7 Deteriorated White Friction 1 Kitchen Positive 14.2 0.5 14.7 mg/cm2 8/15/2022 16:14:35

367 Window Trough Wood 6/7 Deteriorated White Impact 1 Kitchen Positive 11.5 0.5 12 mg/cm2 8/15/2022 16:14:47
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368 Window Exterior Stop Wood 6/7 Deteriorated White Cracking 1 Kitchen Positive 12.4 0.5 12.9 mg/cm2 8/15/2022 16:15:31

377 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 15.9 0.5 16.4 mg/cm2 8/15/2022 16:38:29

379 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 16.2 0.5 16.7 mg/cm2 8/15/2022 16:39:33

381 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 12.4 0.5 12.9 mg/cm2 8/15/2022 16:40:02

383 Porch Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Front Porch Positive 12 0.5 12.5 mg/cm2 8/15/2022 16:40:45

387 Window Casing/Header Wood 1-4/15-18/27 Deteriorated White Cracking Exterior Exterior Positive 14.5 0.5 15 mg/cm2 8/15/2022 16:42:43

389 Window Exterior Stop Wood 1-4/15-18/27 Deteriorated White Cracking Exterior Exterior Positive 11.3 0.5 11.8 mg/cm2 8/15/2022 16:43:28

390 Window Sill Wood 1-4/15-18/27 Deteriorated White Cracking Exterior Exterior Positive 14.5 0.5 15 mg/cm2 8/15/2022 16:43:41

391 Window Frame Wood 28/29 Deteriorated White Cracking Exterior Exterior Positive 13 0.5 13.5 mg/cm2 8/15/2022 16:46:06

394 Window Casing/Header Wood 5 Deteriorated White Cracking Exterior Exterior Positive 16 0.5 16.5 mg/cm2 8/15/2022 16:48:27

395 Window Exterior Stop Wood 5 Deteriorated White Cracking Exterior Exterior Positive 18.8 0.5 19.3 mg/cm2 8/15/2022 16:48:38

396 Window Sill Wood 5 Deteriorated White Cracking Exterior Exterior Positive 16 0.5 16.5 mg/cm2 8/15/2022 16:48:48

397 Window Casing/Header Wood 6/19-21 Deteriorated White Cracking Exterior Exterior Positive 16.6 0.5 17.1 mg/cm2 8/15/2022 16:49:08

398 Window Exterior Stop Wood 6/19-21 Deteriorated White Cracking Exterior Exterior Positive 18 0.5 18.5 mg/cm2 8/15/2022 16:49:19

399 Window Sill Wood 6/19-21 Deteriorated White Cracking Exterior Exterior Positive 18.4 0.5 18.9 mg/cm2 8/15/2022 16:49:34

400 Window Frame Wood 30/31 Deteriorated White Cracking Exterior Exterior Positive 6.3 0.5 6.8 mg/cm2 8/15/2022 16:51:37

403 Window Casing/Header Wood 7-9/22-24 Deteriorated White Cracking Exterior Exterior Positive 17.8 0.5 18.3 mg/cm2 8/15/2022 16:52:18

404 Window Exterior Stop Wood 7-9/22-24 Deteriorated White Cracking Exterior Exterior Positive 15.2 0.5 15.7 mg/cm2 8/15/2022 16:52:46

406 Window Sill Wood 7-9/22-24 Deteriorated White Cracking Exterior Exterior Positive 1.4 0.3 1.7 mg/cm2 8/15/2022 16:53:29

407 Window Casing/Header Wood 10-14/25/26 Deteriorated White Cracking Exterior Exterior Positive 15.6 0.5 16.1 mg/cm2 8/15/2022 16:56:10

408 Window Exterior Stop Wood 10-14/25/26 Deteriorated White Cracking Exterior Exterior Positive 16.3 0.5 16.8 mg/cm2 8/15/2022 16:56:29

409 Window Sill Wood 10-14/25/26 Deteriorated White Cracking Exterior Exterior Positive 20.1 0.5 20.6 mg/cm2 8/15/2022 16:56:40

411 Porch Upper Beam Wood B/C/D Deteriorated White Cracking Exterior Rear Porch Positive 6.2 0.5 6.7 mg/cm2 8/15/2022 16:58:12

412 Porch Truss Ends Wood All Deteriorated White Cracking Exterior Front Porch Positive 11 0.5 11.5 mg/cm2 8/15/2022 16:58:41

413 Porch Support Post Wood B Deteriorated White Cracking Exterior Rear Porch Positive 15.6 0.5 16.1 mg/cm2 8/15/2022 17:02:31
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