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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 099 
Property: 1919 Jones Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/26/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 

  , the Bidder that has submitted the 
attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and 
of all pertinent circumstances respecting such bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1919 Jones Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Windows, Middle Stop/Jamb/Slide (#s 24-

26/28)/Exterior Frame/Exterior Stop (#s 28) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

9 
10 

483 
484 

 

2 Basement, Room 1, Stair Wall (Side D Green) Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

19  

3 Floor 1, Side Entry, Door, Stop (Side D White) - Abatement – 
Remove and Replace Stop, followed by the application of two 
coats of high-quality appropriate paint. 

35  

4 Floor 1, Front Entry, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 1) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

63 
64 
65 

66 

 

5 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 2) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

101 

102 
103 
104 

 

6 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 4-6) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

126 
127 

128 
129 

 

7 Floor 1, Hallway Closet, Wall/Ceiling (Side All Green) Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

213 
214 

215 
216 
217 
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8 Floor 2, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 21) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

253 
254 
255 

256 

 

9 Floor 2, Bedroom 1 Closet, Wall/Ceiling (Side All White) Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

266 
267 
268 

269 
270 

 

10 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 14) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

293 
294 

295 
297 

 

11 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 15-18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

330 

331 
333 
334 

 

12 Floor 2, Bathroom 2, Entry Door, Door (Side B White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

381  

13 Floor 2, Bathroom 2, To Balcony Entry Door, Jamb (Side B 
White) - Abatement – Strip paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

383  

14 Floor 2, Balcony Entry, To Balcony Door, Stop (Side C Red) - 
Abatement – Remove and replace Stop followed by the 
application of two coats of high-quality appropriate paint. 

403  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

15 Exterior House, Soil, (Side B) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 
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16 Exterior, Front Porch, Column (Side A White) – Interim – Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

467 

 
17 Exterior, Windows, Exterior Stop (#s 3/9/12/13/19/20) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

297 
256 
419 

480 
503  

18 Exterior, Side Entry Door, Sill (Side D White) - Abatement –  
Strip paint from Sill and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

475 

 
19 Exterior, Rear Porch, Column (Side B White) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

493 

 
20 Exterior, Rear Porch, Lower Wall (Side B/C/D White) – Interim – 

Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

497 

 
21 Exterior, Balcony, Column (Side C White) – Interim – Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

409 

 
22 Exterior, Balcony, Spindles/Railing (Side B/C/D White) – Interim 

– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

411 
412 

 
23 Exterior, Balcony, Entry Door, Sill (Side A Red) - Abatement –  

Strip paint from Sill and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

416 

 
24 Exterior, Balcony, Floor (Side All Gray) - Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

413 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 



 7 

 
 

BID SUMMARY (1919 Jones Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

9 Window Middle Stop Wood 24-26/28 Deteriorated Red Impact Basement Room 1 Positive 24.1 0.5 24.6 mg/cm2 7/7/2022 12:48:43

10 Window Jamb/Slide Wood 24-26/28 Deteriorated Green Friction Basement Room 1 Positive 24.7 0.5 25.2 mg/cm2 7/7/2022 12:49:23

19 Stair Wall Wood D Deteriorated Green Cracking Basement Room 1 Positive 4.6 0.3 4.9 mg/cm2 7/7/2022 12:56:34

35 Side Entry Door Stop Wood D Deteriorated White Impact 1 Side Entry Positive 25.7 0.5 26.2 mg/cm2 7/7/2022 13:05:23

63 Window Middle Stop Wood 1 Deteriorated White Friction 1 Front Entry Positive 21.9 0.5 22.4 mg/cm2 7/7/2022 13:21:36

64 Window Jamb/Slide Wood 1 Deteriorated White Friction 1 Front Entry Positive 27.3 0.5 27.8 mg/cm2 7/7/2022 13:21:47

65 Window Trough Wood 1 Deteriorated White Impact 1 Front Entry Positive 16.3 0.5 16.8 mg/cm2 7/7/2022 13:21:56

66 Window Exterior Stop Wood 1 Deteriorated White Cracking 1 Front Entry Positive 24 0.5 24.5 mg/cm2 7/7/2022 13:22:06

101 Window Middle Stop Wood 2 Deteriorated White Friction 1 Living Room Positive 24.9 0.5 25.4 mg/cm2 7/7/2022 13:39:17

102 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Living Room Positive 26.8 0.5 27.3 mg/cm2 7/7/2022 13:39:27

103 Window Trough Wood 2 Deteriorated White Impact 1 Living Room Positive 6 0.5 6.5 mg/cm2 7/7/2022 13:39:36

104 Window Exterior Stop Wood 2 Deteriorated White Cracking 1 Living Room Positive 26.3 0.5 26.8 mg/cm2 7/7/2022 13:39:46

126 Window Middle Stop Wood 4-6 Deteriorated White Friction 1 Dining Room Positive 3.5 0.5 4 mg/cm2 7/7/2022 13:50:39

127 Window Jamb/Slide Wood 4-6 Deteriorated White Friction 1 Dining Room Positive 21.4 0.5 21.9 mg/cm2 7/7/2022 13:50:47

128 Window Trough Wood 4-6 Deteriorated White Impact 1 Dining Room Positive 2.4 0.5 2.9 mg/cm2 7/7/2022 13:51:02

129 Window Exterior Stop Wood 4-6 Deteriorated White Cracking 1 Dining Room Positive 3.9 0.5 4.4 mg/cm2 7/7/2022 13:51:10

213 Wall Plaster A Deteriorated Green Cracking 1 Hallway Closet Positive 0.8 0.2 1 mg/cm2 7/7/2022 14:40:38

214 Wall Plaster B Deteriorated Green Cracking 1 Hallway Closet Positive 1 0.2 1.2 mg/cm2 7/7/2022 14:40:54

215 Wall Plaster C Deteriorated Green Cracking 1 Hallway Closet Positive 0.9 0.2 1.1 mg/cm2 7/7/2022 14:41:15

216 Wall Plaster D Deteriorated Green Cracking 1 Hallway Closet Positive 0.9 0.2 1.1 mg/cm2 7/7/2022 14:41:25

217 Ceiling Plaster All Deteriorated Green Cracking 1 Hallway Closet Positive 0.9 0.2 1.1 mg/cm2 7/7/2022 14:41:44

253 Window Middle Stop Wood 21 Deteriorated White Friction 2 Bedroom 1 Positive 19.9 0.5 20.4 mg/cm2 7/7/2022 15:02:16

254 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Bedroom 1 Positive 28.7 0.5 29.2 mg/cm2 7/7/2022 15:02:26

255 Window Trough Wood 21 Deteriorated White Impact 2 Bedroom 1 Positive 1.9 0.5 2.4 mg/cm2 7/7/2022 15:02:34

256 Window Exterior Stop Wood 12/21 Deteriorated White Cracking 2 Bedroom 1 Positive 17.3 0.5 17.8 mg/cm2 7/7/2022 15:02:45

266 Wall Drywall A Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.5 0.3 1.8 mg/cm2 7/7/2022 15:05:55

267 Wall Drywall B Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.5 0.3 1.8 mg/cm2 7/7/2022 15:06:05

268 Wall Drywall C Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.5 0.3 1.8 mg/cm2 7/7/2022 15:06:13

269 Wall Drywall D Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.6 0.3 1.9 mg/cm2 7/7/2022 15:06:26

270 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 1.1 0.2 1.3 mg/cm2 7/7/2022 15:07:14

293 Window Middle Stop Wood 14 Deteriorated White Friction 2 Bedroom 2 Positive 17.7 0.5 18.2 mg/cm2 7/7/2022 15:16:25

294 Window Jamb/Slide Wood 14 Deteriorated White Friction 2 Bedroom 2 Positive 13.5 0.5 14 mg/cm2 7/7/2022 15:16:33

295 Window Trough Wood 14 Deteriorated White Impact 2 Bedroom 2 Positive 1.3 0.2 1.5 mg/cm2 7/7/2022 15:16:42

297 Window Exterior Stop Wood 13/14 Deteriorated White Cracking 2 Bedroom 2 Positive 12.4 0.5 12.9 mg/cm2 7/7/2022 15:17:39

330 Window Middle Stop Wood 15-18 Deteriorated White Friction 2 Bedroom 3 Positive 12.8 0.5 13.3 mg/cm2 7/7/2022 15:38:04

331 Window Jamb/Slide Wood 15-18 Deteriorated White Friction 2 Bedroom 3 Positive 12.2 0.5 12.7 mg/cm2 7/7/2022 15:38:13

333 Window Trough Wood 15-18 Deteriorated White Impact 2 Bedroom 3 Positive 12.9 0.5 13.4 mg/cm2 7/7/2022 15:38:46

334 Window Exterior Stop Wood 15-18 Deteriorated White Cracking 2 Bedroom 3 Positive 9.3 0.5 9.8 mg/cm2 7/7/2022 15:38:55

381 Entry Door Wood B Deteriorated White Friction/Impact 2 Bathroom 2 Positive 1.2 0.2 1.4 mg/cm2 7/7/2022 16:04:03

383 To Balcony Entry Door Jamb Wood B Deteriorated White Friction 2 Bathroom 2 Positive 3.1 0.5 3.6 mg/cm2 7/7/2022 16:04:48

403 To Balcony Door Stop Wood C Deteriorated Red Impact 2 Balcony Entry Positive 16.1 0.5 16.6 mg/cm2 7/7/2022 16:13:32

409 Column Wood C Deteriorated White Cracking Exterior Balcony Positive 10.4 0.5 10.9 mg/cm2 7/7/2022 16:17:57

411 Spindles Wood B/C/D Deteriorated White Cracking Exterior Balcony Positive 17.3 0.5 17.8 mg/cm2 7/7/2022 16:19:36

412 Railing Wood B/C/D Deteriorated White Cracking Exterior Balcony Positive 10.4 0.5 10.9 mg/cm2 7/7/2022 16:19:46

413 Floor Metal All Deteriorated Gray Friction Exterior Balcony Positive 3.5 0.5 4 mg/cm2 7/7/2022 16:20:05

416 Entry Door Sill Wood A Deteriorated Red Friction Exterior Balcony Positive 8 0.5 8.5 mg/cm2 7/7/2022 16:20:56

419 Window Exterior Stop Wood 19 Deteriorated White Cracking Exterior Exterior Positive 1.6 0.5 2.1 mg/cm2 7/7/2022 16:24:54

467 Column Wood A Deteriorated White Cracking Exterior Front Porch Positive 16 0.5 16.5 mg/cm2 7/7/2022 17:32:16

475 Side Entry Door Sill Wood D Deteriorated White Friction Exterior Exterior Positive 12 0.5 12.5 mg/cm2 7/7/2022 17:37:40

480 Window Exterior Stop Wood 9/20 Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 7/7/2022 17:45:07

483 Window Frame Wood 28 Deteriorated White Cracking Exterior Exterior Positive 4.7 0.5 5.2 mg/cm2 7/7/2022 17:47:46

484 Window Exterior Stop Wood 28 Deteriorated White Cracking Exterior Exterior Positive 10.9 0.5 11.4 mg/cm2 7/7/2022 17:48:39

1919 Jones Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1919 Jones Street - Positive XRF Results

493 Column Wood B Deteriorated White Cracking Exterior Rear Porch Positive 10.5 0.5 11 mg/cm2 7/7/2022 17:54:14

497 Lower Wall Wood B/C/D Deteriorated White Cracking Exterior Rear Porch Positive 5.1 0.5 5.6 mg/cm2 7/7/2022 17:58:26

503 Window Exterior Stop Wood 3 Deteriorated White Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 7/7/2022 18:02:18
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