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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 100 
Property: 1901 Helmer Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/28/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 

  , the Bidder that has submitted the 
attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and 
of all pertinent circumstances respecting such bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 
 

 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1901 Helmer Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 3, Stair Railing (Side A White) – Abatement - 

Remove and replace Railing.    
47  

2 Basement, Room 4, To Garage Door, Door (Side A Gray)/(Side 
C Gray From Garage) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. 

70 
81  

3 Basement Stairway,  Lower Trim (Side A White)/Stair Stringer 
(Side A/C White) Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

91 

97  

4 Floor 1, Kitchen, Windows, Jamb/Slide/Exterior Stop (#s 10/11) 
– Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

250 
251  

5 Floor 1, Kitchen, Side Entry Door, Stop/Sill (Side D White) – 
Abatement – Remove and replace Stop, Strip all paint from Sill 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

254 

256  

6 Floor 1, Kitchen, To Basement Door, Jamb/Stop (Side D White) 
– Abatement – Remove and replace Stop, Strip all paint from 
jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

262 

263  

7 Floor 1, Dining Room, Windows, Middle 
Stop/Trough/Jamb/Slide/Exterior Stop (#s 5/6) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

304 
305 

306 
307 

 

8 Floor 1, Front Entry, Entry Door, Jamb (Side A Black) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

340  
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9 Floor 1, Bedroom 1, Windows, Inside Stop/Sill/Trough/Exterior 
Stop (#s 1/2/15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint 

128 
129 

132 
134 

 

10 Floor 1, Bedroom 1, Window, Casing, Header (#s 1/2/15) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

125  

11 Floor 1, Bedroom 3, Windows, Middle 
Stop/Trough/Jamb/Slide/Exterior Stop (#s 13/14) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

164 
165 
166 

167 
 

 

12 Floor 1, Bedroom 3, Ceiling (Side All White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

154  

13 Floor 1, Bathroom 1, Windows, Middle Stop/Trough/Jamb/Slide 
(#s 12) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

196 

197 
198 

 

14 Floor 2, Attic, Windows, Middle Stop/Trough/Jamb/Slide/Exterior 
Stop (#s 16/17) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

112 

113 
114 
116 

 

15 Floor 2, Attic Stairway, Stair Stringer (Side A/C Gray) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

108  

16 Floor 2, Attic Stairway, Tread & Riser (All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

106 
107  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 
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17 Exterior House, Soil, (Side B/C/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

 
 

18 Exterior, Fascia (Side All White) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

359 

 
19 Exterior, Windows, Casing/Header/Sill (#s 1/2/5/8-13/17) - 

Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

362 
364 
369 

370 
371 
372  

20 Exterior, Side Entry Door, Casing/Header (Side D Black) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

379 

 
21 Exterior, Entry Door, Door/Sill (Side A White/Black) - Abatement 

– Strip paint 2 inches from all impact/friction surfaces on Door 
and Strip paint from Sill and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. 

384 
385 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1901 Helmer Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
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ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt FORCED AIR GAS FURNACE— (High Efficiency 92% +)                  
       
 Notes to HVAC Contractor:  

• Electric water heater being installed in separate specification. 

• Home owner may have central air added. Configure 
ductwork to facilitate future central air installation. 

• “High Efficient” type furnaces to be two pipe system. Both 
intake & exhaust pipes must be routed to the exterior of the 
structure. Outside air intake for combustion air is being done 
for indoor air quality. 

• Include in bid to install condensation pump and hose to 
nearest waste / soil connection to serve high efficient furnace 
and existing central air unit a-coil if applicable. 

• Contractor bid to include removing all restrictions in air flow 
in cold air and supply air ductwork,  

            including grilles openings, their size and number.  
• Contractor will be held accountable for locating & identify all 

blockages, restrictions, or the lack of ductwork or grill 
openings, any disconnected duck work, in the existing duck 
system and include in bid to correct all issues.  

• Any additional return, supply ductwork or additional grille 
openings must be cut in to achieve a balanced system.   

• As part of the installation, the HVAC Contractor is to educate 
Homeowners on the importance of not blocking or shutting 
down of supply or return grilles and routine changing of air 
filters.  

 
Install new forced air gas furnace after removing existing 
furnace. Repair the concrete base from the old furnace (if 
necessary). Remove and haul away all nonessential furnace 
components from the old system.  
New gas furnace to be complete with electrical hookup, 
thermostat, gas line, any required duct work and cold  
air returns.  All discontinued openings in the chimney are to be 
capped and sealed. Furnace to have electronic ignition. 
Contractor shall size furnace and duct work to properly serve 
the house. Any new return or supply panning installed is to be 
metal panning. Seal off all abandoned brick chimney 
connections. The system shall be balanced and installed 
according to the Mechanical code of Sioux City.  
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Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK -  
(All Windows – Casing/Header/Sill) 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
Face nailing should be minimized.    

HH Alt Install electrical switch/receptacle plate covers where missing.   
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

47 Stair Railing Wood A Deteriorated White Cracking Basement Room 3 Positive 0.8 0.2 1 mg/cm2 9/7/2022 14:00:58

70 To Garage Door Wood A Deteriorated Gray Friction/Impact Basement Room 4 Positive 5.7 0.5 6.2 mg/cm2 9/7/2022 14:14:43

81 To Room 4 Door Wood C Deteriorated Gray Friction/Impact Basement Garage Positive 6.9 0.5 7.4 mg/cm2 9/7/2022 14:20:30

91 Lower Trim Wood A Deteriorated White Cracking Basement Basement Stairway Positive 1.1 0.2 1.3 mg/cm2 9/7/2022 14:26:15

97 Stair Stringer Wood A/C Deteriorated White Cracking Basement Basement Stairway Positive 0.9 0.2 1.1 mg/cm2 9/7/2022 14:30:14

106 Stair Tread Wood All Deteriorated Gray Friction 2 Attic Stairway Positive 2.2 0.5 2.7 mg/cm2 9/7/2022 14:35:24

107 Stair Riser Wood All Deteriorated Gray Impact 2 Attic Stairway Positive 1.7 0.5 2.2 mg/cm2 9/7/2022 14:35:33

108 Stair Stringer Wood A/C Deteriorated Gray Cracking 2 Attic Stairway Positive 2.1 0.5 2.6 mg/cm2 9/7/2022 14:35:44

112 Window Middle Stop Wood 16/17 Deteriorated White Friction 2 Attic Positive 6.5 0.5 7 mg/cm2 9/7/2022 14:38:29

113 Window Jamb/Slide Wood 16/17 Deteriorated White Friction 2 Attic Positive 7.4 0.5 7.9 mg/cm2 9/7/2022 14:38:39

114 Window Trough Wood 16/17 Deteriorated White Impact 2 Attic Positive 7.1 0.5 7.6 mg/cm2 9/7/2022 14:38:49

116 Window Exterior Stop Wood 16/17 Deteriorated White Cracking 2 Attic Positive 9.1 0.5 9.6 mg/cm2 9/7/2022 14:39:16

125 Window Casing/Header Wood 1/2/15 Deteriorated White Cracking 1 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 9/7/2022 14:47:45

128 Window Inside Stop Wood 1/2/15 Deteriorated White Friction 1 Bedroom 1 Positive 1.9 0.5 2.4 mg/cm2 9/7/2022 14:49:09

129 Window Sill Wood 1/2/15 Deteriorated White Chewable 1 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 9/7/2022 14:49:19

132 Window Trough Wood 1/2/15 Deteriorated White Impact 1 Bedroom 1 Positive 1.2 0.2 1.4 mg/cm2 9/7/2022 14:50:36

134 Window Exterior Stop Wood 1/2/15 Deteriorated White Cracking 1 Bedroom 1 Positive 1.4 0.3 1.7 mg/cm2 9/7/2022 14:51:18

154 Ceiling Drywall All Deteriorated White Cracking 1 Bedroom 3 Positive 3.3 0.5 3.8 mg/cm2 9/7/2022 15:00:56

164 Window Middle Stop Wood 13/14 Deteriorated White Friction 1 Bedroom 3 Positive 11 0.5 11.5 mg/cm2 9/7/2022 15:04:24

165 Window Jamb/Slide Wood 13/14 Deteriorated White Friction 1 Bedroom 3 Positive 7.4 0.5 7.9 mg/cm2 9/7/2022 15:04:34

166 Window Trough Wood 13/14 Deteriorated White Impact 1 Bedroom 3 Positive 5.8 0.5 6.3 mg/cm2 9/7/2022 15:04:43

167 Window Exterior Stop Wood 13/14 Deteriorated White Cracking 1 Bedroom 3 Positive 10 0.5 10.5 mg/cm2 9/7/2022 15:04:53

196 Window Middle Stop Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 7.4 0.5 7.9 mg/cm2 9/7/2022 15:22:12

197 Window Jamb/Slide Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 6.1 0.5 6.6 mg/cm2 9/7/2022 15:22:21

198 Window Trough Wood 12 Deteriorated White Impact 1 Bathroom 1 Positive 6.9 0.5 7.4 mg/cm2 9/7/2022 15:22:35

250 Window Jamb/Slide Wood 10/11 Deteriorated White Friction 1 Kitchen Positive 1 0.2 1.2 mg/cm2 9/7/2022 15:55:58

251 Window Exterior Stop Wood 10/11 Deteriorated White Cracking 1 Kitchen Positive 2.3 0.5 2.8 mg/cm2 9/7/2022 15:56:33

254 Side Entry Door Stop Wood D Deteriorated White Impact 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 9/7/2022 15:58:11

256 Side Entry Door Sill Wood D Deteriorated White Friction 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 9/7/2022 15:59:05

262 To Basement Stairway Door Jamb Wood D Deteriorated White Friction 1 Kitchen Positive 8.5 0.5 9 mg/cm2 9/7/2022 16:02:38

263 To Basement Stairway Door Stop Wood D Deteriorated White Impact 1 Kitchen Positive 5.8 0.5 6.3 mg/cm2 9/7/2022 16:02:46

304 Window Middle Stop Wood 5/6 Deteriorated White Friction 1 Dining Room Positive 11.5 0.5 12 mg/cm2 9/7/2022 16:24:00

305 Window Jamb/Slide Wood 5/6 Deteriorated White Friction 1 Dining Room Positive 7.7 0.5 8.2 mg/cm2 9/7/2022 16:24:10

306 Window Trough Wood 5/6 Deteriorated White Impact 1 Dining Room Positive 8.1 0.5 8.6 mg/cm2 9/7/2022 16:25:24

307 Window Exterior Stop Wood 5/6 Deteriorated white Cracking 1 Dining Room Positive 6.8 0.5 7.3 mg/cm2 9/7/2022 16:25:48

340 Entry Door Jamb Wood A Deteriorated Black Friction 1 Front Entry Positive 4.2 0.5 4.7 mg/cm2 9/7/2022 16:39:54

359 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 1.3 0.3 1.6 mg/cm2 9/7/2022 16:53:58

362 Window Casing/Header Wood 1/2/5 Deteriorated Black Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 9/7/2022 16:55:35

364 Window Sill Wood 1/2/5 Deteriorated Black Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 9/7/2022 16:56:16

369 Window Casing/Header Wood 8-11 Deteriorated Black Cracking Exterior Exterior Positive 1.7 0.5 2.2 mg/cm2 9/7/2022 17:01:10

370 Window Sill Wood 8-11 Deteriorated Black Cracking Exterior Exterior Positive 1.6 0.4 2 mg/cm2 9/7/2022 17:01:21

371 Window Casing/Header Wood 12/13/17 Deteriorated Black Cracking Exterior Exterior Positive 1.3 0.3 1.6 mg/cm2 9/7/2022 17:02:58

372 Window Sill Wood 12/13/17 Deteriorated Black Cracking Exterior Exterior Positive 1.3 0.3 1.6 mg/cm2 9/7/2022 17:03:24

379 Side Entry Door Casing/Header Wood D Deteriorated Black Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/7/2022 17:10:40

384 Entry Door Wood A Deteriorated White Friction/Impact Exterior Exterior Positive 2.1 0.5 2.6 mg/cm2 9/7/2022 17:14:25

385 Entry Door Sill Wood A Deteriorated Black Friction Exterior Exterior Positive 11.2 0.5 11.7 mg/cm2 9/7/2022 17:14:36

1901 Helmer Street - Positive XRF Results
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