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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 101 
Property: 2420 South Oleander Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 12/06/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2420 South Oleander Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Bedroom 3, Windows, Middle Stop (#s 11) – 

Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

12  

2 Floor 1, Living Room, Windows, Trough/Exterior Stop/Exterior 
Sash (#s 2-4) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

248 
254 
363 
366 

 

3 Floor 1, Living Room, Window, Trough (#s 5) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

264  

4 Floor 1, Bedroom 1, Window, Trough (#s 1/8) – Abatement – 
Paint film stabilization followed by the installation of a wear 
resistant material, caulk all seams to create a dust-tight seal. 

154  

5 Floor 1, Bedroom 2, Window, Trough (#s 7) – Abatement – Paint 
film stabilization followed by the installation of a wear resistant 
material, caulk all seams to create a dust-tight seal. 

185  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

6 Exterior, Windows, Casing/Header/Sill (#s 1-8) - Interim - Paint 
Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

360 
361 
362 
364 
365 
367 
368 
369 
370 
371  

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.   $ 
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Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500. 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2420 S. Oleander Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt Design/Install an Active Soil Depressurization Radon 
Mitigation System in accordance with current Environment 
Protection Agency Guidelines, Association of Radon Scientist 
and Technologists Standards (AARST), and American 
National Standards Institute (ANSI). The contractor shall 
provide the property owner with a Radon Documentation 
Information Package ANSI/AARST Standards for Existing 
Homes. 
 
A post mitigation measurement will be performed no sooner 
than twenty-four hours and no later than thirty days after a 
mitigation system is installed at no cost to the   
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contractor/property owner. The dwelling must achieve post 
Radon Mitigation test results below 4.0 pCi/L. 

HH Alt Windows, (#s 1/8) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material 
that matches the surrounding.  Caulk seams to create dust 
tight seal.    

HH Alt Windows, (#s 7) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

HH Alt Windows, (#s 5) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

HH Alt Windows, (#s 6) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

HH Alt Windows, (#s 12) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.    

Alt PERMANENT METAL COIL WORK -  (All Windows – 
Casing/Header/Sill) 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
Face nailing should be minimized.    

HH Alt Install electrical switch/receptacle plate covers where missing.   
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

12 Window Middle Stop Wood 11 Deteriorated Beige Impact Basement Bedroom 3 Positive 0.8 0.2 1 mg/cm2 9/15/2022 13:28:22

154 Window Trough Wood 1/8 Deteriorated Beige Impact 1 Bedroom 1 Positive 1 0.2 1.2 mg/cm2 9/15/2022 14:45:21

185 Window Trough Wood 7 Deteriorated Beige Impact 1 Bedroom 2 Positive 0.8 0.2 1 mg/cm2 9/15/2022 14:59:09

248 Window Trough Wood 2/4 Deteriorated Beige Impact 1 Living Room Positive 0.8 0.2 1 mg/cm2 9/15/2022 15:32:07

254 Window Exterior Stop Wood 3 Deteriorated Beige Cracking 1 Living Room Positive 0.9 0.2 1.1 mg/cm2 9/15/2022 15:35:43

255 Window Trough Wood 3 Deteriorated Beige Cracking 1 Living Room Positive 0.8 0.2 1 mg/cm2 9/15/2022 15:36:16

264 Window Trough Wood 5 Deteriorated Beige Impact 1 Living Room Positive 0.8 0.2 1 mg/cm2 9/15/2022 15:40:28

360 Window Casing/Header Wood 1 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/15/2022 16:38:02

361 Window Sill Wood 1 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 9/15/2022 16:38:13

362 Window Casing/Header Wood 2/4 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:38:55

363 Window Sash Wood 2/4 Deteriorated White Friction/Impact Exterior Exterior Positive 1 0.2 1.2 mg/cm2 9/15/2022 16:39:27

364 Window Sill Wood 2/4 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:39:42

365 Window Casing/Header Wood 3 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:39:54

366 Window Sash Wood 3 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/15/2022 16:40:25

367 Window Sill Wood 3 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:40:57

368 Window Casing/Header Wood 5/6 Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 9/15/2022 16:41:37

369 Window Sill Wood 5/6 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:42:09

370 Window Casing/Header Wood 7/8 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 9/15/2022 16:44:14

371 Window Sill Wood 7/8 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 9/15/2022 16:44:37

2420 S Oleander Street - Positive XRF Results


	Insert from: "All Maps.pdf"
	Sheets and Views
	2420 S Oleander Street-ext

	1.pdf
	Sheets and Views
	2420 S Oleander Street-1


	basement.pdf
	Sheets and Views
	2420 S Oleander Street-basement




