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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 101 
Property: 2718 Center Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 12/06/2022 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2718 Center Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Bedroom 1, Windows, Frame/Sash/Jamb/Exterior 

Stop (#s 29-31) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

29 
30 
31 
32 

 

2 Basement, Bedroom 4, Windows, Sash (#s 26) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

8  

3 Basement, Bedroom 2, Windows, Sash (#s 27) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

75  

4 Basement, Room 2, Cabinet, Face/Shelf Support (Side C White) 
- Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

79 
80  

5 Basement, Room 2, Cabinet, Shelf (Side C White) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

81  

6 Floor 1, Basement Stairway/Rear Entry, Riser (Side C/All Gray) - 
Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

106 
111  

7 Floor 1, Basement Stairway/Rear Entry, Stair Stringer/Tread 
Support (Side B/D Gray) - Interim – Paint Stabilization followed 
by two coats of high quality appropriate paint. Repaint to match 
existing. 

107 
108  

8 Floor 1, Basement Stairway/Rear Entry, Cabinet Interior (Side 
All Green) - Interim – Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

115  

9 Floor 1, Basement Stairway/Rear Entry, Interior Cabinet Door 
(Side D Green) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 

116  
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followed by the application of two coats of high-quality 
appropriate paint. 

10 Floor 1, Basement Stairway/Rear Entry, Scuttle Door, 
Casing/Header (Side - White) - Interim – Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

123  

11 Floor 1, Basement Stairway/Rear Entry, Scuttle Door, Door 
(Side - White) - Abatement – Strip paint 2 inches from all 
impact/friction surfaces and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. 

124  

12 Floor 1, Rear Enclosed Porch, Baseboard (Side All Beige) - 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

132  

13 Floor 1, Rear Enclosed Porch, Shoe Molding (Side All Beige) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

133  

14 Floor 1, Rear Enclosed Porch, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 19-25) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

139 
140 
141 
142 

 

15 Floor 1, Rear Enclosed Porch, To Rear Entry Door, Stop (Side A 
White) - Abatement – Remove and replace component followed 
by the application of two coats of high quality paint to match 
surrounding. 

145  

16 Floor 1, Rear Enclosed Porch, To Exterior Door, Jamb/Stop 
(Side D White) – Abatement – Remove and replace stop, Strip  
paint from Jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
match surrounding, 

148 
149  

17 Floor 1, Kitchen, Windows, Inside Stop (#s 10-13) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

162  

18 Floor 1, Kitchen, Windows, Casing/Header (#s 10-13) - Interim – 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

159  

19 Floor 1, Kitchen, Windows, Sill (#s 10-13) - Abatement – Strip all 
paint from Sill and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
match surrounding, 

163  

20 Floor 1, Kitchen, Cabinet, Interior/Shelf Support (Side B White) - 
Interim – Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

176 
178  
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21 Floor 1, Kitchen, Cabinet, Shelf (Side B White) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

177  

22 Floor 1, Bedroom 2, Windows, Casing/Header (#s 6/7) - Interim 
– Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

283 
284  

23 Floor 1, Bedroom 2, Windows, Upper Sash/Lower Sash (#s 7) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

285 
286  

24 Floor 1, Bedroom 1, Floor Vent Cover (Side B Metal White) - 
Abatement – Remove and replace component. 

334  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

25 Exterior House, Soil, (Side A) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

 
 

26 Exterior, Front Patio, Upper Trim/Ceiling (Side All White)/Upper 
Beam (Side A/B/D White)/Column (Side A White)/Railing (Side 
A/B White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

346 
347 
348 
349 
350  

27 Exterior, Rear Enclosed Porch, Entry Door, Casing/Header (Side 
D Red) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

356 

 
28 Exterior, Rear Enclosed Porch, Entry Door, Door/Sill (Side D 

White) - Abatement – Strip paint 2 inches from all impact/friction 
surfaces on Door and Strip all paint from Sill and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

357 
358 

 
29 Exterior, Exterior Garage, Upper Trim/Corner Trim (Side All 

Red)/Wall (Side A/B/D Beige) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

372 
373 
375 
376 
377  

30 Exterior, Exterior Garage, Eave/Soffit/Fascia (Side All 
Red)/Truss Ends (Side B/D Red) - Interim - Paint Stabilization 
followed by two coats of high quality appropriate paint. Repaint 
to match existing. 

378 
379 
385 

 
31 Exterior, Exterior Garage, Windows, Casing/Header/Sill (#s 

35/36) - Interim - Paint Stabilization followed by two coats of high 
quality appropriate paint. Repaint to match existing. 

386 
389 
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32 Exterior, Exterior Garage, Windows, Casing/Header/Exterior 
Stop/Sill (#s 39/40) - Interim - Paint Stabilization followed by two 
coats of high quality appropriate paint. Repaint to match existing. 

394 
396 
397  

33 Exterior, Exterior Garage, Windows, Sash (#s 35/36) - Interim - 
Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

387 

 
34 Exterior, Exterior Garage, Overhead Door, Door (Side A Beige) - 

Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

384 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (2718 Center Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
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HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 
detectors on each floor and Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt GUTTERS AND DOWNSPOUTS (Seamless Steel or 
Aluminum) 
  DOWNSPOUT FLEX EXTENSIONS  
All downspouts on house, garage, and additions.  Install 
transition boots and flex extensions on all downspouts around 
house. 
 
Install new gutters and downspouts on entire system of 
structure.  New gutter work to be installed shall be steel or 
aluminum. Gutters to be 5-inch Style K in standard colors.  
Down drops and spouts to be 3”x4”.   
All fittings to be sealed with gutter seal.  Gutters and 
downspouts to have a baked enamel finish.  
Steel gutter shall be 26 Gauge.  Aluminum gutter shall be .032 
thickness.  Support / attach aluminum gutter a minimum of 24" 
on center.   Steel may span further.  All gutter systems shall 
ensure adequate drainage to protect the structure.  Divert the 
water away from the foundation using downspout extensions.  
Use splash blocks where appropriate.  Eliminate all cistern 
feeds. 
   

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK – 
Complete Cover House & Attached Porches (Items not already 
covered with Soffit/Fascia/Metal Coil). 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
   

Alt PERMANENT SIDING-VINYL -  Full cover Garage. 
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Notes:  - Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices.     
-  Include all exterior coil work not covered in “soffit /fascia 
spec” items.     
-   Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-
existing attachments. All work will be done according to 
manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item 
is completed. 
 

Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage. 
- Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must    
  use Lead RRP practices.     
 
Any exterior door or window trim, (including basement window 
jambs & trim) not covered in separate specifications. 
 
All house overhang soffit, overhang supports including gable 
braces, and fascia. 
               
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
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Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

8 Window Sash Wood 26 Deteriorated White Friction/Impact Basement Bedroom 4 Positive 2 0.5 2.5 mg/cm2 9/21/2022 12:52:41

29 Window Frame Wood 29-31 Deteriorated White Cracking Basement Room 1 Positive 1.4 0.3 1.7 mg/cm2 9/21/2022 13:07:12

30 Window Sash Wood 29-31 Deteriorated White Friction/Impact Basement Room 1 Positive 3.1 0.5 3.6 mg/cm2 9/21/2022 13:07:32

31 Window Jamb Wood 29-31 Deteriorated White Impact Basement Room 1 Positive 1.6 0.5 2.1 mg/cm2 9/21/2022 13:07:54

32 Window Exterior Stop Wood 29-31 Deteriorated White Cracking Basement Room 1 Positive 1.7 0.5 2.2 mg/cm2 9/21/2022 13:08:05

75 Window Sash Wood 27 Deteriorated White Friction/Impact Basement Room 2 Positive 2.7 0.5 3.2 mg/cm2 9/21/2022 13:34:07

79 Cabinet Face Wood C Deteriorated White Cracking Basement Room 2 Positive 2 0.5 2.5 mg/cm2 9/21/2022 13:35:28

80 Cabinet Shelf Support Wood C Deteriorated White Cracking Basement Room 2 Positive 1.7 0.5 2.2 mg/cm2 9/21/2022 13:35:52

81 Cabinet Shelf Wood C Deteriorated White Friction Basement Room 2 Positive 1.7 0.5 2.2 mg/cm2 9/21/2022 13:36:01

106 Stair Riser Wood All Deteriorated Gray Impact 1 Basement Stairway/Rear Entry Positive 1.2 0.2 1.4 mg/cm2 9/21/2022 13:54:26

107 Stair Stringer Wood B/D Deteriorated Gray Cracking 1 Basement Stairway/Rear Entry Positive 0.9 0.2 1.1 mg/cm2 9/21/2022 13:54:59

108 Stair Tread Support Wood B/D Deteriorated Gray Cracking 1 Basement Stairway/Rear Entry Positive 1 0.2 1.2 mg/cm2 9/21/2022 13:55:31

111 Stair Riser Wood C Deteriorated Gray Impact 1 Basement Stairway/Rear Entry Positive 1.1 0.2 1.3 mg/cm2 9/21/2022 13:58:06

115 Cabinet Interior Wood All Deteriorated Green Cracking 1 Basement Stairway/Rear Entry Positive 6.9 0.5 7.4 mg/cm2 9/21/2022 14:00:31

116 Interior Cabinet Door Wood D Deteriorated Green Friction/Impact 1 Basement Stairway/Rear Entry Positive 1.6 0.5 2.1 mg/cm2 9/21/2022 14:00:43

123 Scuttle Door Casing/Header Wood - Deteriorated White Impact 1 Basement Stairway/Rear Entry Positive 1.6 0.5 2.1 mg/cm2 9/21/2022 14:04:29

124 Scuttle Door Wood - Deteriorated White Friction/Impact 1 Basement Stairway/Rear Entry Positive 2.2 0.5 2.7 mg/cm2 9/21/2022 14:04:41

132 Baseboard Wood All Deteriorated Beige Cracking 1 Rear Enclosed Porch Positive 0.8 0.2 1 mg/cm2 9/21/2022 14:10:07

133 Shoe Molding Wood All Deteriorated Beige Impact 1 Rear Enclosed Porch Positive 0.9 0.2 1.1 mg/cm2 9/21/2022 14:10:52

139 Window Middle Stop Wood 19-25 Deteriorated Beige Friction 1 Rear Enclosed Porch Positive 1.1 0.2 1.3 mg/cm2 9/21/2022 14:14:58

140 Window Jamb/Slide Wood 19-25 Deteriorated Beige Friction 1 Rear Enclosed Porch Positive 3.9 0.5 4.4 mg/cm2 9/21/2022 14:15:44

141 Window Trough Wood 19-25 Deteriorated Beige Impact 1 Rear Enclosed Porch Positive 6.5 0.5 7 mg/cm2 9/21/2022 14:15:55

142 Window Exterior Stop Wood 19-25 Deteriorated Beige Cracking 1 Rear Enclosed Porch Positive 8.7 0.5 9.2 mg/cm2 9/21/2022 14:16:08

145 To Rear Entry Door Stop Wood A Deteriorated White Impact 1 Rear Enclosed Porch Positive 0.9 0.2 1.1 mg/cm2 9/21/2022 14:18:50

148 To Exterior Door Jamb Metal D Deteriorated White Friction 1 Rear Enclosed Porch Positive 2.1 0.5 2.6 mg/cm2 9/21/2022 14:20:53

149 To Exterior Door Stop Wood D Deteriorated White Impact 1 Rear Enclosed Porch Positive 7.5 0.5 8 mg/cm2 9/21/2022 14:21:02

159 Window Casing/Header Wood 10-13 Deteriorated White Cracking 1 Kitchen Positive 1.7 0.5 2.2 mg/cm2 9/21/2022 14:32:20

162 Window Inside Stop Wood 10-13 Deteriorated White Friction 1 Kitchen Positive 0.8 0.2 1 mg/cm2 9/21/2022 14:33:13

163 Window Sill Wood 10-13 Deteriorated White Chewable 1 Kitchen Positive 0.8 0.2 1 mg/cm2 9/21/2022 14:33:45

176 Cabinet Interior Wood B Deteriorated White Cracking 1 Kitchen Positive 3.2 0.5 3.7 mg/cm2 9/21/2022 14:44:10

177 Cabinet Shelf Wood B Deteriorated White Friction 1 Kitchen Positive 3.1 0.5 3.6 mg/cm2 9/21/2022 14:44:22

178 Cabinet Shelf Support Wood B Deteriorated White Cracking 1 Kitchen Positive 3.2 0.5 3.7 mg/cm2 9/21/2022 14:44:32

283 Window Casing/Header Wood 6/7 Deteriorated White Cracking 1 Bedroom 2 Positive 0.7 0.5 1.2 mg/cm2 9/21/2022 16:00:07

284 Window Casing/Header Wood 6/7 Deteriorated White Cracking 1 Bedroom 2 Positive 0.8 0.2 1 mg/cm2 9/21/2022 16:02:28

285 Window Upper Sash Wood 7 Deteriorated White Friction 1 Bedroom 2 Positive 1.1 0.2 1.3 mg/cm2 9/21/2022 16:03:17

286 Window Lower Sash Wood 7 Deteriorated White Friction/Impact 1 Bedroom 2 Positive 1.1 0.2 1.3 mg/cm2 9/21/2022 16:04:29

334 Floor Vent Cover Metal B Deteriorated White Friction 1 Bedroom 1 Positive 1.6 0.4 2 mg/cm2 9/21/2022 16:31:05

346 Front Patio Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 16.3 0.5 16.8 mg/cm2 9/21/2022 16:55:32

347 Front Patio Ceiling Wood All Deteriorated White Cracking Exterior Exterior Positive 12.3 0.5 12.8 mg/cm2 9/21/2022 16:55:43

348 Front Patio Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 8.3 0.5 8.8 mg/cm2 9/21/2022 16:55:53

349 Front Patio Column Wood A Deteriorated White Cracking Exterior Exterior Positive 9 0.5 9.5 mg/cm2 9/21/2022 16:56:05

350 Front Patio Railing Wood A/B Deteriorated White Cracking Exterior Exterior Positive 3.8 0.5 4.3 mg/cm2 9/21/2022 16:56:24

356 Rear Enclosed Porch Entry Door Casing/Header Vinyl D Deteriorated Red Cracking Exterior Exterior Positive 7.1 0.5 7.6 mg/cm2 9/21/2022 16:59:42

357 Rear Enclosed Porch Entry Door Wood D Deteriorated White Friction/Impact Exterior Exterior Positive 6.9 0.5 7.4 mg/cm2 9/21/2022 16:59:54

358 Rear Enclosed Porch Entry Door Sill Wood D Deteriorated White Friction Exterior Exterior Positive 4.9 0.5 5.4 mg/cm2 9/21/2022 17:00:17

372 Wall Wood A Deteriorated Beige Cracking Exterior Exterior Garage Positive 6.2 0.5 6.7 mg/cm2 9/21/2022 17:19:28

373 Wall Wood B Deteriorated Beige Cracking Exterior Exterior Garage Positive 5.3 0.5 5.8 mg/cm2 9/21/2022 17:19:38

375 Wall Wood D Deteriorated Beige Cracking Exterior Exterior Garage Positive 6.4 0.5 6.9 mg/cm2 9/21/2022 17:20:37

376 Upper Trim Wood All Deteriorated Red Cracking Exterior Exterior Garage Positive 6.4 0.5 6.9 mg/cm2 9/21/2022 17:20:52

377 Corner Trim Wood All Deteriorated Red Cracking Exterior Exterior Garage Positive 2.2 0.5 2.7 mg/cm2 9/21/2022 17:21:09

378 Eave/Soffit Wood All Deteriorated Red Cracking Exterior Exterior Garage Positive 6.1 0.5 6.6 mg/cm2 9/21/2022 17:21:25

379 Fascia Wood All Deteriorated Red Cracking Exterior Exterior Garage Positive 1.6 0.5 2.1 mg/cm2 9/21/2022 17:21:40

384 Overhead Door Wood A Deteriorated Beige Friction/Impact Exterior Exterior Garage Positive 1.6 0.5 2.1 mg/cm2 9/21/2022 17:24:28

385 Truss Ends Wood B/D Deteriorated Red Cracking Exterior Exterior Garage Positive 2.9 0.5 3.4 mg/cm2 9/21/2022 17:25:08

386 Window Casing/Header Wood 35/36 Deteriorated Red Cracking Exterior Exterior Garage Positive 1.9 0.5 2.4 mg/cm2 9/21/2022 17:25:23

387 Window Sash Wood 35/36 Deteriorated Red Cracking Exterior Exterior Garage Positive 1.6 0.4 2 mg/cm2 9/21/2022 17:25:32

389 Window Sill Wood 35/36 Deteriorated Red Cracking Exterior Exterior Garage Positive 2 0.5 2.5 mg/cm2 9/21/2022 17:25:55

394 Window Casing/Header Wood 39/40 Deteriorated Red Cracking Exterior Exterior Garage Positive 3.1 0.5 3.6 mg/cm2 9/21/2022 17:27:32

2718 Center Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2718 Center Street - Positive XRF Results

396 Window Exterior Stop Wood 39/40 Deteriorated Red Cracking Exterior Exterior Garage Positive 1.5 0.4 1.9 mg/cm2 9/21/2022 17:27:54

397 Window Sill Wood 39/40 Deteriorated Red Cracking Exterior Exterior Garage Positive 3.9 0.5 4.4 mg/cm2 9/21/2022 17:28:09
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