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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 103 
Property: 1130 South Paxton Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 02/03/2023 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1130 South Paxton Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Utility Room, Wall (Side B White) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

58  

2 Basement, Utility Room, Laundry Chute, Board/Chute (Side - 
White) - Interim - Paint Stabilization followed by two coats of 
high quality appropriate paint. Repaint to match existing. 

63 
66  

3 Basement, Utility Room, Laundry Chute, Door (Side - White) – 
Abatement – Strip paint 2 inches from all friction/impact surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint to components. 

65  

4 Basement, Utility Room, Stair Support/Stair Stringer (Side A 
White)/Support Post/Stair Support Post (Side D 
White/Green/Yellow) - Interim - Paint Stabilization followed by 
two coats of high quality appropriate paint. Repaint to match 
existing. 

71 
72 
73 
74 
77 

 

5 Floor 1, Basement Stairway, Wall/Ceiling (Side All White) - 
Interim - Paint Stabilization followed by two coats of high quality 
appropriate paint. Repaint to match existing. 

98 
99 

100 
101 
102 

 

6 Floor 1, Laundry Room, Windows, Middle 
Stop/Jamb/Slide/Trough (#s 6) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

151 
152 
153 

 

7 Floor 1, Kitchen, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 7-9) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

183 
184 
185 
186 
192 
193 
194 
195 

 

8 
Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 1-3/10) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 

215 
216 
217 
218 
224 
225 
226 
227 
233 
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resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

234 
235 
236 

9 Floor 2, 2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 15) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

271 
272 
273 
274 

 

10 Floor 2, Bedroom 3, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 16/17) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

370 
371 
372 
373 

 

11 Floor 2, Bathroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 18) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

442 
443 
444 
445 

 

12 Floor 2, Bedroom 4, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 19/20) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

406 
407 
408 
409 

 

13 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 13/14) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

340 
341 
342 
343 

 

14 Floor 2, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop (#s 11/12/21) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

296 
297 
298 
299 
305 
306 
307 
308 
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1130 S. Paxton Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor and Carbon Monoxide detectors in 
sleeping areas. 5 Smoke & CO2  $ 
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HH Alt Basement Below Floor 1 Laundry, Drainpipe from the washing 
machine has a slow leak. Install any necessary plumbing 
connections to correct the leak.   

HH Alt Floor 2, Bathroom 2, Ensure vanity drain flows freely removing 
any blockages as applicable.   

    
    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

58 Wall Concrete B Deteriorated White Cracking Basement Utility Room Positive 1.1 0.2 1.3 mg/cm2 10/6/2022 12:58:49

63 Laundry Chute Wood - Deteriorated White Cracking Basement Utility Room Positive 3.8 0.5 4.3 mg/cm2 10/6/2022 13:01:17

65 Laundry Chute Door Wood - Deteriorated White Friction/Impact Basement Utility Room Positive 4.5 0.5 5 mg/cm2 10/6/2022 13:01:45

66 Laundry Chute Board Wood - Deteriorated White Cracking Basement Utility Room Positive 4.3 0.5 4.8 mg/cm2 10/6/2022 13:01:55

71 Stair Support Wood A Deteriorated White Cracking Basement Utility Room Positive 2.6 0.5 3.1 mg/cm2 10/6/2022 13:06:47

72 Stair Stringer Wood A Deteriorated White Cracking Basement Utility Room Positive 2.5 0.5 3 mg/cm2 10/6/2022 13:06:58

73 Support Post Wood D Deteriorated Green Cracking Basement Utility Room Positive 4.2 0.5 4.7 mg/cm2 10/6/2022 13:07:19

74 Support Post Wood D Deteriorated White Cracking Basement Utility Room Positive 7.3 0.5 7.8 mg/cm2 10/6/2022 13:10:03

77 Stair Support Wood D Deteriorated Yellow Cracking Basement Utility Room Under Stairway Positive 1.2 0.2 1.4 mg/cm2 10/6/2022 13:11:28

98 Wall Drywall A Deteriorated White Cracking 1 Side Entry/Basement Stairway Positive 4 0.5 4.5 mg/cm2 10/6/2022 13:26:18

99 Wall Drywall B Deteriorated White Cracking 1 Side Entry/Basement Stairway Positive 3.4 0.5 3.9 mg/cm2 10/6/2022 13:26:28

100 Wall Drywall C Deteriorated White Cracking 1 Side Entry/Basement Stairway Positive 3.5 0.5 4 mg/cm2 10/6/2022 13:26:39

101 Wall Drywall D Deteriorated White Cracking 1 Side Entry/Basement Stairway Positive 3 0.5 3.5 mg/cm2 10/6/2022 13:26:51

102 Ceiling Drywall All Deteriorated White Cracking 1 Side Entry/Basement Stairway Positive 5.7 0.5 6.2 mg/cm2 10/6/2022 13:27:02

151 Window Middle Stop Wood 6 Deteriorated White Friction 1 Laundry Room Positive 10.6 0.5 11.1 mg/cm2 10/6/2022 14:02:54

152 Window Jamb/Slide Wood 6 Deteriorated White Friction 1 Laundry Room Positive 12.5 0.5 13 mg/cm2 10/6/2022 14:03:04

153 Window Trough Wood 6 Deteriorated White Impact 1 Laundry Room Positive 10.9 0.5 11.4 mg/cm2 10/6/2022 14:03:15

183 Window Middle Stop Wood 7/9 Deteriorated White Friction 1 Kitchen Positive 11.4 0.5 11.9 mg/cm2 10/6/2022 14:17:05

184 Window Jamb/Slide Wood 7/9 Deteriorated White Friction 1 Kitchen Positive 12.1 0.5 12.6 mg/cm2 10/6/2022 14:17:15

185 Window Trough Wood 7/9 Deteriorated White Impact 1 Kitchen Positive 18.2 0.5 18.7 mg/cm2 10/6/2022 14:17:26

186 Window Exterior Stop Wood 7/9 Deteriorated White Cracking 1 Kitchen Positive 11.4 0.5 11.9 mg/cm2 10/6/2022 14:17:37

192 Window Middle Stop Wood 8 Deteriorated White Friction 1 Kitchen Positive 16.4 0.5 16.9 mg/cm2 10/6/2022 14:19:23

193 Window Jamb/Slide Wood 8 Deteriorated White Friction 1 Kitchen Positive 11.4 0.5 11.9 mg/cm2 10/6/2022 14:19:41

194 Window Trough Wood 8 Deteriorated White Impact 1 Kitchen Positive 10.1 0.5 10.6 mg/cm2 10/6/2022 14:19:52

195 Window Exterior Stop Wood 8 Deteriorated White Cracking 1 Kitchen Positive 12 0.5 12.5 mg/cm2 10/6/2022 14:20:03

215 Window Middle Stop Wood 10 Deteriorated White Friction 1 Living Room Positive 11.9 0.5 12.4 mg/cm2 10/6/2022 14:29:27

216 Window Jamb/Slide Wood 10 Deteriorated White Friction 1 Living Room Positive 9.7 0.5 10.2 mg/cm2 10/6/2022 14:29:44

217 Window Trough Wood 10 Deteriorated White Impact 1 Living Room Positive 18.4 0.5 18.9 mg/cm2 10/6/2022 14:29:54

218 Window Exterior Stop Wood 10 Deteriorated White Cracking 1 Living Room Positive 2.6 0.5 3.1 mg/cm2 10/6/2022 14:30:05

224 Window Middle Stop Wood 1/3 Deteriorated White Friction 1 Living Room Positive 5.8 0.5 6.3 mg/cm2 10/6/2022 14:31:33

225 Window Jamb/Slide Wood 1/3 Deteriorated White Friction 1 Living Room Positive 11.1 0.5 11.6 mg/cm2 10/6/2022 14:31:43

226 Window Trough Wood 1/3 Deteriorated White Impact 1 Living Room Positive 16 0.5 16.5 mg/cm2 10/6/2022 14:31:54

227 Window Exterior Stop Wood 1/3 Deteriorated White Cracking 1 Living Room Positive 11.3 0.5 11.8 mg/cm2 10/6/2022 14:32:07

233 Window Middle Stop Wood 2 Deteriorated White Friction 1 Living Room Positive 10.4 0.5 10.9 mg/cm2 10/6/2022 14:34:15

234 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Living Room Positive 11.3 0.5 11.8 mg/cm2 10/6/2022 14:34:29

235 Window Trough Wood 2 Deteriorated White Impact 1 Living Room Positive 20.1 0.5 20.6 mg/cm2 10/6/2022 14:34:41

236 Window Exterior Stop Wood 2 Deteriorated White Cracking 1 Living Room Positive 6.8 0.5 7.3 mg/cm2 10/6/2022 14:34:53

271 Window Middle Stop Wood 15 Deteriorated White Friction 2 2nd Floor Stairway Positive 13.4 0.5 13.9 mg/cm2 10/6/2022 15:02:20

272 Window Jamb/Slide Wood 15 Deteriorated White Friction 2 2nd Floor Stairway Positive 13.8 0.5 14.3 mg/cm2 10/6/2022 15:02:29

273 Window Trough Wood 15 Deteriorated White Impact 2 2nd Floor Stairway Positive 12.4 0.5 12.9 mg/cm2 10/6/2022 15:02:43

274 Window Exterior Stop Wood 15 Deteriorated White Cracking 2 2nd Floor Stairway Positive 2.5 0.5 3 mg/cm2 10/6/2022 15:02:53

296 Window Middle Stop Wood 11/12 Deteriorated White Friction 2 Bedroom 1 Positive 13.8 0.5 14.3 mg/cm2 10/6/2022 15:18:52

297 Window Jamb/Slide Wood 11/12 Deteriorated White Friction 2 Bedroom 1 Positive 7.2 0.5 7.7 mg/cm2 10/6/2022 15:19:05

298 Window Trough Wood 11/12 Deteriorated White Impact 2 Bedroom 1 Positive 18.4 0.5 18.9 mg/cm2 10/6/2022 15:19:15

299 Window Exterior Stop Wood 11/12 Deteriorated White Cracking 2 Bedroom 1 Positive 4.5 0.5 5 mg/cm2 10/6/2022 15:19:42

305 Window Middle Stop Wood 21 Deteriorated White Friction 2 Bedroom 1 Positive 11.6 0.5 12.1 mg/cm2 10/6/2022 15:21:14

306 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Bedroom 1 Positive 11 0.5 11.5 mg/cm2 10/6/2022 15:21:25

307 Window Trough Wood 21 Deteriorated White Impact 2 Bedroom 1 Positive 15.3 0.5 15.8 mg/cm2 10/6/2022 15:21:36

308 Window Exterior Stop Wood 21 Deteriorated White Cracking 2 Bedroom 1 Positive 14.3 0.5 14.8 mg/cm2 10/6/2022 15:21:46

340 Window Middle Stop Wood 13/14 Deteriorated White Friction 2 Bedroom 2 Positive 4.9 0.5 5.4 mg/cm2 10/6/2022 15:46:19

341 Window Jamb/Slide Wood 13/14 Deteriorated White Friction 2 Bedroom 2 Positive 11.5 0.5 12 mg/cm2 10/6/2022 15:46:29

342 Window Trough Wood 13/14 Deteriorated White Impact 2 Bedroom 2 Positive 19.4 0.5 19.9 mg/cm2 10/6/2022 15:46:39

343 Window Exterior Stop Wood 13/14 Deteriorated White Cracking 2 Bedroom 2 Positive 1.3 0.2 1.5 mg/cm2 10/6/2022 15:46:50

370 Window Middle Stop Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 7.3 0.5 7.8 mg/cm2 10/6/2022 16:04:59

371 Window Jamb/Slide Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 11.7 0.5 12.2 mg/cm2 10/6/2022 16:05:10

372 Window Trough Wood 16/17 Deteriorated White Impact 2 Bedroom 3 Positive 13.2 0.5 13.7 mg/cm2 10/6/2022 16:05:22

1130 S Paxton Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1130 S Paxton Street - Positive XRF Results

373 Window Exterior Stop Wood 16/17 Deteriorated White Cracking 2 Bedroom 3 Positive 2.1 0.5 2.6 mg/cm2 10/6/2022 16:05:41

406 Window Middle Stop Wood 19/20 Deteriorated White Friction 2 Bedroom 4 Positive 7.9 0.5 8.4 mg/cm2 10/6/2022 16:19:45

407 Window Jamb/Slide Wood 19/20 Deteriorated White Friction 2 Bedroom 4 Positive 6.9 0.5 7.4 mg/cm2 10/6/2022 16:19:56

408 Window Trough Wood 19/20 Deteriorated White Impact 2 Bedroom 4 Positive 17.8 0.5 18.3 mg/cm2 10/6/2022 16:20:09

409 Window Exterior Stop Wood 19/20 Deteriorated White Cracking 2 Bedroom 4 Positive 4.1 0.5 4.6 mg/cm2 10/6/2022 16:20:20

442 Window Middle Stop Wood 18 Deteriorated White Friction 2 Bathroom 2 Positive 10.2 0.5 10.7 mg/cm2 10/6/2022 16:30:05

443 Window Jamb/Slide Wood 18 Deteriorated White Friction 2 Bathroom 2 Positive 10.1 0.5 10.6 mg/cm2 10/6/2022 16:30:15

444 Window Trough Wood 18 Deteriorated White Impact 2 Bathroom 2 Positive 12.5 0.5 13 mg/cm2 10/6/2022 16:30:25

445 Window Exterior Stop Wood 18 Deteriorated White Cracking 2 Bathroom 2 Positive 9 0.5 9.5 mg/cm2 10/6/2022 16:30:36
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