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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 104 
Property: 1411 West 15th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 04/24/2023 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  

  
 



 3 

SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1411 West 15th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Basement Stairway, Stair Railing Support  (Side B 

Gray)/ Stair Stringer (side B/D Green) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

17 
19  

2 Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side A 
Gray) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

33  

3 Floor 1, Rear Entry, To Kitchen Door, Stop/Jamb (Side A Gray) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

34 
35  

4 Floor 1, Kitchen, Windows, Sill (#s 4/5) – Abatement - Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint 

51  

5 Floor 1, Bathroom 1, Baseboard (Side D Green) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

72  

6 Floor 1, Bathroom 1, Upper Sash/Lower Sash (#s 6) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

75 
76  

7 Floor 1, Bathroom 1, Entry Door, Casing/Header (Side A Beige) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

79  

8 Floor 1, Bedroom 2, Jamb/Slide/Trough (#s 7/8) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

102 
103  

9 Floor 1, Bathroom 2, Bedroom 2 Closet, Wall/Ceiling (Side All)/ 
Shelf Support (Side A/C/D Yellow) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

113 
114 
115 
116 
117 
120 
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10 Floor 1, Bathroom 2, Bedroom 2 Closet, Shelf Support (Side D 
Yellow) - Interim – Paint stabilization followed by the installation 
of a wear resistant material. 

119  

11 Floor 1, Bathroom 1, Bedroom 1 Closet, Wall/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

143 
144 
145 
146 
147 

 

12 Floor 1, 1st Floor Hallway Closet, Wall/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

173 
174 
175 
176 
177 

 

13 Floor 1, Living Room, Windows, Middle Stop/Trough/Exterior 
Stop/Jamb/Slide (#s 1) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

197 
198 
199 
200 

 

 

14 Floor 1, Living Room, Entry Door, Stop/Threshold (Side A 
Orange/Black) – Abatement – Remove and replace Stop, Strip 
all paint from Threshold and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. 

203 
204  

15 Floor 1, Dining Room, Windows, Middle Stop/Trough/Exterior 
Stop/Jamb/Slide (#s 2) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

221 
222 
223 
224 

 

16 Floor 1, Front Enclosed Porch, Wall (Side C White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

260  

17 Floor 1, Front Enclosed Porch, Windows, Upper Sash/Lower 
Sash/Sill (#s 1/2) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill - 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint 

269 
270 
271 

 

18 Floor 1, Front Enclosed Porch, Windows, Casing/Header (#s 2) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

268  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

19 Exterior, Upper Wall//Upper Trim/Corner Trim (Side All)/Gable 
Wall (Side B/D) - Abatement – PERMANENT SIDING-VINYL -   
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards.  
-  Include all exterior coil work not covered in “soffit /fascia spec” 
items.     
-   Leave no original bare or painted wood on the exterior.  Wrap 
all with pre-colored metal. 
-  All metal edges are to be caulked/sealed inside and outside 
with silicone to enclose any lead hazard. 
-  Prepare all surfaces for new siding, including any repair work 
to existing siding to facilitate new vinyl covering 
- All vinyl edges are to be caulked/sealed inside and outside with 
silicone to enclose any lead hazard. 
 
Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) or 
equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-existing 
attachments. All work will be done according to manufactures 
instructions and to Code. 

277 
279 
281 
283 
285 
290 
300 

 
20 Exterior, Lower Wall (Side All) - Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

278 
280 
282 
284  

21 Exterior, Eave/Soffit/Fascia/Truss Ends (Side All)/Soffit Supports 
(Side B/D)/Front Enclosed Porch Upper Beam (Side A/B/D) - 
Abatement – Install Permanent Soffit & Fascia / Metal Coil Work 
- All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
special soffit vents for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Caulk seams to create 
dust tight seal. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item is 
completed. 

287 
288 
289 
286 
299 

 
22 Exterior, Windows, Casing/Header/Sill (#s 3-20) - Abatement – 

Metal Coil Work - Cover the exterior Casing/Header/Sill with pre-
painted aluminum coil trim. Face nailing should be minimized. 
Caulk seams to create dust tight seal. 

295 
296 
297 
298 
301 
302  
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303 
304 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 

    

 
 
 

BID SUMMARY (1411 West 15th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 
HH Alt    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

CAL 0.8 0.3 1.1 mg/cm2 1/27/2023 14:01:30

CAL 1 0.3 1.3 mg/cm2 1/27/2023 14:02:11

CAL 0.9 0.3 1.2 mg/cm2 1/27/2023 14:02:53

17 Stair Railing Support Wood B Deteriorated Gray Cracking Basement Basement Stairway Positive 6 0.6 6.6 mg/cm2 1/27/2023 14:19:33

19 Stair Stringer Wood B/D Deteriorated Green Cracking Basement Basement Stairway Positive 0.8 0.3 1.1 mg/cm2 1/27/2023 14:20:59

33 To Kitchen Door Casing/Header Wood A Deteriorated Gray Cracking 1 Rear Entry Positive 2.2 0.6 2.8 mg/cm2 1/27/2023 14:31:39

34 To Kitchen Door Jamb Wood A Deteriorated Gray Friction 1 Rear Entry Positive 1.5 0.4 1.9 mg/cm2 1/27/2023 14:31:51

35 To Kitchen Door Stop Wood A Deteriorated Gray Impact 1 Rear Entry Positive 4.9 0.6 5.5 mg/cm2 1/27/2023 14:32:11

51 Window Sill Wood 4/5 Deteriorated Gray Chewable 1 Kitchen Positive 2.3 0.6 2.9 mg/cm2 1/27/2023 14:41:43

72 Baseboard Wood D Deteriorated Green Cracking 1 Bathroom 1 Positive 4.4 0.6 5 mg/cm2 1/27/2023 15:00:36

75 Window Upper Sash Wood 6 Deteriorated Gray Friction 1 Bathroom 1 Positive 5.9 0.6 6.5 mg/cm2 1/27/2023 15:02:02

76 Window Lower Sash Wood 6 Deteriorated Green Friction/Impact 1 Bathroom 1 Positive 4.7 0.6 5.3 mg/cm2 1/27/2023 15:02:15

79 Entry Door Casing/Header Wood A Deteriorated Beige Cracking 1 Bathroom 1 Positive 3.4 0.6 4 mg/cm2 1/27/2023 15:04:18

102 Window Jamb/Slide Wood 7/8 Deteriorated White Friction 1 Bedroom 2 Positive 6.9 0.6 7.5 mg/cm2 1/27/2023 15:15:18

103 Window Trough Wood 7/8 Deteriorated White Impact 1 Bedroom 2 Positive 9.3 0.6 9.9 mg/cm2 1/27/2023 15:15:36

113 Wall Plaster A Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 1.2 0.3 1.5 mg/cm2 1/27/2023 15:21:47

114 Wall Plaster B Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 1.8 0.6 2.4 mg/cm2 1/27/2023 15:22:56

115 Wall Plaster C Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 1.8 0.6 2.4 mg/cm2 1/27/2023 15:23:17

116 Wall Plaster D Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 15:23:35

117 Ceiling Plaster All Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 2.2 0.6 2.8 mg/cm2 1/27/2023 15:24:15

119 Shelf Wood D Deteriorated Yellow Friction 1 Bedroom 2 Closet Positive 6.1 0.6 6.7 mg/cm2 1/27/2023 15:24:43

120 Shelf Support Wood A/C/D Deteriorated Yellow Cracking 1 Bedroom 2 Closet Positive 0.9 0.3 1.2 mg/cm2 1/27/2023 15:24:56

143 Wall Plaster A Deteriorated Yellow Cracking 1 Bedroom 1 Closet Positive 1.2 0.3 1.5 mg/cm2 1/27/2023 15:39:59

144 Wall Plaster B Deteriorated Yellow Cracking 1 Bedroom 1 Closet Positive 0.9 0.3 1.2 mg/cm2 1/27/2023 15:40:19

145 Wall Plaster C Deteriorated Yellow Cracking 1 Bedroom 1 Closet Positive 1.6 0.5 2.1 mg/cm2 1/27/2023 15:40:48

146 Wall Plaster D Deteriorated Yellow Cracking 1 Bedroom 1 Closet Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 15:41:10

147 Ceiling Plaster All Deteriorated Yellow Cracking 1 Bedroom 1 Closet Positive 1.2 0.3 1.5 mg/cm2 1/27/2023 15:42:10

173 Wall Plaster A Deteriorated Green Cracking 1 1st Floor Hallway Closet Positive 1.4 0.3 1.7 mg/cm2 1/27/2023 15:59:11

174 Wall Plaster B Deteriorated Green Cracking 1 1st Floor Hallway Closet Positive 1.5 0.4 1.9 mg/cm2 1/27/2023 15:59:42

175 Wall Plaster C Deteriorated Green Cracking 1 1st Floor Hallway Closet Positive 0.8 0.3 1.1 mg/cm2 1/27/2023 16:00:05

176 Wall Plaster D Deteriorated Green Cracking 1 1st Floor Hallway Closet Positive 1 0.3 1.3 mg/cm2 1/27/2023 16:01:19

177 Ceiling Plaster All Deteriorated Green Cracking 1 1st Floor Hallway Closet Positive 0.9 0.3 1.2 mg/cm2 1/27/2023 16:03:09

197 Window Middle Stop Wood 1 Deteriorated Orange Friction 1 Living Room Positive 5.4 0.6 6 mg/cm2 1/27/2023 16:14:24

198 Window Jamb/Slide Wood 1 Deteriorated Orange Friction 1 Living Room Positive 7.5 0.6 8.1 mg/cm2 1/27/2023 16:14:38

199 Window Trough Wood 1 Deteriorated Orange Impact 1 Living Room Positive 8.4 0.6 9 mg/cm2 1/27/2023 16:14:52

200 Window Exterior Stop Wood 1 Deteriorated Orange Cracking 1 Living Room Positive 8.2 0.6 8.8 mg/cm2 1/27/2023 16:15:05

203 Entry Door Stop Wood A Deteriorated Orange Impact 1 Living Room Positive 7.7 0.6 8.3 mg/cm2 1/27/2023 16:16:57

204 Entry Door Threshold Wood A Deteriorated Black Friction 1 Living Room Positive 7.9 0.6 8.5 mg/cm2 1/27/2023 16:17:32

221 Window Middle Stop Wood 2 Deteriorated Orange Friction 1 Dining Room Positive 4.1 0.6 4.7 mg/cm2 1/27/2023 16:25:45

222 Window Jamb/Slide Wood 2 Deteriorated Orange Friction 1 Dining Room Positive 6.5 0.6 7.1 mg/cm2 1/27/2023 16:25:58

223 Window Trough Wood 2 Deteriorated Orange Impact 1 Dining Room Positive 8.8 0.6 9.4 mg/cm2 1/27/2023 16:26:14

224 Window Exterior Stop Wood 2 Deteriorated Orange Cracking 1 Dining Room Positive 6.1 0.6 6.7 mg/cm2 1/27/2023 16:26:28

260 Wall Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 6.6 0.6 7.2 mg/cm2 1/27/2023 16:56:56

268 Window Casing/Header Wood 2 Deteriorated White Cracking 1 Front Enclosed Porch Positive 3.6 0.6 4.2 mg/cm2 1/27/2023 17:04:43

269 Window Upper Sash Wood 1/2 Deteriorated Orange Friction 1 Front Enclosed Porch Positive 4.2 0.6 4.8 mg/cm2 1/27/2023 17:04:56

270 Window Lower Sash Wood 1/2 Deteriorated Orange Friction/Impact 1 Front Enclosed Porch Positive 3.6 0.6 4.2 mg/cm2 1/27/2023 17:05:09

271 Window Sill Wood 1/2 Deteriorated Orange Chewable 1 Front Enclosed Porch Positive 7.6 0.6 8.2 mg/cm2 1/27/2023 17:05:22

CAL 0.9 0.3 1.2 mg/cm2 1/27/2023 17:09:42

CAL 0.8 0.3 1.1 mg/cm2 1/27/2023 17:12:15

277 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 17:13:08

278 Lower Wall Concrete A Deteriorated White Cracking Exterior Exterior Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 17:40:00

279 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Positive 4.4 0.6 5 mg/cm2 1/27/2023 17:40:49

280 Lower Wall Concrete B Deteriorated White Cracking Exterior Exterior Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 17:41:03

1411 W 15th Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

1411 W 15th Street - Positive XRF Results

281 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Positive 2.2 0.6 2.8 mg/cm2 1/27/2023 17:42:15

282 Lower Wall Concrete C Deteriorated White Cracking Exterior Exterior Positive 0.9 0.3 1.2 mg/cm2 1/27/2023 17:42:32

283 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Positive 2.6 0.6 3.2 mg/cm2 1/27/2023 17:43:16

284 Lower Wall Concrete D Deteriorated White Cracking Exterior Exterior Positive 1.9 0.6 2.5 mg/cm2 1/27/2023 17:43:37

285 Upper Trim Wood All Deteriorated Yellow Cracking Exterior Exterior Positive 11.3 0.6 11.9 mg/cm2 1/27/2023 17:45:00

286 Front Enclosed Porch Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Positive 9.8 0.6 10.4 mg/cm2 1/27/2023 17:45:11

287 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 11.8 0.6 12.4 mg/cm2 1/27/2023 17:45:28

288 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 11.1 0.6 11.7 mg/cm2 1/27/2023 17:45:40

289 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Positive 6.2 0.6 6.8 mg/cm2 1/27/2023 17:46:04

290 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 1.5 0.4 1.9 mg/cm2 1/27/2023 17:47:28

295 Window Casing/Header Wood 11-20 Deteriorated Beige Cracking Exterior Exterior Positive 1.6 0.5 2.1 mg/cm2 1/27/2023 17:50:11

296 Window Sill Wood 11-20 Deteriorated Beige Cracking Exterior Exterior Positive 1.1 0.3 1.4 mg/cm2 1/27/2023 17:50:28

297 Window Casing/Header Wood 8-10 Deteriorated Beige Cracking Exterior Exterior Positive 4.1 0.6 4.7 mg/cm2 1/27/2023 17:52:13

298 Window Sill Wood 8-10 Deteriorated Beige Cracking Exterior Exterior Positive 3.1 0.6 3.7 mg/cm2 1/27/2023 17:53:17

299 Soffit Supports Wood B/D Deteriorated Yellow Cracking Exterior Exterior Positive 5.5 0.6 6.1 mg/cm2 1/27/2023 17:54:06

300 Gable Wall Wood B/D Deteriorated White Cracking Exterior Exterior Positive 5.2 0.6 5.8 mg/cm2 1/27/2023 18:09:58

301 Window Casing/Header Wood 3-5 Deteriorated Beige Cracking Exterior Exterior Positive 4.8 0.6 5.4 mg/cm2 1/27/2023 18:10:10

302 Window Sill Wood 3-5 Deteriorated Beige Cracking Exterior Exterior Positive 4.4 0.6 5 mg/cm2 1/27/2023 18:11:02

303 Window Casing/Header Wood 6/7 Deteriorated Beige Cracking Exterior Exterior Positive 3.8 0.6 4.4 mg/cm2 1/27/2023 18:11:19

304 Window Sill Wood 6/7 Deteriorated Beige Cracking Exterior Exterior Positive 3.6 0.6 4.2 mg/cm2 1/27/2023 18:11:42

CAL 0.9 0.3 1.2 mg/cm2 1/27/2023 18:15:36

CAL 0.9 0.3 1.2 mg/cm2 1/27/2023 18:15:57

CAL 0.9 0.3 1.2 mg/cm2 1/27/2023 18:16:13
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